
CSIR- Central Scientific Instruments Organisation 
Sector-30, Chandigarh 

(Engineering Services Division) 
(Telefax: 0172-2657083) 

 

CSIO/ 1580 /2025-26/ESD                                                                           NIT No. 03/2026-27/ESD/CSIO/Chd. 

Subject: Construction of Temporary shed for welding cabin in ISTC workshop building in CSIO Chandigarh.

   
 

NOTICE INVITING RE-TENDER FOR WORKS 
 

Sealed item rate online tender (E-tender) are invited for the following work from Contractor of appropriate class of 
CPWD, Railways, MES, State PWD/ Central Govt./ Semi Govt. organizations/ Public Sector undertaking/ Govt. 
Autonomous bodies and / or from those who have carried out similar works for CSIR satisfactorily 1/2/3 similar works 
of 80% /60%/40% respectively of the estimated value of the cost during last (7) years ending sept 2026. Similar work 
means Renovation work (both Civil & Electrical). The contractors may apply with proof of fulfilling the above 
conditions along with copies of PAN Card, GST registration number and satisfactory work completion certificates. 
The Civil registered contractor has to submit to papers of electrical contractor associated for this work including his 
registration, license and experience etc.  
 
The tenderer shall bid the tender through https.//etenders.gov.in/eprocure/app. 
 
The estimated cost of each work of the tender based on prevailing market rates & CPWD, DSR-2023 is indicated 
below: 
 
  
Tender 
Reference 
No. 

Name of the work Estimated cost Earnest 
money 
deposits/ 
Tender Fee 

Period of 
contract 

 
NIT No. 03/ 
2026-27/ ESD/ 
CSIO/  Chd. 

 

Construction of Temporary 
shed for welding cabin in ISTC 
workshop building in CSIO 
Chandigarh.  

 
Civil-  Rs.1462992 /- 
Elect.-Rs.  2,34,833.00/- 
Total-Rs. 1697285/- 
 

 
Rs. 33946/- 
 

 
   03 
 Months 
 
 

 
 
Time Schedule for Tender: 

 
Sl. 
No. 

Particulars  Date  Time  

1 Tender e-Publication date 07.10.2026 17.30 Hours 

2 Document download/Sale start date 07 10.2026 18.00 Hours 
3 Bid submission start date 07.10.2026 18.00 Hours 
4 Bid submission end date 22.10.2026 17.00 Hours 
5 Bid opening date 27.10.2026 15.00 Hours 

 

 
The details of the Notice inviting E-Tender and complete documents can be seen at the E-Tendering portal 
https://etenders.gov.in/eprocure/app. Tenders should be submitted on the specified form (Non-transferable) which is 
available at https://etenders.gov.in/eprocure/app. 

 

 
 

Sr. Superintending Engineer (Civil) 
Engineering Services Division 

 
 
 

 

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app


CSIR-Central Scientific Instruments Organisation 
Sector-30, Chandigarh 

(Engineering Services Division) 
(Telefax: 0172-2657083) 

CSIO/ 1580 /2025-26/ESD                                                                          NIT No.  03/2026-27/ESD/CSIO/Chd. 

Subject: Construction of Temporary shed for welding cabin in ISTC workshop building in CSIO Chandigarh. 
RE-Tender 

Online item-rate tenders are hereby invited through e-tendering  portal https://etenders.gov.in for the work of 
Construction of Temporary shed for welding cabin in ISTC workshop building in CSIO Chandigarh from the 
firms having worked with CPWD, Railways, MES, Post and telegraph Deptt., state PWD’s, Semi government 
organization or those who have successfully carried out works for CSIR or its laboratories and have successfully 
completed at least three similar work amounting to 40% or at least two similar works amounting to 60% or at least 
one similar works amounting to 80%  or above in single contract of the estimated cost of work contractor have to 
carried out both Civil & Electrical works during the last seven years. Similar work means Renovation work (both 
Civil & Electrical). The contractors may apply with proof of fulfilling the above conditions along with copies of PAN 
Card, GST registration number and satisfactory work completion certificates. The Civil registered contractor has to 
submit to papers of electrical contractor associated for this work including his registration, license and experience 
etc. The contractor debarred will not be considered for maintenance tender. ESI/EPF registration is mandatory.   
 
The estimated cost of work is (Civil- Rs.1462992 +Elect.-Rs. 2,34,833.00/-)=Rs. 1697285/- (Rupees                                            

sixteen Lakhs ninty seven Seventy Thousand two Hundred eighty five only) based on CPWD, DSR-2023 

including cost index and GST.  

1. Duration of contract for carrying out of the work will 03 Months from the date of commencement which shall 
be reckoned from the tenth day of issue of award letter.  

2. The tender in two bid system shall be submitted through online at CPP-portal by the tenderer, as per date 
given in Critical Date Sheet below: 

 

Critical Date Sheet 
 

S. No. Schedule of Activities Date and time 

1 Publish Date on CPP Portal 07-10-.2026    17.30 hours 

2 Bid Document downloaded/sale start date     07.10.2026    18.00 hours 

3 Bid submission start date      07.10.2026    18.00 hours 

4 Bid submission end date    22.10.2026    17.00 hours 

5 Last time and time of submission of original Demand Drafts 
against Tender fee & EMD at CSIR-CSIO, Chandigarh.  

    23.10.2026    15.00 hours 

6 Technical Bid opening date      27.10.2026    15.00 hours 

7 Financial Bid opening date        To be intimated later on  
 

3. Tender processing fee of  NIL  non-refundable and Earnest Money Deposit (EMD) of                        
Rs.33946 /- will required to be paid offline in the form of Demand Draft (DD) drawn in favour of Director 
CSIO payable at Chandigarh from nationalized or any scheduled bank (but not from co-operative or Gramin 
Bank). The original demand Drafts (DD), against above should reach by post/ courier/ given in person to 
Sr.SE (C),Central Scientific Instruments Organisation,Sector-30, Chandigarh as specified in the critical date 
sheet given in subsequent para of this e-NIT. The details of Demand drafts, physically sent, should tally with 
the details available in the scanned copy and the data entered during bid submission time in Cover-I. 
The tenderers who fail to submit the hard copy of Tender fee & EMD (in original) by due date and time, their 
tender shall be rejected out-rightly. Postal delay, if any, will not considered/ entertained.  
Scanned copies of Tender processing fee and Earnest money Deposit (EMD) shall be uploaded in Cove-1 of 
the e-tender. Tenders received without tender cost and earnest money deposit will not be considered.  

 
4. The employer does not bind himself to accept the lowest or any tender and reserves to himself the right of 

accepting the whole or any part of the tender and the tenderer shall be bound to perform the same at the 
rates quoted by him.  

 
 

5. The tenderer shall not be permitted to tender for works in the concerned unit of CSIR in which a relative is 

posted in the grade between Controller of Administration and Junior Engineer, (both inclusive).  He shall also 

intimate the names of persons who are working with him in any capacity or subsequently employed by him 

and who relatives are as mentioned above. 
 
 

https://etenders.gov.in/


NOTE: A person shall be deemed to be a relative of another if, (a) they are members of a Hindu undivided 

family: (b) they are husband and wife: (c) the one is related to the other in the following manner: Father: 

Mother (including step mother), Son (including step son), Son's wife, Daughter (including step daughter), 

Father's father, Son's son, Son's Son's wife, Son's daughter, Son's Daughter's husband, Daughter's 

husband, Daughter's son, Daughter's Son's wife, Daughter's daughter, Daughter's husband, Brother 

(including step brother), Brother's wife, Sister (including step sister), Sister's husband. 

 

6. Tender submitted shall remain valid for 90 days from the date of opening for the purpose of acceptance and 

award of work, validity beyond 90 days from the date of opening shall be by mutual consent. 

7. In e- tendering, tenderer can quote the rates in figure only. The rates in words, amount of each item and total 
is generated automatically. Therefore, the rate quoted by the tenderer in figure is to be taken as correct.  

i) When there is a difference between the rates in figures and words, the rates, which correspond to the 

amounts worked out by the tenderer, shall be taken as correct. 

ii) When the amount of an item is not worked out by the tenderer or it does not correspond with the rate 

written either in figures or in words, the rate quoted by the tenderer in words shall be taken as correct. 

iii) When the rate quoted by tenderer in figures and in words tallied but the amount is not worked out 

correctly the rate quoted by the tenderer shall be taken as correct and not the amount. 
 

8. The tenderer should carefully see the contract drawings (as applicable) as no claim, whatsoever, will be 
entertained for any alleged ignorance thereof. 

9. Before tendering, the tenderer shall inspect the site to fully acquaint himself about the condition in regard to 
accessibility of site, nature and area/ extent of ground, working condition of site and locality including 
stacking of materials, installation of tools and plants etc., conditions affecting accommodations and 
movement of labour etc. required for the satisfactory execution of the work contract. No claim whatsoever on 
such account shall be entertained by the Employer under any circumstances. 

 
10. If any tenderer withdraws his tender within the validity period or makes any modification in terms and 

conditions of the tender, before the award of work, which are not acceptable to CSIR-CSIO shall, without 
prejudice to any other right or remedy, shall be at the liberty to forfeit 50% (fifty percent) of the Earnest 
Money deposit absolutely. Further, the tenderer shall not be allowed to participate in the re-tendering 
process for this work.  
 

11. 100% Earnest Money will be forfeited if the contractor fails to commence the work within the stipulated period 

after the letter of award. 

12. Except writing rates in figure only, the tenderer should not write any conditions or make any changes, additions 
alterations and modifications. 

 

13. Some of the provisions of General Conditions of Contract are given below.  Interpretation however shall be as 

given in the General Conditions of the Contract. 

 
(a) DEFECT LIABILITY PERIOD is of 12 months  from the date of completion as certified by the 

 Engineer-In-Charge. 
(b) Minimum value of work for the intermediate / interim certificate will be Rs. 5.00 Lakh (Rupees Five Lakh 

only).However, a lesser amount can be admitted for Intermediate/ interim certificate at the discretion of the 

Engineer In charge. 
(c) SECURITY DEPOSIT:  A sum @ 10% of the gross amount of the bill shall be deducted from each 

running bill of the contractor till the sum along with the sum already deposited as earnest money to 5%  

of the tendered value of the work.  In addition, the contractor shall be required to deposit an amount 

equal to 5% of the contract value as performance security within the period prescribed in the letter of 

award issued to him. 

(d) COMPENSATION:  Contractor shall pay as compensation an amount equal to one percent or such smaller 

amount as the Employer (whose decision in writing shall be final) may decide on the amount of the award 

value of the whole work as shown in the award letter/agreement, for every week that the work remains un-

commenced or unfinished or due quantity of work remains incomplete after the scheduled dates.  

Compensation to be paid shall not exceed ten percent of the contract amount as shown in the agreement.  

 
14. For any queries relating to the Tender Document and the terms and conditions content therein should be 

addressed to Sr.SE(C), CSIR-CSIO, Chandigarh. 

 
 



15. Opening of Technical Bid  

 

(a) The Technical bid will be opened by Tender Opening Committee (TOC). No claim or any grievances will be 

entertained what-so-ever by the Tender Opening Committee in this regard.  

(b) After evaluation of documents submitted i.e. Technical Bid CSIO will decide the eligible tenders, as per the 

criteria laid down in the NIT. 

(c) The TOC will open the Financial Bids of only eligible tender on latter date. 

 
16. Opening of Financial Bid  

The financial bids of eligible contractor will be opened at latter stage by TOC on online mode. 

  
17. Tender Liable for Rejection. 

Tender is liable for outright rejection if on opening it is found that: 

(a) The Tenderer has not strictly followed the procedure laid down for submission of tender. 

(b) If the tender is CONDITIONAL 

(c) If the Tenderer has quoted his offer anywhere else other than specified place provided.  

(d) The Tenderer has not uploaded the documents or failed to fill the prescribed format.  

(e) Any other ground as decided by the TOC in view of deviation from Tender Document.  

18. The instructions for the submission of e-tender are available on the CPP portal i.e. 

https://etenders.gov.in/eprocure/app under the “Instruction for Online Bid Submission”. All the intending 

tenderers are requested to go through these instructions before entering into the process of e-tendering.  

19. The tenderers shall submit an acceptance letter as per Annexure-I on the form letter head. The scanned copy 

of the undertaking shall be uploaded in Cover-I and the Original copy of the undertaking should be submitted 

before award of work to Engineering Services Unit.  

20. Clauses No.28 of General Conditions of Contract i.e. “ESCALATION” will not be applicable in this work. 

21. Goods and Service Tax (GST) will be applicable their bill as per standard norms of the Government. The 

contractor shall quote their rates inclusive of all taxes (including GST).  

22. The contractor has to pay the current prevailing minimum wages to deployed manpower’s including of 

certification of EPF and ESI as applicable in UT, Chandigarh.  

23. Old useable bricks, if available, will be issued for reuse @ Rs. 3500/- per thousand. 

24. Bricks Bats, If available, will be issued for making brick ballast etc @ Rs. 270/- per cum. 
25. The contractors will make police verification of all the labours, contractor supervisor/engineer as per instruction 

of Intelligence Bureau. 

                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       

           

 

 

 

  

 

 

 

 

 

https://etenders.gov.in/eprocure/app


TENDER ACCEPTANCE LETTER 
(To be given on Company Letter Head) 

 
Date:………………………..  

To,  
Director  
CSIR-CSIO,  
Sector-30, Chandigarh.  
 
Subject: Acceptance of Terms & Conditions of Tender;  
 
e-Tender Reference No………………………………………………..  
Name of work: … Construction of Temporary shed for welding cabin in ISTC workshop building in CSIO 

Chandigarh. 
 
Dear Sir,  
1. I/we have downloaded/ obtained the tender document (s) for the above mentioned work from  
    the website(s) namely: e-tendering portal https://etenders.gov.in/eprocure/app as per your  
    advertisement, given in the above mentioned website(s).  
 
2. I/we hereby certify that L/we have read the entire terms and conditions of the tender  

documents (including all documents like GCC, Scope of work, Annexure(s), list of make,    schedule(s), 
undertaking letter etc.), which form part of the contract agreement and I/we shall abide hereby by the 
terms/ conditions/ clauses contained therein.  

 
3. The corrigendum (s) issued from time to time by your department/ organization too has also 
     been taken in to consideration, while submitting this acceptance letter.  
 
4. I/we hereby unconditionally accept the tender conditions of above mentioned tender 
    document (s) / corrigendum(s) in it is totally/ entirety.  
 
5. I/we do hereby declare that our firm has not been black listed/ debarred by any Govt.   
    Department/ public sector undertaking.  
 
6. I/we certify that all information furnished by the our firm is true and correct and in the event 
    that the information is found to be incorrect/ untrue or found violated, then your department/  
    organization shall without giving any notice or reason therefore or summarily reject the bid or  
    terminate the contract, without prejudice to any other rights or remedy including the for future 
    of the full said earnest money deposit absolutely.  
 

Yours faithfully,  
 

 

(Signature of the bidder with Official Seal) 

                                                       

                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                             



CENTRAL SCIENTIFIC INSTRUMENTS ORGANISATION 

SECTOR-30C, CHANDIGARH-160030 

ELECTRICAL ENGINEERING SECTION 

 

Name of Work: - Construction of Temporary Shed for welding at ISTC workshop Building in CSIR-CSIO, 

Chandigarh. 

TERMS & CONDITIONS FOR ELECTRICAL WORK 

 

(a)   Following details may also be provided by the Contractor being a composite work. 

 

If the Contractor/ Firm is already registered for both Civil & Electrical Job in Govt. Deptt. :- 

 

The Contractor/ Firm must be Regd. of appropriate class in the field of Electrical Engineering, with any Govt./ State/ 

U.T/ Autonomous Body/ Board/ CSIR & having a valid Electrical License eligible to tender for the electrical part of 

work individually. Photocopy of related document must be produced by the firm at the time of submission of 

tender along with the tender offer. 

OR 

If  the Contractor/ Firm will engage another Firm for the execution of Electrical Work. 

 

The civil contractor shall be allowed to participate in composite tender after giving an undertaking that electrical 

work will be got done from a associate contractor having valid electrical license along with eligible class registration 

and agency had done similar work of required value. However the civil contractors may apply with proof of 

satisfactory work completion certificate as per NIT.      

 

The Firm has to submit of the name of the Electrical Firm, copy of License, copy of registration of Electrical Firm 

with Govt./ semi-Govt./ Autonomous Body OR who is already working in the CSIR Lab, along with work experience 

documents, Degree/ Diploma certificate of electrical engineer and wireman’s license on receipt of award letter 

before agreement. 

  

(b)  In case during execution of work, there is any change (only one time acceptable) in the previous    

mentioned agency, the same can be made after obtaining prior approval from the Engineer-in Charge. 

 

(c)   Being composite work, any defect/ any accident, if occurs directly or indirectly in connection with 

electrical work, both agencies main executor as well as sub-contractor will be responsible. 

 

(d) After completion of the job, testing and installation of equipments, panels and wiring etc. should be carried 

out by the electrical contractor on behalf of the main contractor. Required documents of tests i.e. test sketches/ 

drawings/ reports/ inspections/ statements will be deposited to the Superintending Engineer (E). 

 

(e)   If there is any financial impact occurred during carrying out the tests(s)/ inspection(s) from the outside the 

same will be borne by the main contractor. 

 

                     I have read and understood all the above terms & conditions. 

 

Signature  of contractor 
 

 



CENTRAL SCIENTIFIC INSTRUMENTS ORGANISATION 

SECTOR-30C, CHANDIGARH-160030 

 

ELECTRICAL ENGINEERING SECTION 
 

Name of work:- Construction of Temporary Shed for welding at ISTC workshop Building in CSIR-CSIO, 

Chandigarh.        

 

Site Inspection 

 

Intending bidders are advised to inspect and examine the site and its surroundings and satisfy themselves 

before submitting their bids as to the nature of the ground and sub-soil (so far as is practicable), the form and 

nature of the site, the means of access to the site, the accommodation they may require and in general shall 

themselves obtain all necessary information as to risks, contingencies and other circumstances which may influence 

or affect their bid. A bidder shall be deemed to have full knowledge of the site whether she/he inspects it or not 

and no extra charge consequent on any misunderstanding or otherwise shall be allowed. The bidder shall be 

responsible for arranging and maintaining at his own cost all materials, tools & plants, facilities for workers and all 

other services required for executing the work unless otherwise specifically provided for in the contract documents. 

Submission of a bid by a bidder implies that she/he has read this notice and all other contract documents and has 

made herself/himself aware of the scope and specifications of the work to be done.  

 

 

  



CENTRAL SCIENTIFIC INSTRUMENTS ORGANISATION 

SECTOR-30C, CHANDIGARH-160030 

ELECTRICAL ENGINEERING SECTION 
 

Name of work: Renovation Construction of Temporary Shed for welding at ISTC workshop Building in 

CSIR-CSIO, Chandigarh.        

 SCOPE OF ELECTRICAL WORK  

Under the above stated work, the following jobs will be covered in the scope of work including supply of 

material as per BOQ:- 

S. No. Description of Job Scope of work 

1 Disconnection & 
Dismantling of old 
electrical accessories, 
shifting of material, 
Interconnection of wires, 
segregation of load, 
earthing etc. 

a) Disconnection and Dismantling of old electrical accessories and 
shifting of material from site to store as required. 

b) Interconnection of wires, segregation of load, earthing etc. in the 
existing MCB-DB Panel including replacement of defective MCBs 
SP/DP/TPN if any, as required and directed by EIC. 

2 Wiring & Supplying and 
fixing of fitting & 
fixtures.  

Sub-Main wiring, power point wiring, light plug point wiring, light Point 
rewiring and  rewiring, fixation of accessories switches, sockets, 
phenollic laminated sheets, fan regulators and fitting & fixture items like 
light fittings, ceiling fans, exhaust fans, bell/buzzers etc., metal boxes, 
MCB DBs, MCBs, RCCBs, conduit pipes and Cable laying, end termination 
as required & directed by EIC. 

3 Laying of LT Cable Laying of LT power cables & control cables, end terminations of cables etc. 
as per BOQ as required and directed by EIC. 

4 Earthing Connections from pit or Panel to DBs, metallic bodies, machines with G.I. 
wire, fitting & fixtures etc. as required and directed by EIC. 

5 Testing of installation On completion of the job, the following tests will be carried out by the 
firm’s staff in the presence of Electrical Engineer and reports may be 
submitted thereof. The following tests may be carried out:- 

(i) Polarity Test 

(ii) Insulation resistance test 
(iii) Earth Electrode resistance test 

(iv)      Earthing continuity test and mock test for earth leakage current in 

     each light plug and power plug. 
(v)     Submission of complete diagram/Drawing/Sketch etc. as required 

    & directed by EIC. 

 
The quantities shown in the tender are indicative only and can be varied during actual execution of the work as 
per site position and requirement. 
 
*In addition to above, the work shall be carried out as per tender specifications and in accordance with the 
followings general specifications as applicable:- 
 
* CPWD General Specifications for Electrical Works: Latest amended upto date.  

    

                     I have read and understood all the above terms & conditions. 

Signature of contractor                                          



ANNEXURE – I 

 

CENTRAL SCIENTIFIC INSTRUMENTS ORGANISATION 

                                                   SECTOR-30C, CHANDIGARH-160030 

 

                                               ELECTRICAL ENGINEERING SECTION 

 

Name of Work: Construction of Temporary Shed for welding at ISTC workshop Building in CSIR-CSIO, 

Chandigarh.        

 

Electrical Part Work 

 

 

MATERIAL TO BE SUPPLIED BY C.S.I.O 

 

 

Material required to complete the assigned jobs as per direction of Engineer-In-Charge but not covered 

under BOQ of this contract 

 

        

 

 
 

 

 

 
 

 

 
 

 

 

 
 

 

 
 

 

         

 

 

 

 



ANNEXURE- II 

CENTRAL SCIENTIFIC INSTRUMENTS ORGANISATION 

                                                   SECTOR-30C, CHANDIGARH-160030 

                                                ELECTRICAL ENGINEERING SECTION 

 
Name of Work: Construction of Temporary Shed for welding at ISTC workshop Building in CSIR-CSIO, 

Chandigarh.        

List of Approved Makes 

S. No. Description of material Make and firm’s Name 

1       MS Conduit pipe ISI Marked  NIC /STEELCRAFT/HAVANI/BEC/BHARAT 

2 WIRES: - FR, PVC insulated Copper 
Conductor, Single core, Multi Strands, ISI 
marked 

ECKO/HAVELLS/POLYCAB/ANCHOR /FINOLEX/LAURITZ 
KNUDSEN/RR Kabel/RALLISON 

3 Armoured XLPE power cable (HT & LT) 
confirming to latest IS standard 

Finolex/Polycab/KEI/Havells/RR Kabel 

4 Junction Box Bends Good quality as approved  

5 MS Switch Boxes of 16 SWG Good quality as approved  

6 Switches 5 amps & 15 Amps ISI Marked Anchor / SSK / CONA/ LEGRAND/MK 

7 Sockets 5 amps & 15 Amps ISI Marked Anchor / SSK / CONA/ LEGRAND/MK 

8 MCB, SP, DP & TP (ISI marked) LEGRAND/SIEMENS/HAGER/ C&S/Havells/  LAURITZ 
KNUDSEN/ Schneider 

9 MCB-DB for Single Phase and 3-Phase LEGRAND/SIEMENS/HAGER/ C&S/Havells/  LAURITZ 
KNUDSEN/ Schneider 

10 GI pipe  for Earthing ISI Marked (‘B’Class) JINDAL/TATA/SAIL 

11 Phenolic Laminated Sheet 3mm thick Heylem/Super Heylem / Anchor 

12 HDPE pipe DuraLine/Carlon/Emtelle/Rex/ Telerex / Duraline / 
TrupatilGem 

13 Ceiling Rose Anchor / SSK /CONA 

14 PVC Junction box Hensal / Rittal  / Meco  or as approved     

15 Bakelite Batten Holder Anchor / SSK / CONA 

16 Junction Box Covers PVC/Plastic/Bakelite/PLS  as approved 

17 Fire extinguisher Firex/Safeguard/Minimex/Omex/ 
Ceasefire / Safex 

18 RCBO/RCCB/ELCB LEGRAND/SIEMENS/HAGER/ C&S/Havells/  LAURITZ 
KNUDSEN/ Schneider 

19 Industrial Socket with MCB Enclosure LEGRAND/SIEMENS/HAGER/ C&S/Havells/  LAURITZ 
KNUDSEN/ Schneider 

20 LUGS (aluminium/ COPPER) Good quality as approved 

21 PVC Casing and Capping Good quality as approved 

22 PVC Rigid Conduit Pipe, Medium Class, 
ISI Marked 

DIPLAST/ PRINCE / POLYCAB 

23 DP/ TP &N Switch Fuse Unit. LEGRAND/SIEMENS/HAGER/ C&S/Havells/  LAURITZ 
KNUDSEN/ Schneider 

24 PVC water tight concealed type 
junction box 

Hensal / Ritteal /Meco or equivalent as approved. 

 
 
 
 
 

 
 



 

S. No. Description of material Make and firm’s Name 

25 DOL Starter / Spares LAURITZ KNUDSEN / Seimens / Schendier / BCH / Havells / 
C&S. 

26 MCCB/SFU LEGRAND / LAURITZ KNUDSEN /SCHEINDIER/MERLIN GERIN  

27 1 X 36/40watts tube light fitting with all 
accessories  

Anchor/Bajaj/CG/Wipro 

28 LED Street Light / LED Flood Light  
Fittings/ LED Light Fittings/Batten 

CG/ Osram/PHILIPS/ /HAVELLS / WIPRO 

29 PVC Trunking/ DLP PVC 
Trunking/Channel 

Legrand/MK 

30 Ceiling Fan/Exhaust fan/Wall Fan HAVELLS /Atomberg/ USHA/ORIENT 

31 Voltmeter AE/ LAURITZ KNUDSEN/SCHENDIER/SIEMENS/KOPPA 

32 ACB Siemens/Schneider/ABB/LAURITZ KNUDSEN/Legrand 

33 MCCB LAURITZ KNUDSEN(DSine) / Schneider (Easypact)/ Siemens 
(3VA)/ ABB(T-Max) /Legrand(DPX3) 

34 Capacitor  (Heavy Duty) EPCOS / LAURITZ KNUDSEN/ Siemens/ABB/Maldey/ 
Schneider 

35 Changeover Switch Siemens/Schneider/ABB/LAURITZ KNUDSEN/Legrand 

36 Panel meters Conzerv / Schneider / LAURITZ KNUDSEN / Siemens /  
Enercon / ABB/AE 

37 LT Control panels:- 
CPRI Approved and Certified 50KA level 
 

C&S / Core Metal Kraft Ltd. / Milestones/ Siemens / 
Schneider/ ABB/ Sudhir Power Ltd./ LAURITZ KNUDSEN / 
EPCOS / EMCO 
OR their authorized channel partner of the respective firm. 

38 HDPE pipe DuraLine / Carlon / Emtelle / Rex / Telerex / Duraline / 
TrupatilGem 

39 All other items not covered above As per approval of the Engineer-In-Charge 

 

Note: - Any deviation in the approved makes of electrical material due to non availability of material or change 
of model by the manufacturer can be considered by the Engineer-In-Charge after submission of request from 

the execution agency with justification on the basis of documentary proof etc. 
 

 

 

 

 

 

 

 

 

 



GENERAL CONDITIONS OF CONTRACT 
 
1. Interpretation 

            (a) In construing these conditions, the Specifications, the Schedule of Quantities, Tender, Special Conditions 
and Agreement, the following words shall have the meaning herein assigned to them except where the 
subject or context otherwise requires. 

           (b) This contract shall comprise of the Articles of Agreement, General Conditions of Contract, Special 
Conditions. Additional Special Conditions, the Schedule of Quantities, Specifications, letter of 
acceptance of tender and other documents mentioned in the contents sheet attached hereto and 
including these to which only reference is made herein. 

 
Work or Works: Shall mean all work or works defined in schedule of quantities, specification and such other work or 
works as the contractor may be entrusted with for carrying out under this contract. 
 
Employer: Shall mean Director-General, CSIR or any officer authorized by Director-General for the purpose. . 
 
Engineer: Shall mean the Engineer designated by the Employer to superintend and perform other duties as 
indicated in the contract. 
 . 
Contractor: Shall mean the individual or Firm or Company, whether incorporated or not. Undertaking the work and 
shall include the legal personal representative or such individual or the persons composing such Firm or Company or 
the successors of such Firm or Company and the permitted assignees of such individual or Firm or Firms or 
Company. 
 
Site: Shall mean the site of the contract works including any buildings and erections thereon and any other land 
adjoining thereto (inclusive) as aforesaid allotted by the Employer or the Engineer for the contractor's use. 
 
Compensation: Shall mean all sum payable by way of compensation under any of the conditions shall be 
considered as reasonable compensation without reference to the actual loss or damage sustained and whether or 
not any damage sustained, and whether or not any damage shall have been sustained. Words imputing persons 
include firms and corporations; Words imputing the singular only also include the plural and vice versa where the 
context so required. 
 
The headings  are  given to  the clauses for convenience  and  they will  not limit  the  meaning or  scope of  the 
clauses in any way. 

 
2. Drawings and Specifications 

The Contractor shall execute whole and every part of the work in the most substantial and workmanlike 
manner both as regards material and otherwise in every respect in accordance with the specifications. The 
contractor shall also confirm exactly and faithfully to the design, drawings and instructions given in the 
respect of the work by the Engineer. The contractor shall be furnished free of charge one- copy of such 
specifications and all such designs, drawings and instructions as are not included in the printed publications. 
 

3. Earnest Money Deposit (EMD) 

EMD upto the value of Rs.10,OOO/- may be deposited in cash and when value of EMD exceeds 
Rs.10,OOOI- then EMD should be deposited in the shape of DD/PO upto the value of RS.25 lacs. If EMD 
amount is in excess of Rs.25 lacs then the excess amount over RS.25 lacs can be accepted in the form of 
Bank Guarantee issued by a scheduled bank. 
 

4. Contractor to Provide Everything Necessary 

(a)  The contractor shall provide at his.awn cost all materials (except such materials, if any as may in 
accordance with the contract be supplied by the Employer) plants, tools, appliance, implements, 
ladders, scaffolding, temporary works, etc. requisite or proper for the execution of the work whether 
original, altered or substituted and whether included in the specifications or other documents forming 
part of the contract or which may be necessary for the purpose of satisfying or complying to the 
requirements of Engineer, as to any manner as to which under these conditions he is entitled to be 
satisfied together with carriage therefore to and from the work. The contractor shall also supply without 
charge the requisite number of persons with means and materials necessary for the purpose of setting 
out works and counting, weighing and assisting in the measurement or examination at any time and 
from time to time of the work or materials. Failing his so doing, the same may be provided by the 
Engineer at the expense of the contractor and the expenses may be deducted from any money due 



to the contractor under the contract and I or from his Security Deposit. 
 
(b) The contractor shall provide himself with requisite quantity and quality of water for carrying out the 

works at his own, if, however piped water is supplied by the Employer, the contractor shall pay for the 
water at one percent of the total of the work done except on Electrical Work, Air-conditioning work 
and Furniture work. The contractor shall make own arrangement for water connection and laying of 
further pipelines from the source of supply of the Employer. It should be clearly understood that the 
Employer does not guarantee to maintain uninterrupted supply of water and it will be incumbent on the 
part of the contractor to make alternative arrangement for water at his own cost in the event of any 
temporary breakdown in the water mains so that the progress of work is not held up for want of water. 
No claim as damages or refund of water charges will be entertained on account of such breakdowns. 
However, if the contractor is permitted to make his own arrangement to draw water from a well, hand-
pump, or natural river or pond of the Employer, no charges will be made for the water drawn from the 
same, but the contractor will make good any damage done to the installations and ensure that the 
quality of water used in the work is conforming to BIS codes and provide for any treatment at his own 
cost. 

 
(c) The contractor shall be allowed to construct temporary wells in Employer's land for taking water for 

construction purpose only after he has permission of the Employer in writing. No charges shall be 
recovered from the contractor on this account but the contractor shall be required to provide necessary 
safety arrangement to avoid any accident or damage to adjacent buildings, roads and service lines. He 
shall be responsible for any accident or damage caused due to construction and subsequent 
maintenance of the wells and shall restore the ground to its original condition after the wells are 
dismantled on completion of the work. 

 
(d) The Employer on no account shall be responsible for the expenses incurred by the contractor for hired 

ground or water obtained for elsewhere. 
 
(e) Subject to availability the Employer may supply power at only one point from where the Contractor 

shall make his own arrangement for distribution including provision of electric meters, switches, fuses 
etc. at his own cost. These shall be in the custody of the Employer. If there is any hinderance caused 
to other works the contractor shall reroute or remove such temporary lines without any extra cost. 
Such temporary lines shall be removed after the completion of work. The cost of power consumed by 
the contractor shall be payable to the employer at rates fixed by the Employer, which would be 
deducted from the running account bills. However the Employer does not guarantee the supply of 
power and no compensation for any failure or short supply of power shall be entertained. 

 
“Sufficiency of Tender: 

The contractor shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiently of the tender the works and the rates and the prices quoted in the schedule of items, which rates 
and the prices shall, except as otherwise provided, cover all his obligation under the contract and all matters 
and things necessary for the proper completion and maintenance of the works”. 

 
5. Authorities, Notice & Patents 

(a) The contractor shall confirm to any regulations and bye-laws of any corporation and of any electricity 
supply company and authorities with whose systems the structure is proposed to be connected, and 
shall before making any variations from the drawing and specifications that may be necessitated for 
so conforming by giving written notice to the Engineer specifying the variations proposed to be 
made, the reasons for making it and apply for instructions thereon. If the compliance with this clause 
involves any extra work not included in this contract, he shall specify these items of work and the 
allowance of extra payment required on their account. 

 
 (b) The contractor shall give all notices required by the said regulations or bye-laws to be given to any 

Authority and pay to such Authority or to. any public office all fees that may be chargeable in respect 
of the works and lodge the receipts with the bill to the Engineer for reimbursement. 

 
6. Rates to include all Taxes 

(a)  Rates quoted by the contractor shall include sales tax, duties, octroi, toll tax, realties and all other 
taxes in respect of this contract and the Employer shall not entertain any claim whatsoever in this 
respect. Tendered rates are inclusive of all taxes levies payable under the respective statutes. 
However pursuant to the Constitution (Forty Sixth Amendment) Act; 1982 if any further tax or levy is 
imposed by Statutes, after the date of receipt of tenders and the contractor there upon necessarily 
and properly pays such taxes/ levie the contractor shall be reimbursed the amount as per the rules 
on producing proof of payment so made provided such payments, if any, is not in the opinion of the 



Employer (whose decision shall be final and binding) attributable to delay in execution of work within 
the control of the contractor. 

(b) The contractor shall keep necessary books of accounts and other documents for the purpose of this 
condition as may be necessary and shall allow inspection of the same by a duly authorized 
representative of the Employer and further shall furnish such other information and documents as 
the Employer may require. 

(c)  The contractor shall within a period of thirty days of imposition of any further tax or levy pursuant to 
the Constitution (Forty Sixth Amendment) Act, 1982 give a written notice thereof to the Employer that 
the same is given pursuant to this condition together with all necessary information relating thereto. 

7.  Materials  

(a) If the specifications of schedule of items provide for the use of any material to be supplied by the 
Employer's stores or if it is required that the contractor shall use certain stores to be provided by the 
Employer as shown in the schedule of materials hereto annexed, the contractor shall be bound to 
procure and shall be supplied such materials and stores as are from time to time required to be used 
by him for the purpose of the contract only and value of the materials so supplied at the rates 
specified in the said schedule of materials and of the quantities incorporated in the work may be set 
of or deducted from any sums then due, or thereafter to become due to the contractor under the 
contract or otherwise or against or from the Security deposit. All materials so supplied to the 
contractor by the Employer shall remain the absolute property of the Employer and the contractor 
shall be the trustee of the materials so supplied procured and the said materials shall not be 
removed/disposed off from the site of the work on any account and shall be at all times open for 
inspection by the Engineer or Employer. The contractor shall bear all incidental charges for cartage, 
storage and safe custody of all materials and against damage due to 'dampness, rain, sun, fires and 
theft and be fully responsible for their storage and maintenance. Any such material unused and in 
perfectly good condition in the opinion of the Employer at the time of the completion of work or 
termination of the contractor or earlier shall be returned to the Employer at a place directed by the 
Engineer at contractor's cost and at rates stipulated in the said schedule but in case the Employer 
decides not to take back the materials the contractor shall have no claim for compensation on 
account of any such materials supplied to him as aforesaid being unused by him or for any wastage 
or damage to any such materials. 

 
(b) If for any reason there is delay or non-supply of material as shown in the schedule, the contractor 

shall procure the same and complete the work in time after due intimation and approval of the 
Employer. The difference in price (between his procurement price and price shown in the schedule) 
shall be paid to the contractor. However, in case approval of the Employer is not given, only suitable 
extension of time would be considered and no other claim of compensation/damages shall be 
payable by the Employer. 

 
(c) After completion of the work or on determination/ termination of the contract, the theoretical quantity 

of cement to be used in work shall be calculated on the basis of statement showing quantity of 
cement to be used in different items of work provided in current Schedule for the purpose printed by 
CPWD. In case any item is executed for which the standard contents for the consumption of cement 
are not available in the above mentioned statement or cannot be derived from this statement, the 
same shall be calculated on the basis of standard formula to be laid down by the Engineer. Over this 
theoretical quantity of cement shall be allowed a variation upto 3% plus/minus for works estimated 
cost of which as put to tender is not more than Rs.10 lakhs and upto 2% plus/ minus for works 
estimated cost of which as put to tender is more than Rs. 10 lakhs. The difference in the quantity 
actually issued to the contractor and the theoretical quantity including authorised variation if not 
returned by the contractor, shall be recovered at twice the issue rate, without prejudice to the 
provision of other conditions regarding return of material governing the contract. In the event of its 
beings discovered that the quantity of cement which is less than the quantity ascertained as herein 
before provided (allowing variation on minus side as stipulated above) the cost of quantity of cement 
not so used, shall be recovered from the contractor on the basis of stipulated issue rates and 
cartage to site. 

 
(d) The provisions of foregoing sub-clause shall apply Mutatis-Mutandis in the case of steel 

reinforcement structural steel sections (each diameter/ section or category shall be considered 
separately) except that the theoretical quantity of the steel be taken as the quantity required as per 
design or as authorised by the Engineer, including lappages, plus 3% wastage due to cutting into 
pieces. Over this theoretical quantity 2% plus/ minus shall be allowed as variation due to wastage. 

 
(e) The provision of foregoing sub-clause shall apply Mutatis-Mutandis in the case of cables; (other than 

under-ground cables) wires, conduits/ GI pipes, GI/ MS sheets used in various items of work shall be 
calculated on the basis of measurements recorded in the measurement books for the purpose of 
payment and for assessing the Consumption of materials used in the works. Over this quantity a 



variation of 5% plus shall be allowed for wastage of materials during execution in case of cables 
(other than under-ground cables), wires, conduits GI pipes, and 10% plus in case of GI/ MS Sheets. 

 
(f) The provisions made above are without prejudice to the right of the Employer to take action against 

the contractor under the conditions of the contract for not doing the work according to the prescribed 
specifications. 

 
(g) “In case of easy availability of approved quality of cement and steel in the open market it will be 

Employer's discretion to make these items as contractor's supply". 
 
8. Testing of Materials 

The contractor shall provide assistance, instruments, materials, labour and any other arrangement normally 
required for testing, checking of materials and workmanship as stipulated in the specifications and by statutory 
authority at his own cost. The Employer has the right to appoint the testing authorities. The contractor shall pay 
for the cost of test samples, its packing, transportation including testing fees. Failings his so doing, the same 
shall be provided by the Engineer at the expense of the contractor and the expenses may be deducted from 
any money due to the contractor under the contract and/ or from the Security Deposit or proceeds thereof or of 
a sufficient portion thereof. 
 

9. Contractor's Engineers/ Foreman & Workman 

(a) The contractor shall give all necessary personals superintendence during the execution of the (work and 
as long thereafter as the Engineer may consider necessary until the expiration of the Defects Liability 
Period. The contractor shall employ competent Site-Engineer/ Foreman as per CPWD norms and as 
approved by the Engineer Whose qualification must conform to the requirement specified by the 
Engineer who shall be constantly in attendance of the work while the men are at work. Any directions, 
explanations, instructions or notices given by the Engineer to such Site-Engineer or Foreman or any 
other authorised agent shall be held to be given to the contractor. 
 

(b) Contractor's Site Superintendence Staff to be employed by contractor on works: The contractor shall 
employ the following technical staff during execution of works  

 
      (a)      For building and road works 

 (i) One Graduate Engineer, when the tendered cost of work exceeds Rs. 10 lakhs 
(ii) One qualified Diploma holder (overseer) with experience not less than 3 years when the tendered cost of 

work exceeds Rs. 5 lakhs but is less than RS.10 lakhs. 
(iii) One qualified Diploma holder when the tendered cost of work is more than RS.2lakhs but less than 

RS.5Iakhs. 
 



(b) For sanitary and water supply works  

One qualified diploma holder with experience of not less than 5 years, out of which one year should be in 
sanitary and water supply works when the tendered cost of work is more than Rs.50,000. 

 
(c) For electrical works 

(i) One qualified Graduate Engineer possessing Degree in Electrical Engineering from recognised 
university with an experience of not less than 3 years or a Diploma holder in Electrical Engineering with 
an experience of not less than 7 years when the tendered cost of the work is not less than RS.1.5 lakhs. 

(ii) One Graduate Electrical Engineer with two years experience or a Diploma holder in Electrical 
Engineering with experience of not less than 3 years when the tendered cost of the work is more than 
RS.75,000 but less than Rs. 1.5 lakhs. 

(iii) One Diploma holder in Electrical Engineering with experience of not less than 3 years when tendered 
cost of work is more than Rs. 37,000, but less than Rs.75,000. 

(iv) One licensed Supervisor with experience of not less than 3 years when the tendered cost of work is 
more than Rs.7,500 and less than Rs.37,000. 

 (d) In case the contractor fails to employ the technical staff as aforesaid, he shall be liable to pay reasonable 
amount not exceeding the amount shown below for each month. of default. These recoveries are subject to 
modification, from time to time by CSIR based on CPWD. 
(i)    In case when a Graduate Engineer is to be employed Rs. 3,000 
(ii)  In case when a qualified Diploma holder is required to be employed   Rs. 1,500 
(iii)  In case when a technical Supervisor is required to be employed Rs. 750 

(e) The contractor shall on the request of the Engineer immediately dismiss from the works any person 
employed thereon who may in the opinion of the Engineer be unsuitable or incompetent or who may in the 
opinion of the Employer misconduct himself. 

 
10.  Access 

(a) The Engineer, and the Employer or its representatives shall at all reasonable time have free access to 
the works and/or workshops, factories or other places the materials are being prepared or constructed 
for the contract and also to any place where the materials are lying or from which they are being 
obtained and the contractor shall give every facility to them for inspection. Except the representatives of 
statutory authorities and those mentioned above no other person shall be allowed on the works at any 
time without the permission of the Engineer. 

(b) If any work is to be done at a place other than the site of works, contractor shall obtain written permission 
of the Engineer. 

11. Variation & Price for Variation 

(a) The Engineer with the approval of the Employer shall have powers to make any alterations/ omissions/ 
additions and/ or substitutions from the originals specifications, drawings, designs and written 
instructions of such alterations, omissions, additions, substitutions shall not  invalidates the contract and 
any altered, additional or substituted work which the contractor may be directed to do in the manner 
specified above as part of the work shall be carried out by the contractor on the same conditions in all 
respects on which he agreed to do the main work. The rates for such altered, additional or substituted 
work under this clause shall be worked out in accordance with the following provisions in their respective 
order. 

(b) If the rates for the altered, additional, or substituted work are specified in the contract for the work, the 
contractor is bound to carry out the altered, additional, or substituted work at the same rates as are 
specified in the contract for the work. 

(c) If the rates for the altered, additional, or substituted work are specified in the contract for the work, the 
contractor is bound to carry out the altered, additional, or substituted work at the same rates as are 
specified in the contract for the work.  

(d) If the rates for the altered, additional, or substituted work cannot be determined in the manner specified 
in sub-clause (b) and (c) above, then the contractor shall, with 10 working days from the date of receipt 
of the order to carry out the work through notice in writing; inform the Engineer of the rate which it is his 
intention to charge for such class of work, supported by analysis of the rate claimed which shall be 
based on actual cost of work plus 10% as contractor's profit and overheads except in case of 
departmental materials for which contractors profit and over-heads shall be 2.5%. When such notice has 
been given, the Engineer with1he consent of the Employer may agree to such a rate but if the Engineer 
does not agree to the contractor's rate the Engineer may cancel his order to carry out such class of work 
and arrange to' carry out in such a manner as he may consider advisable. 

(e) Under no circumstances, the contractor shall suspend d the work on the plea of non-settlement of rates 
of items falling under the clause.  



(f) “Deviation limits” 
Building work     30% 
Maintenance/emergency woks  50% 
Foundation works    100% 
Services works    30% 
 

12. Faulty Materials, Workmanship & Defects After Completion 

(a) The Engineer shall have powers to require the removal from the site of all materials and work which in 
his opinion are not in accordance with specifications and in case of default, the Engineers shall be at 
liberty to employ other persons to remove the same without being answerable or accountable for any 
loss or ,damage that may happen or arise to such materials to be substituted thereof and in case of 
default the Engineer may cause the same to be supplied and all costs which may attend such removal 
and/ or substitution are to be borne by the contractor. 

(b) If it shall appear to the Engineer or to the Employer based on audit/ technical examination that any work 
has been executed with unsound, imperfect, or unskillful workmanship or with materials of any inferior 
description, or that any materials or articles provided by him for the execution of the work are unsound or 
of a quality inferior to that contracted for or otherwise not in accordance with the contract, any defects, 
shrinkage or other faults which may appear within the defects liability period of 12 months from the date 
of completion arising in the opinion of the Engineer, the contractor shall on demand in writing which shall 
be made within 12 months of the completion of the work from the Engineer specifying the work, 
materials, articles defects or other faults complained of notwithstanding that the same may have been 
passed, certified and paid for, forthwith rectify, or remove and reconstruct the work so specified in whole 
or in part, as the case may requires or as the case may be, remove the materials or articles so specified 
and provide other proper and suitable materials or articles at his own cost. In case of any such failures, 
the Engineers may rectify or remove or re-execute the work or remove and replace with others, the 
material or articles complained of as the case may be at the risk and cost in all respects of the 
contractor. 

(c) In lieu of rectifying the work not done in accordance with the contract, the Employer may, allow such 
work to remain, and in that case make allowance for the difference in value, together with such further 
reduction as in his opinion may be reasonable. 

(d) Provided always that nothing in this clause shall relieve the contractor from his liability to execute the 
works in all respects in accordance with the terms and conditions of this contract, or from his liability to 
make good all defects. 

 
13. Works to Be Open for Inspection 

(a)  All work under or in course of execution or executed in pursuance of the contract shall at all times be 
open to the inspection and supervision of the Engineer and the contractor shall at all times, during the 
usual working hours, and at all other times at which reasonable notice of the intentions of the Engineer 
to visit the works shall have been given to the contractor, either himself be present to receive order and 
instruction or have a responsible agent duly accredited in writing present for that purpose. 

(b) The contractor shall give not less than seven days notice in writing to the Engineer before covering up or 
otherwise placing beyond the reach of measurement any work in order that the same may be measured 
and correct dimensions thereof be taken before the same is so covered up or placed beyond the reach 
of measurement and shall not cover up and place beyond the reach of measurement, any work without 
the consent in writing of the Engineer and the Engineer shall within the aforesaid period of seven days 
inspect the work, and if any work shall be covered up or placed beyond the reach of measurement 
without sud1 notice having been or the Engineer's consent obtained the same shall be uncovered at the 
contractors expense or in default thereof. no payment or allowance shall be made for such work or the 
materials with which the same was executed  

 
14. Assignment or Sub-Letting 

(a)  The contract shall not be assigned or sublet without the written approval of the Employer. And if the 
contractor shall assign or sub-let his contract or attempt to do so or become insolvent or commence any 
insolvency proceedings or make any composition with his creditors or attempt to do so or if any bribe, 
gratuity or gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either directly or 
indirectly, be given, promised or offered by the contractor or any of his servants or agents to any person 
in the employment of the Employer in any way relating to his office or employment, or if any such 
employee or person shall become in any way directly or indirectly interested in the contract, the 
Employer shall have the power to adopt any of the courses specified under clause-23 as may be best 
suited to the interest of the Employer and in the event of any of the courses being adopted the 
consequences specified in the said clause shall ensure. 

(b) Where the contractor is a partnership firm, the approval in writing of the Employer shall be obtained 
before any changes in the constitution of the firm. Where the contractor is an, individual or a Hindu 



undivided family business concern such approval as aforesaid shall likewise be obtained the contractor 
enters into any partnership agreement hereunder the partnership firm would have the right to carry out 
the work hereby undertaken by the contractor. If previous approval as aforesaid is not obtained, the 
contract shall be deemed to have been assigned or sublet in contravention of clause 13 (a) and the 
same action may be taken and the same consequences shall ensue as provided in the said clause 13 
(a).  

 
15. Indemnifying Against Damages to Persons, Property & Statutes  

The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution boards day 
and night, speed limit boards, red flags. red lights and providing barriers. He shall be responsible for all 
damages and accidents caused due to negligence on his part. No hindrance shall be caused to traffic during 
the execution of work. 

 
(a) The contractor shall be responsible for all injury to persons, animals or things, and for al damage, whether 

such injury or damage arises from carelessness or accident in any way connected therewith. This clause 
shall be held to include interalia any damage due to causes is aforesaid to work, building (whether 
immediately adjacent or otherwise) and to roads, streets, foot paths, bridges or ways as well as all damage 
caused to the buildings and works forming the subject of this contract by inclemency of weather. The 
contractor indemnifies the Employer and holds him harmless in respect of all expenses arising from such 
injury or damage as aforesaid and also in respect of any award of compensation or damage consequent 
upon such claim including legal costs. 

 
(b) The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the whole of 

the contracted works complete and perfect in every respect and so as to make good and otherwise satisfy all 
claims for damage as aforesaid to the property of third parties. 

 
(c) The contractor also indemnifies the Employer against all claims which may be made upon the Employer for 

acts during the currency of this contract by any employee or representative of an employee of the contractor 
or any sub-contractors, employed by him, for any injury to or loss of life, of such employees, or for 
compensation payable under any law for the time being in force to any workmen or to the representative of 
any deceased or incapacitated workmen. 

 
(d) The contractor also indemnifies the Employer against all claims which may be made upon the Employer for 

acts during the currency of this contract by the Central/ State Government or local Municipal authorities for 
the noncompliance of any laws, regulations, rules pertaining to wages act, safety act in force and any 
amendments thereof in respect of all labour and apprentices directly or indirectly employed in the work under 
this contract. 

 
(e) The  Employer shall be at liberty and is hereby empowered to deduct the amount of any damages, 

compensation costs, charges and/ or expenses arising or accruing from or in respect of any such claim and/ 
or damages as aforesaid from any sum or sums due or to become due to the contractor or security deposit.  

 
(f) The contractor shall indemnify the employer against any action, claim or proceedings relating to infringement 

or sue of any patent or design or any alleged patent or design rights and shall pay any royalties which may 
be payable in respect of any article or part thereof included in the contact.  In the event of any claims made 
under or action brought against the Employer in respect of any such matters as aforesaid the contractor shall 
be immediately notified thereof and the contractor shall be at liberty, at his own expense, to settle any 
dispute or to conduct any litigation that may  arise there from.  Provided that the contractor shall not be liable 
to indemnify the Employer if the infringement of the patent or design or any alleged patent or design right is 
the direct result of an order passed by the said Employer or his authorized representative.  

 
16. Lien in Respect of Claim in Other Contracts 
 

(a) Any sum of money due and payable to the contractor including the security deposit under the contract may 
be withheld or retained by way of lien by the Employer or Government or any other contracting person or 
persons against any claim of the Employer or Government or such other persons in respect of payment of a 
sum of money arising out of or under any other contract made by the contractor with the Employer or 
Government or with such other persons. 

 
(b) It is agreed term of the contract that the sum of money so withheld or retained under this clause by the 

Employer will be kept withheld or retained as such by the Employer or till his claim arising out of in the same 
contract or any other contract is either mutually settled or determined by the Arbitrator if the contract is 
governed by arbitration clause or by the competent court as the case may be, and that the contractor shall 
have no claim for interest or damages whatsoever on this account or any other ground in respect of any sum 
of money withheld or retained under this clause and duly notified as such to the contractor. 



 
17. Withholding & Lien in Respect of Sums Claimed 

(a) Whenever any claim or claims for payment of a sum of money arises out of or under the contract against 
the contractor, the Employer shall be entitled to withhold arid also have a lien to retain such sum or sums 
in whole or in part from the security deposit if any deposited by the contractor and for the purpose 
aforesaid, the Employer shall be entitled to withhold the security deposit, if any, furnished as the case may 
be and also have a lien over the same pending finalisation or adjudication of any such claim. In the event 
of the security deposit being insufficient to cover the claimed amount or amounts or if no security deposit 
has been taken from the contractor, the Employer shall be entitled to withhold and have a lien to retain to 
the extent of such claimed amount or amounts referred to above, from any sum or sums found payable or 
which at any time thereafter may become payable to the contract under the same or any other contract, 
with the, Employer or any contracting person pending finalisation or adjuction of any such claim. 

  It is an agreed terms of the contract that the sum of money so withheld or retained under the lien referred 
above, by the Employer will be kept withheld or retained as such by the Employer till the claim arising out 
of or under the contract is determined by the Arbitrator (if the contract is governed by the arbitration 
clause) or by the competent court as the case may be and that the contractor will have no claim for interest 
or damages whatsoever on any account in respect of such withholding or retention under the lien referred 
to above and duly notified as such to the contractor. For the purpose of this clause, where the contractor is 
a partnership firm or a limited company the Employer shall be entitled to withhold and also have a lien to 
retain towards such claimed amount or amounts in whole or In part from any sum payable to any Partner/ 
Limited company as the case may be, whether in his individual capacity or otherwise. 

 
(b) The Employer shall have the right to cause an audit and technical examination of the works and the final 

bills of the contractor including all supporting vouchers, abstract etc., to be made after payment of the final 
bill and if as a result of such audit and technical examination any sum is found to have been over paid in 
respect of any work done by the contractor under the contract or any work claimed by him to have been 
done by him under the contract and found not to have been executed, the contractor shall be liable to 
refund the amount of over payment and it shall be lawful for the Employer to recover the same from him in 
the manner prescribed in sub-clause (a) of this clause or in any other manner legally permissible; and if it 
is found that the contractor was paid less than what was due to him under the contract in respect of any 
work executed by him under it, the amount of such under-payment shall be duly paid by the Employer to 
the contractor.  

 
Provided that the Employer shall not be entitled to recover any sum over-paid, nor the contractor shall be 
entitled to payment of any sum paid short where such payment has been agreed upon between the 
Employer on the one hand, and the contractor on the other hand under any term of contract permitting 
payment for work after assessment by the Employer. 

 
18. In-Case of Death of Contractor  

Without prejudice to any of the rights of remedies under this contract, if the contractor dies, the Employer 
shall have the option of terminating the contract without compensation to the contractor. 
 

19. Sub -Contractors 

The Employer reserves the right to use the premises and any portion of the site for the execution of any work 
not included in the contract. The contractor is to afford all reasonable facilities to all sub-contractor, 
specialists, merchants, tradesmen and others who may at any time be appointed by the Employer for 
executing any work or supplying any goods relating to the construction, servicing, equipping or furnishing of 
the work under this contract. 
 

20. Compliance to Labour Laws & Apprentice Act 

The contractor shall comply with an the provisions of the Minimum Wages Act, 1948, Contract Labour 
(Regulation and Abolition) Act, 1970, and rules and orders framed there under and other labour laws 
affecting contract labour and Apprentice Act, 1961 and the rules and orders framed there under that may be 
in force or brought into force from time to time. 
 
Contractor shall obtain a valid license under Contract Labour (R&A) Act 1970 and Contract Labour (R&A) 
Central Rules 1971 before commencing work and which should be valid till the completion. 
 

21. Compensation for Delay 

(a) The time for carrying out the work as entered in the tender shall be strictly observed by the contractor 



and shall be deemed to be essence for the contract on the part of the contractor. The work shall 
throughout the stipulated period of the contract be proceeded with all due diligence and the contractor 
shall pay as compensation an amount equal to ONE PER CENTOR such smaller amount as the 
employer (whose decision in writing shall be final) may decide on the amount of the whole work as 
shown in the agreement, for every week that the work remains uncommenced or unfinished after the 
purpose. 

(b) And further to ensure good progress during the execution of the work, the contractor shall be bound in 
alt cases. in which the time allowed for any work exceeds one month (say for special jobs) to complete 
one-eighth of the whole of the work before one-fourth of the whole time allowed under the contract has 
elapsed: three-fourths of the work before three-fourths of such time has elapsed. However for special 
jobs if a time schedule has been submitted by the contractor and the same has been accepted by the 
Employer, the contractor shall comply with the said time schedule. In the event of the contractor failing 
to comply with this condition he shall be liable to pay as compensation an amount equal to one per cent 
or such smaller amount as the Employer (whose decision in writing shall be final) may decides on the 
said cost of the work for every week that the due quantity of work remains incomplete. Provided that the 
entire compensation to be paid under the provisions of this clause shall not exceed ten percent on the 
estimated cost of the work as shown in the tender. 

22. Damage to Works in Consequence of Hostilities or War-Like Operation 

(a) The work (whether fully constructed or not) and all materials, machines, tools and plants, scaffolding, 
temporary buildings and others things connected therewith shall be at the risks of the contractor until the 
work has been delivered to the Employer and a certificate from him to that effect obtained. In the event 
of the works or any materials properly brought to the site for incorporation in the work being damaged or 
destroyed in consequence of hostilities or war-like operations, the contractor shall, when ordered in 
writing by the Employer, remove any debris from the site, collect and properly stored or remove from 
store all serviceable materials salvaged from the damaged work and shall be paid at the contract rates 
in accordance with the provision of this agreement for the work of clearing the site 9f debris, stacking, 
removal of serviceable materials and for the reconstruction of all works ordered by the Employer such 
payment being addition to compensation upto the value of the work originally executed before being 
damaged or destroyed and not paid for. In case of works damaged or destroyed but not already 
measured and paid for the damage/ destruction suffered and for restoring the material at the rates 
based on the analysis of rates tendered for in accordance with the provision of this agreement. The 
certificate of the Employers regarding the quality and quantity of materials and the purpose for which 
they were collected shall be final and binding on the contractor. 

 
(b) Provided always that no compensation shall be payable for any loss in consequence of hostilities or 

war-like operations (i) unless the contractor had taken all such precautions against Air Raid as are 
deemed necessary by the A. R. P. Officers or the Employer, (ii) for any materials etc., not on the site of 
the work or for any tools and plant, machinery, scaffolding, temporary buildings and other things not 
intended for the work. 

(c)  In the event on the contractor having to carry out reconstruction as aforesaid, he shall be allowed such 
extension of time for its completion as is considered reasonable by the Employer. 

 
23. Extension of Time  

(a) If the contractor shall desire an extension of time for the completion of the work on the grounds of his 
having been unavoidably hindered in its execution or any other ground he shall apply in writing to the 
Employer within thirty days of the date of hindrance on account of which he desires extension-as 
aforesaid, and the Employer shall, if in his opinion (which shall be final) reasonable grounds shown 
therefore, authorise such extension of time if any, which may, in his opinion, be necessary or proper  

 
(b) In the event, the value of work exceeds the value of the Bill of Quantities owing to variations, the 

contractor shall be entitled to ask for extension of time in proportion to the increased value of work. 
 

24. Suspension of Work by Contractor 

(a) The Employer may without prejudice to his right against the contractor in respect of any delay or inferior 
workmanship or otherwise or to any claims for damages in respect of any breaches of the contract and 
without prejudice to any rights or remedies under any of the provisions of this contract or otherwise and 
whether the date for completion has elapsed by notice absolutely determine the contract in any of the 
following cases: 

 
(i) If the contractor having been given by the Engineer to rectify, reconstruct or replace any defective 

work or that the work is being performed in any inefficient' or otherwise improper or unworkman-like 
manner shall omit to comply with the requirements of such notice for a period of seven days 
thereafter or if the contractor shall delay or suspend the execution of the work so that in the 



judgment of the Employer (which shall be final and bindings) he will be unable to ensure completion 
of the work by the date for completion or he has already failed to complete the work by that date. 

(ii) If the contractor being a company shall pass a resolution or the court shall make an order that the 
company shall be wound up or if a receiver or a manager on behalf of a creditors shall be appointed 
or if circumstances shall arise which entitle the court of creditor to appoint a receiver or a manager or 
which entitle the court to make a winding up of order. 

(iii)If the contractor commits breach of any of the terms and conditions of this contract. 
(iv)If the contractor commits any acts mentioned in clause-23th thereof.  

 
(b)  When the contractor has made himself liable for action under any of the cases aforesaid, the Employer 

shall have the following powers:  
 

(i) To determine or rescind the contract as aforesaid (of which termination or rescission notice in writing 
to the contractor under the hand of the Employer shall be conclusive evidence). Upon such 
determination or recession the security deposit of the contractor shall be liable to be forfeited and 
shall be absolutely at the disposal of the Employer. 

(ii) The Engineer may employ labour paid by the Employer and to supply materials to carry out the work 
or any part of the work debiting the contractor with the cost of the labour and the price of the 
materials (of the amount of which cost and price certified by tile Engineer shall be final and 
conclusive against the contractor) and crediting him with the value of the work done in all respects in 
the same manner and at the same rates as if it had been carried out by the contractor under the 
terms of his contract. The certificate of the Engineer as to the value of the work done shall be final 
and conclusive against the contractor, provided always that action under the sub-clause shall only 
be taken after giving notice in writing to the contractor. Provided also that if the expenses incurred by 
the Employer are less than amount payable to the contractor at his agreement rates, the difference 
should not be paid to the contractor. 

(iii) After giving notice to the contractor to measure up the work of the contractor and to take such part 
thereof as shall be unexecuted out of his hands and to give it to another contractor to complete in 
which case any expenses which may be incurred in excess of the sum which would have been paid 
to the original contractor if the whole work had been executed by him (of the amount of which 
exceed the certificate in writing of the Engineer shall be final and conclusive) shall be borne and paid 
by the original contractor and may be deducted from any money due to him by the Employer under 
this contract or any other account whatsoever or from his security deposit. 

(iv) In the event anyone or more of the above courses being adopted by the Employer the contractor 
shall have no claim to compensation for any loss sustained by him by reason of his having 
purchased or procured any materials or entered into any engagement or made any advances on 
account or with view to the execution of the work or the performance of the contract. And in case 
action is taken under any of the provisions aforesaid, the contractor shall not be entitled to recover or 
be paid any sum for any work thereof or actually performed under this contract unless and until the 
Engineer has shall certified in writing the performance of such work and the value payable in respect 
thereof and he shall only be entitled to be paid the value so certified. 

 
25. Secured Advance  

The contractor on signing an indenture in the form specified by the Employer during the progress of the 
execution of the work may be paid if agreed by the Employer upto 75 percent of the estimated value which 
shall take into account the market value and contractor tendered rates for the finished item of any material 
which in the opinion of the Engineer is likely to be incorporated in the work within next three months, are 
non-perishable and are in accordance with the contract and which have been brought on the site in 
connection therewith and are adequately stored and protected against damage by weather or other causes, 
which have not at the time of advance been incorporated in the works. When materials on account of which 
an advance has been made under this clause are incorporated in the worth the amount of such advance 
shall be deducted from the next payment made under any of the clause of clauses  of this contract. 
 

26. Certificates & Payments 

(a) No payments shall be made for a work estimated to cost Rupees ten thousand or less till the whole of the 
work shall have been completed and certificate of completion given. But in the case of a work estimated 
to cost more than Rupees ten thousand, the contractor shall, on submitting the bill entitled to receive a 
monthly payment proportionate to the part of the work executed and to the satisfaction of the Engineer, 
whose certificate of the" sum so payable shall be final and conclusive against the contractor, provided 
the amount of work done is as per the value of intermediate certificate or for a lesser amount at the 
discretion of the Engineer as mentioned in the NIT. All such intermediate payments shall be regarded as 
payments by way of advance against the/ final payment only and not as payments for work actually done 
and completed and shall not preclude the requiring of bad, unsound, imperfect or unskilled work to be 
removed and taken away and reconstructed, or recreated or be considered as an admission of the due 



performance of the contract, or any part thereof in any respect or the accruing of any claim nor shall it 
conclude, determine, or affect in any way the powers of the Employer under these conditions or any of 
them as to the final settlement and adjustment of the accounts or in any other way affect the contract. 
The final bill shall be submitted by the contractor within two months of the date fixed for the completion 
of work or of the date of the certificate of completion furnished by the Employer and payments shall be 
made within three months if the value of the completed works is upto Rupees Two lakhs and in six 
months if the same exceeds Rupees Two lakhs of the submission of such bill. If there shall be any 
dispute about any item or items of the work then the undisputed item or items only shall be paid within 
the said period of three months or six months as the case may be. 

 
(b) Whenever there is likely to be delay in recording detailed measurements for making a running payment, 

advance payment without detailed measurements for work done worked out at 75 percent of the 
tendered rates for assessed quantities may be made in running account bills by the Employer on the 
basis of a certificate from the Engineer. The advance payments so allowed shall be adjusted in the 
subsequent running bills by taking detailed measurements thereof. Final payments shall be made only 
on the basis of detailed measurements. 

 
(c) A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer on 

printed forms obtainable from the Engineer’s office. The Engineer shall take or cause to be taken the 
requisite measurements for the purpose of having the same verified and the claim, as far as admissible, 
adjusted as far as possible, before the expiry of ten days from the presentation of the bills. If the 
contractor does not submit the bill within the time fixed as aforesaid the Engineer may take action within 
seven days of the date fixed as aforesaid, an authorised representative to measure up the said work in 
the presence of the contractor whose signature to the measurement will be sufficient warrant and the 
Engineer may prepare the bill from such measurements. 

(d) Before taking any measurement of any work the Engineer or his authorised representative deputed by 
him shall give reasonable notice to the contractors. If the contractor fails to attend after such notice or 
fails to sign or to record the difference within a week from the date of measurement in the manner 
required by the Engineer then in any such event the measurements taken by the Engineer or by the 
authorised representative deputed by him as the case may be, shall be final binding on the contractor 
and the contractor shall have no right to dispute the same. 

 
(e) The charges in the bills shall always be entered at the rates specified in the agreement or in the case of 

any extra work ordered in pursuance of these conditions and not mentioned or provided for in the 
agreement at the determined as per-clause-10. However in case of partially executed items of work, the 
Employer at his discretion allows proportionate rates for such items of work as determined by the 
Engineer whose certificate of the sum so payable shall be final and conclusive against the contractor. 

 
27. Security Deposit 

(a) A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the contractor 
till the sum along with the sum already deposited as earnest money, will amount to security deposit of 
the 5% tender value of the work. In addition, the contractor shall be required to deposit an amount equal 
to 5% of the tendered value of the contract as Performance Security within the period prescribed for 
commencement of work in the letter of award issued to him. 

(b)  In case a fixed deposit receipt of any scheduled bank is furnished by the contractor to the Employer as 
part of the Security deposit and the bank goes Into liquidation or for any reason is unable to make 
payment against the said fixed deposit receipt,. the loss caused thereby shall fall on the contractor and 
the contractor shall forthwith on demand furnish additional security to the Employer to make good the 
deficit of such sum from the running bill as mentioned above. Such deductions will be held by the 
Employer by way of security deposit, provided always that the Employer for this purpose shall be entitled 
to recover the said percentage of the amount from each running bill till the balance of the amount of 
security deposits is realised. All compensation or the other sums of money payable by the contractor 
under the terms of this contract may be deducted from the security deposit or from the interest arising 
there from or from any sums which may be due to or may become due to the contractor by the Employer 
on any account whatsoever and in the event of his security deposit being reduced reason of any account 
whatsoever and in the event of his security deposit being reduced reason of any such deductions 
aforesaid, the contractor shall within ten days make good in cash or further fixed deposit receipt pledged 
in favour of the Employer. The security deposit shall be collected from the running bills of the contractor 
at the rates mentioned above and the earnest money if deposited-at the time of tenders will be treated 
as part of the security deposit. 

(c) The contractor if he so desires may furnish fixed deposit receipt in advance towards the security deposit. 
Such fixed deposit receipt shall be of a minimum value of Rs.25,OOO/- each. (The last such fixed 
deposit receipt could be of a lower value on the basis of the amount) In case any recovery is effected 
from running account bills, such recovered amount shall not be replaced with fixed deposit receipt. It is in 
the contractor's interest to keep a ward about the adequacy of the fixed deposit receipt submitted. 



(d) No partial refund of security deposit shall be made during the defect liability period. In case the final bill 
is not settled within stipulated period for reasons beyond control and the Employer is satisfied that the 
security deposit is not required for adjustment of Employer dues or whatsoever dues either in this or any 
other contract then this security deposit either in full or in part could be refunded at the sole discretion of 
the Employer. However, release of security deposit would be only after written clearance of Labour 
Officer regarding no dues or claims is received. 

(e) In case of termination of contract, this security deposit shall be forfeited and amount necessary to 
makeup this amount shall be recovered from money due to the contractor under this contract, or any 
Contract with the Employer. 

 
 
28. Completion Certificate 

Within ten days of the completion of the work, the contractor shall give notice of such completion to the 
Employer and within ten days of the receipt of such notice the-Engineer shall inspect the work. It there is no 
defect in the work the Employer shall furnish the contractor with certificate of completion otherwise a 
certificate of completion indicating defects shall be issued but the work shall not, considered to be completed 
until the contractor shall have removed from the premises on which the work shall be executed an the 
scaffolding, surplus material, rubbish, and all the huts and sanitary arrangements required for his work, 
people on the site in connection with execution of the works as shall have been erected or constructed by the 
contractor and cleaned of the dirt, splashes, droppings of finishing items from all wood work, doors, windows, 
walls, floors or other parts of any building, in upon or about which the work is to be executed or of which he 
may have had possession for the purpose of the execution thereof. If the contractor shall fail to comply with 
requirements of this clause on or before the fixed for the completion of the work, the Employer may at the 
risk and cost of the contractor take action as he may think fit and the contractor shall have no claim except 
for any sum actually realised by the sale thereof. 

29.  Escalation 
(a) If the prices of materials not being supplied by the Employer and/ or wages of labour required for 

execution of the works increase, the contractor shall be compensated for such increase as per 
provisions detailed below and the amount of the contractor shall accordingly be varied, subject to the 
condition that compensation for escalation in prices shall be available only for the work done during the 
stipulated period of the contract including such period for which the contract is validly extended under 
the provisions of Clauses-22 of General Conditions of Contract without levy of compensation under 
Clause-20 of General Conditions of Contract and also subject to the condition that no such 
compensation shall be payable for a work and also which the stipulated period of completion is 18 
months or less . Such compensation for escalation in the prices of materials and labour when due shall 
be worked out based on the following provisions.  
(i) The base date for working out such escalation shall be the last date on which the tenders were 

stipulated to be received.  

(ii) The cost of work on which escalation will be payable shall be reckoned as 85% of the cost of the 
work as per the bills, running or final, and from this amount the value or material supplied by the 
Employer and proposed to be recovered in the particular bill shall be deducted before the amount of 
compensation for escalation is worked out. In case of materials bought to site for which secured 
advance is included in the bill full value of such materials as assessed by the Engineer in charge 
(and not the reduced amount for which secured advance has been paid) shall be included in the cost 
of work done for operation of this clause. Similarly when such materials are incorporated in the work, 
the secured advance is deducted from the bill full assessed value of the materials originally 
considered for operation of this clause shall be deducted from the cost of work shown in the bill 
running or final. Further the cost of work shall not include any work for which payment is made for 
any item at prevailing market rates. 

(iii) The compensation for escalation for materials & labour shall be worked out as per the formula given 
below: 

 
VM = W X A/100 X (MI-MI0)/MI0. 

VM = 
Variation in material cost Le. increase or decrease in the amount in rupees to be 
paid or recovered 

W = Cost of work done worked out as indicated in sub para (ii) above. 

A = 
Component of materials expressed as percent of the total value of work and is 
predetermined as 75 

MI = 
Index numbers of Wholesale Prices in India for all commodities published by the 
Reserve Bank of India for the period under reckoning 

Ml0 = 
Index numbers of Wholesale prices in India for all commodities published by the 
Reserve Bank of India and valid on the stipulated date of receipt of tenders 

VL = W X B/100 X (LI-LI0)/LI0 
VL = Variation in labour cost, that is, increase or decrease in the amount in rupees to be 



paid of recovered 
W = Value of work done, worked out as indicated in sub para (ii) above.  

B = 
Component of labour expressed as percent of the total value of work and is 
predetermined as 25 

L1 = 
All India consumer price index numbers for workers published by the Reserve Bank 
of India for the period under reckoning as for the period under consideration 

L10 = 
All India consumer price index numbers for industrial workers published by the 
Reserve Bank of India and valid on the stipulated date of receipt of tenders.  

 
(b) The following principle shall be followed while working out indices mentioned in sub para (iii) above. 
 

(i) The compensation for escalation shall be worked out at yearly intervals and shall be with respect 
to the cost of work done during the six calendar months of the said work. The first such payment 
shall be made at the end of the six months after the month (excluding) in which the tenders was 
accepted and thereafter at six monthly intervals. At the time of completion of work, the last 
period for payment might become less than six months, depending on the actual date of 
completion 

(ii) The index (MI or LI) relevant to any six months for which such compensation is paid shall be the 
arithmetical average of the indices relevant to the six calendar months. If the period upto date of 
completion after the six months covered by the last such installment of payment, is less than six 
months the index MI or LI shall be the average of indices for the months falling within that period. 

(iii)The base index (MI or LI) shall be the relating to the months in which the tender was stipulated to 
be received. 

(c) In the event the price of materials and/ or wages of labour required for execution' of the work 
decreases there shall be downward adjustment of the cost of work so that the price of materials 
and/or wages of labour shall be deductable from the cost of work under this contract and in this 
regard formula herein before stated under this clause shall mutatis mutandis apply, provided that no 
such adjustment for the decrease in the prices of materials and/ or wages of labour aforementioned 
would be made in case of contracts in which the stipulated period of completion of the work is six 
months or less. 

(d) Employer shall have the discretion to permit the IIEEMA (Indian Electrical & Electronics 
Manufacturers' Association) Clause for escalation in case of specialised works e.g lifts and electrical 
and mechanical installations etc. where the price variation is not similar to building works. 

30. Arbitration 
 

(a) Except where otherwise provided in the contract, all questions and dispute relating to the interpretation of the 
specification, designs, drawings and instructions, herein before mentioned, and as to the quality or 
workmanship or materials used in the work or as to any other question, claim, right, matter or thing 
whatsoever in any way arising out of or relating to the contract, designs, specifications, estimates, 
instructions, orders on these conditions or otherwise concerning the works, or the execution or failure to 
execute the same, whether arising during the progress of the work or after the completion or abandonment 
thereof, shall be referred to the sole arbitration of the person appointed by the Director General, Council of 
Scientific and Industrial Research. The arbitrator shall be appointed within 30 days from the receipt of a 
request by any party. The arbitrator to whom the matter is originally referred, being unwilling or unable to act 
for any reason, the Director General shall appoint another person to act as arbitrator in accordance with the 
terms of the contract. Such person shall be entitled to proceed with the reference from the stage at which it 
was left by his predecessor. The arbitrator shall give speaking award. The Award of the Arbitrator shall be 
final and binding on the parties. The cost of the Arbitrator shall be borne equally by both the parties.  

(b) It is also a term of the contract that the party invoking arbitration shall specify the dispute or disputes to be 
referred to arbitration under this clause together with the amount or amounts claimed in respect of each such 
dispute. 

(c) It is also a term of the contract that if the contractor does not make any demand for arbitration in respect of 
any claim in writing within 90 days of receiving the intimation from the Employer that the bill is ready for 
payment, the claim of the contractor will be deemed to have been waived and absolutely barred and the 
Employer shall be discharged and released of all liabilities under the contract in respect of these claims. 

(d) Subject as aforesaid the provisions of the Arbitration and conciliation Act, 1996, or any statutory modification 
or re-enactment thereof and the rules made there under and for the time being inforce shall apply to the 
arbitration reference under this clause. 

31. Dismantled Material: 
 

The contractor shall treat all material obtained during dismantling of a structure, services sub systems/ 
installations, excavation of the site for a work etc., as employer's property and such material shall be 
disposed of to the best advantage of the Employer according to the instructions issued in writing by the 
Engineer. 



 
32. Performance Guarantee 

Performance Guarantee may be taken from the contractor before the award of work, by the officer authorized 
to award the contract, if and where considered necessary, to ensure that a part or whole of the contract is 
completed by the contractor. In case of non-performance this guarantee could be encashed. 

 



IV SPECIAL CONDITIONS – I 
 
1. These special condition are meant to amplify the general specifications and general conditions of  
             contract. 
 
2. Work shall be done as per CPWD specification. 
 

In case of any discrepancy the order of precedence in interpretation shall be as under. 
 

(i) Schedule of quantities 
(ii)  Drawings 
(iii) Additional conditions 
(iv) General conditions of contract 
(v) Special condition 
(vi) Additional Technical Specifications 
(vii) CPWD latest Civil and Electrical Specification 
(viii) IS Codes 
(ix) International Codes 
(x) Best Engineering Practice. 

 
3.  Steel 

(i) Steel to be issued as stated elsewhere in the contract shall be for reinforcement bars for RCC work. For all 
other items of steel work the contractor shall procure the same. 

(ii) Reinforcement bars for RCC work will be issued in available coils and straight lengths. No claim for 
straightening the bars whatsoever shall be entertained. 

(iii) Issue of steel of diameters above 10 mm dia will be regulated on sectional weight basis, weight being 
calculated with the help of the standard sectional weights as given in the CPWD latest specifications for 
conversion of length to weight. However, for bars upto and including 10 mm dia the following procedure 
shall be adopted. The average sectional weight for each diameter shall be arrived at from samples from 
each lot of steel received at site. The actual weight of steel issued $hall be modified to take into account 
the variations between the actual and the standard coefficient and the contractor's account will be 
debited by the cost of this modified quantity only. 

(iv) For theoretical consumption of steel, reinforcement bars will be balanced diameter wise for the purpose 
of penal recovery as envisaged in the contract. 

4.  Cement 
Cement to be issued as stated elsewhere in the contract shall be only for site work. For factory made 
products such as Pre-cast tiles, Hollow concrete blocks, RCC pipes etc. cement shall not be issued. 

5. Unless otherwise provided in the schedule of quantities the rates tendered by the contractor shall apply for 
all heights, lifts, leads and depths of the work and nothing extra shall be payable on this account. 

6. The surplus excavated earth which is beyond the requirement of the Employer's work may be allowed by the 
Employer to be disposed off by the contractor on his own or sell the surplus excavated earth to private 
parties at his discretion but nothing extra will be paid for the carriage or disposal of surplus earth if the same 
is not required for any other work of the Employer  

 
V.ADDITIONAL CONDITIONS 
 
1. The structural and architectural drawings, shall at all time be properly correlated before executing any work. 

However, is case of any discrepancy in the item given in the schedule of quantities appended with the tender 
and drawings relating to the relevant item the former shall prevail unless and otherwise given in writing by 
the Engineer. 

2. No payment shall be made to the contractor for any damage caused by rain snowfall, floods or any other 
natural cause whatsoever during the execution of work. The damage to work will be made good by the 
contractor at his own cost and no claim on this account shall be entertained. 

3. All materials used shall be as per specifications and 151 marked wherever applicable. 151 marking referred 
relates to latest BIS code as published by Bureau of Indian Standards up to 30 days before the date of 
opening the tender. 

4. The contractor shall give a performance test of the entire installation(s) as per standard specifications and/ or 
as directed by the Engineer and will also submit. Test certificates as are required by Municipal. Electrical 
authority or any other authority. Nothing extra shall be payable for the same other than the fees paid to such 
authorities which shall be reimbursed on production of receipts. 

 
VI INDENTURE FOR SECURED ADVANCE 



 
 
This indenture made the __________________day of____________20______between _____________________ 
(hereinafter called the contractor which expression shall where the context so admits or implies be deemed to 
include his heirs, executors, administrators and permitted assignees) of the one part and Council of Scientific & 
Industrial Research, New Delhi, a Society registered under the Societies Registration Act 1860 (hereinafter called the 
Employer which expression shall include its successors and assignees and authorised officer of the Society) of the 
other part. 
 
WHEREAS by an agreement dated________________ (hereinafter called the said agreement) the contractor has 
agreed AN D WH EREAS the contractor has applied to the Employer that he may be allowed advances on the 
security of materials absolutely belonging to him and brought by him to the site of the works the subject of the said 
agreement for use in the construction of such of the works as he has undertaken to execute at rates fixed for the 
finished work (inclusive of the cost of materials and labour and other charges) AND WHEREAS the Employer has 
agreed to advance to the contractor the sum of Rs._______________(Rupees_____________________) on the 
security of materials the quantities and other particulars of which are detailed in accounts of secured advances 
attached to the running account Bill for the said works signed by the contract on ________________and the 
Employer has reserved to himself the options of making any further advance or advances on the security of other 
materials brought by the contractor to the site of the said works. Now THIS INDENTURE WlTNESSESS that in 
pursuance of the said agreement and in consideration of the sum of Rs. ______________________on or before the 
execution of these presents paid to the contractor by the Employer (the receipt whereof the contractor both hereby 
acknowledge) and of such further advances (if any) as may be made to him as aforesaid the contractor both hereby 
convince and agree with the Employer and declare as follows: 
 
1. That the said sum of Rs._____________ ___advanced by the Employer to the contractor as aforesaid and 

all or any further sum or sums advanced as aforesaid shall be employed by the contractor in or towards 
expediting the execution of the said works and for no other purpose whatsoever. 

 
2. That the materials detailed in the said account of secured advance which have been offered to and accepted 

by the Employer as security are absolutely the contractor's own property and free from encumbrance of any 
kind and the contractor will not make any application for or receive a further advance on the security of 
materials which are not absolutely his own property and free from encumbrances of any kind and the 
contractor indemnifies the Employer against all claims to any materials in respect of which an advance has 
been made to him as aforesaid. 

 
3. That the materials detailed in the said account of secured advances and all other materials on the security of 

which any further advance or advances may hereafter be made as aforesaid (hereinafter called the said 
materials) shall be used by the contractor solely in the execution of the said works in accordance with the 
directions of the Engineer and in the term of the said agreement.  

 
4. That the contractor shall make at his own cost all necessary and adequate arrangements for the proper 

watch. safe custody and protections against all risks of the said materials and that until used in construction 
as aforesaid the said materials-shall remain at the site of the said works in the contractor's custody and on 
his own responsibility and shall at all times be open to inspection by the Employer or any officer authorised 
by him. In the event of the said materials or any part thereof being stolen destroyed or damaged or becoming 
deteriorated in a greater degree than is due to reasonable use and wear thereof the contractor will forthwith 
replace the same with other materials of like quality or repair and make good the same as required by the 
Engineer. 

 
5. That the said materials shall not on any account be removed from the site of the said works except with the 

written permission of the Employer or any officer authorised by him on that behalf. 
 
6. That the advances shall be repayable in full when or before the contractor receives payments from the 

Employer of the price payable to him for the said works under the terms and provisions of the said 
agreement. However if any intermediate payments are made to the contractor on account of work done then 
on the occasion of each such payment the Employer will be at liberty to make a recovery from the 
contractor's bill for such payment by deducting there from the value of the said materials then actually used 
in the construction and in respect of which recovery has not been made previously the value for this purpose 
being determined in respect of each description of materials at the rates at which the amount of the 
advances made these presents were calculated. 

 
7. That if the contractor shall at any time make any default in the performance or observance in any respect of 

any of the terms of provisions of the said agreement or of these presents the total amount of the advance or 
advances that may still owing to the Employer shall immediately on the happening of such default be 
repayable by the contractor to the Employer together with interest thereon at twelve percent per annum from 
the date or respective dates or such advance or advances to the date off repayment and with all costs 



charges, damages and expenses incurred by the Employer in or for the recovery thereof or the enforcement 
of this security or otherwise by reason of the default of the contractor and the contractor hereby convenants 
and agrees with the Employer to repay and pay the same respectively to him accordingly. 
 

8. That the contractor hereby charges all the said materials with the repayment to the Employer of the said sum 
of Rs._________________ and any further sum or sums advanced as aforesaid and all costs charges, 
damages and expenses payable under these presents PROVIDED ALWAYS AND it is hereby agreed and 
declared that not withstanding anything in, the said agreement and without prejudice to the powers contained 
therein if and whenever the convenient for payment and repayment herein before contained shall become 
enforceable and the money owing shall not be paid in accordance therewith the Employer may at any time 
thereafter adopt all or any of the following courses as he may deem best:;- 

 
(a) Seize and utilize the said materials or any part thereof in the completion of the said works on behalf of 

the contractor in accordance with the provisions in that behalf contained in the said agreement debiting 
the contractor with the actual cost of effecting such completion and amount due in respect of advances 
under these presents and crediting the contactor with the value of work done as if he had carried out in 
accordance with the said agreement and at the rates thereby provided. If the balance is against the 
contractor he is to pay same to the Employer on demand. 

 
(b) Removed and sell by public action the seized material or any part thereof and out of the money arising 

.from the sale retain all the sums aforesaid repayable or payable to the Employer under these presents 
and pay over the surplus (if any) to the contractor. 

 
(c) Deduct all or any part of the money owing out of the security deposit or any sum due to the contractor 

under the said agreement. 
 
9. That except in the event of such default on the part of the contractor as aforesaid interest on the said 

advance shall not be payable. 
 
In witness whereof the said ___________ and _____________ by the order and under the direction of the Employer 
have hereunto set their respective hands the day and year first above written. 
 

Signed sealed and delivered By the said contractor: _________________________________________ 
 
In the presence of Signature: ______________________________________________________  
 
Name: ________________________________________________ 
 
Address: ________________________________________________ 
 
Signed by  ________________________________________________ 
 
By the order and direction of the Employer: ______________________________________________ 
 
In the presence of Signature : ____________________________________________________ 
 
Name: _______________________________________________________ 
 
Address: ______________________________________________________  
 
 
 
 
 
 
 
 
 
 
 
VII   PERFORMANCE GUARANTEE 
 
To 



 
Council of Scientific and Industrial Research  
 
In consideration of Council of Scientific and Industrial Research (hereinafter) called "The Council" having awarded 
to MIs _________________________________________________ ____________________ a Company 
registered under the Companies Act 1956 (hereinafter) called the Contractor, a contract for (hereinafter) called the 
said contract under the terms and conditions of an Agreement dated-made between the Council and the 'Contractor 
hereinafter called the said agreement and Council agreed to accept the Council and the Contractor as herein 
provided for Rs.. _________________ (Rupees _________________________________________________ 
only) from a Scheduled Bank towards due performance of the contract by the Contractor as per the terms and 
conditions of the contract on the condition that the Bank on demand from the Council and without demur pay to the 
Council the aforesaid amount. 
 
2. We, _________________________________ Bank Ltd., (hereinafter referred to as the 'bank' do hereby 
 undertake to pay to the Council and amount not exceeding Rs. ______________________ against any loss 
or damage caused to or suffered or would be caused to or suffered by the Council by reasons of any breach or 
breaches of any of the terms. of condition of the said agreement by the said contractor. 
 
3. We, _________________________________ Bank Ltd., do hereby undertake to pay the amounts due and 
payable under this Guarantee without any demur, merely on a demand from the Council by stating the amount 
claimed is due by way of loss or damage caused to or would be caused to or suffered by the Council for reasons of 
any breach by the said contractor(s) of any of the terms conditions contained in the said Agreement or by reason of 
the Contractor(s) failure to perform the said Agreement. Any such demand made on the Bank shall be conclusive as 
regards the amount due and payable by the Bank under this guarantee. However, our liability under this guarantee 
shall be restricted to an amount not exceeding Rs. __________________________________________________.  
 
4. This guarantee shall come into force immediately and continue in force and remain valid till six months after the 
completion of all works under the said contract which according to the terms of the said contract, should be Two 
Months from the probable date of completion viz., the_________________ _____ day    of ___________________.  
If, however, the period of the completion of the works under the said contract is for any reason extended and upon 
such extension if the Contractor fails, before the terms of this guarantee expires, to furnish a fresh or renewed 
guarantee for the extended  period, the Bank shall pay to Council the said sum of Rs. __________ 
 
5. This guarantee shall not be affected by any change in the constitution of the Bank or of the Contractor. 
 
6. Notwithstanding anything hereinafter contained, the liability of the Bank under this guarantee is restricted  to 
Rs.__________________________ (Rupees_________________________________________ only) and the 
 guarantee shall remain in force till  _________________________day of 20____ unless claim or 
demand under this guarantee is presented to the Bank within six months from that date all the rights of Council 
u'1der this guarantee shall be forfeited and the Bank shall be released and discharged from all obligations 
hereunder. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

****SPECIAL CONDITIONS**** 
1. These special conditions are meant to amplify the general specifications and general conditions of contract. 
2. In case of any discrepancy, the order of precedence in interpretation shall be as under:- 



 
i) Schedule of quantities 
ii) Drawings 
iii) Additional Conditions 
iv) General Conditions of contract 
v) Special Conditions 
vi) Additional Technical Specifications 
vii) CPWD latest civil and Electrical specifications 
viii) I.S. codes 
ix) International codes 
x) Best Engineering practice 

STEEL 
1. The Contractor shall procure steel reinforcement bars confirming to relevant BIS codes from reputed 

manufactures (or their authorised dealers) as approved by Engineer-in-Charge. The contractor shall have to 
obtain and furnish test certificates to the Engineer-in-Charge in respect of  all supplies of steel brought by 
him to the site of work. Samples shall also be taken and got tested by the Engineer-in-Charge as per the 
provisions in this regard in relevant BIS codes. In case the test results indicate that the steel arranged by the 
contractor does not confirm the BIS codes, the same shall stand rejected and shall be removed from the site 
of work by the contractor at his cost within a week’s time from written orders from the Engineer-in-Charge to 
do so. 

2. The steel reinforcement shall be brought to the site in bulk supply of 10 tonnes or more as decided by the 
Engineer-in-Charge. 

3. The steel reinforcement shall be stored by the contractor at the site of work in such a way as to prevent 
distortion and corrosion and nothing extra shall be paid on this account Bars of different sizes and lengths 
shall be stored separately to facilitate easy counting and checking. 

4. For checking nominal mass, tensite strength, bend test, rebend test etc. specimen of sufficient length shall 
be cut from each size of the bar at random at frequency not less than that specified below:- 
 

Size of bar 
 

For consignment below 
100 tonnes 

For consignment over 
100 tonnes 

Under 10 mm dia One sample for each 25 
tonnes or part thereof 

One sample for each 40 
tonnes or part thereof 

10 mm to 16 mm dia One sample for each 35 
tonnes or part thereof 

One sample for each 45 
tonnes or part thereof 

Over 16 mm dia One sample for each 45 
tonnes or part thereof 

One sample for each 50 
tonnes or part thereof 

 
5. The contractor shall supply free of charge the steel required for testing. The cost of tests shall be borne by 

the contractor. 
6. The actual issue and consumption of steel of work shall be regulated and proper accounts maintained as 

provided in Clause 6 of the contract. The theoretical consumption of steel shall be worked out as per 
procedure in Clause 6 of the contract and shall be governed by conditions laid therein. 

7. Steel brought to site and steel remaining unused shall not be removed from site without the written 
permission of the Engineer-in Charge. 

  



CONDITIONS FOR CEMENT 
 

1. The Contractor shall procure 33 grade (confirming to IS:269) or 43 grade (conforming to IS : 8112) 
ordinary Portiland cement or Portland Pozzolona Cement, as required in the work, from reputed 
manufacturers of cement (or their authorized dealers) having a production capacity of one million 
tones per annum or more, such as ACC, L&T, J.P.Rewa, Vikram, Shri Cement, Birla Jute, ambuja 
and Cement Corporation of India etc. as approved by Ministry of Industry, Government of India and 
holding license to uses ISI certification  mark for their product whose name shall be got approved 
from Engineer-in Charge. Supply of cement shall taken in 50 kg bags bearing manufacturer’s name 
and ISI marking samples of cement arranged by the contractor shall be taken by the Engineer-in-
Charge and got tested in accordance with provisions of relevant BIS codes. In case the test results 
indicate that the cement arranged by the contractor does not conform to the relevant BIS codes, the 
same shall stand rejected and shall be removed from the site by the contractor at own cost within a 
week’s time of written orders from the Engineer-in-Charge to do so. 

2. The cement shall be brought at site in bulk supply of approximately 20 tonne3s or as decided by the 
Engineer-in-Charge. 

3. The cement godown of the capacity to store a minimum of 800 bags of cement or as decided by 
Engineer-in-Charge, shall be constructed by the contractor at site of work for which no extra 
payment shall be made. Double lock provisions shall be made to the door of the cement godown. 
The keys of one lock shall remain with the Engineer-in-Charge or his authorised representative and 
the key of the other lock shall remain with the contractor. The contractor shall be responsible for the 
watch and ward the safely of the cement godown. The contractor shall facilitate the inspection of the 
cement godown by the Engineer-in-Charge at any time. 

4. The contractor shall supply free of charge the cement required for testing. The cost of the tests shall 
be borne by the contractor. 

5. The actual issue and consumption of cement on work shall be regulated and proper accounts 
maintained as provided in Clause 6 of the contract. The theoretical consumption of cement shall be 
worked out as per procedure prescribed in Clause 6 of the contract and shall be governed by 
condition laid therein. 

6. Cement brought to site and cement remaining unused after completion of work shall not be removed 
from site without permission of the Engineer-in-Charge. 
 

ADDITIONAL CONDITIONS 
 
1. The structural and architectural drawings, shall at all times be properly correlated before 

executing any work. However, in case of any discrepancy in the item given in the schedule of 
quantities appended with the tender and drawings relating to the relevant item the former shall 
prevail unless and otherwise given in writing by the Engineer. 

2. No payment shall be made to the contractor for any damage caused  by rain, snowfall, floods or 
any other natural cause whatsoever during the execution of work. The damage to work will be 
made good by the contractor at his own cost and no claim on this account shall be entertained. 

3. All materials used shall be as per specifications and ISI marked wherever applicable. ISI 
marking referred relate to latest BIS code as published by Bureau of Indian Standards upto 30 
days before the date opening the tender. 

4. The contractor shall give a performance test of the entire installation(s) as per standard 
specifications and/or as directed by the Engineer and will also submit. Test Certificates as are 
required by Municipal/ Electrical Authority or any other authority. Nothing extra shall be payable 
for the same other than the fees paid to such authorities which shall be reimbursed on 
production of receipts. 

  



INDENTURE FOR SECURED ADVANCE 
 

This indenture made the _______________day of 2018____________ between_________________ (hereinafter 
called the contractor which expression shall where the context so admits or implies be deemed to include his heirs, 
executors, administrators and permitted assignees) of the one part and Council of Scientific & Industrial Research, 
New Delhi, a Society registered under the Societies Registration Act 1860 (hereinafter called Employer which 
expression shall include its successors and assignees and authorised officers of the Society) if the other part. 
WHEREAS by an agreement dated___________(hereinafter called the said agreement) the contractor has agreed 
AND WHEREAS the contractor has applied to the Employer that he may be allowed advances on the security of 
material absolutely belonging to him and brought by him to the site of the works the subject of the said agreement for 
use in the construction of such of the works as he has undertaken to execute at rates fixed for the finished work 
(inclusive of the cost of material and labour and other charges) AND WHEREAS  the Employer has agreed to 
advance to the contractor the sum of Rs.______(Rupees_____________) on security of materials the quantities and 
other particulars of which are detailed in accounts of secured advances attached to the running account Bill for the 
said works signed by the contractor on__________and the Employer has reserved to himself the option of making 
any further advance or advances on the security of other materials brought by the contractor to the site of the said 
works. Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration of the 
sum of Rs.________on or before the execution of these presented paid to the contractor by the Employer (the 
receipt whereof the contractor do hereby acknowledge) and of such further advances (if any) as may be made to him 
as aforesaid the contractor do hereby covenant and agree with the Employer and declare as follows: 

1. That the said of Rs.__________ advanced by the Employer to the contractor as aforesaid and all or any 
further sum or sums advanced as aforesaid shall be employed by the contractor in Or towards expediting the 
execution of the said works and for no other purpose whatsoever. 

2. That the materials detailed in the said account of secured advance which have been offered to and accepted 
by the Employer as security are absolutely the contractor’s own property and free from encumbrances of any 
kind and the contractor will not make any application for or receive a further advance on the security of 
materials which are not absolutely his own property and free from encum branches of any kind and the 
contractor indemnifies the Employer against all claims to any materials in respect of which an advances has 
been made to him as aforesaid. 

3. That the materials detailed in the said account of secured advances and all other materials on the security of 
which any further advance or advances may hereafter be made as aforesaid (herein after called the said 
materials) shall be used by the contractor solely in the execution of the said works in accordance with the 
directions of the Engineer and in the terms of the said agreement. 

4. That the contractor shall make at his own cost all necessary and adequate arrangements for the proper 
watch, safe custody and protections against all risks of the said materials and that until used in construction 
as aforesaid the said materials shall remain at the site of the said works in the contractor’s custody and on 
his own responsibility and shall at all times be open to inspection by the Employer or any officer authorised 
by him in the event of the  said materials or any part thereof being stolen, destroyed or damaged or 
becoming deteriorated in a greater degree than is due to reasonable use and wear thereof the contractor will 
forthwith   replace the same with other materials of like quality or repair and make good the same as required 
by the Engineer. 

5. That the said materials shall not on any account be removed from the site of the said works except with the 
written permission of the Employer or any officer authorised by him on that behalf. 

6. That the advances shall be repayable in full when or before the contractor receives payments from the 
Employer of the price payable to him for the said works under the terms and provisions of the said 
agreement. However if any intermediate payments are made to the contractor on account of work done then 
on the occasion of each such payment the Employer will be at liberty to make a recovery from the 
contractor’s bill for such payment by deducting there from the value of the said materials then actually used 
in the construction and in respect of which recovery has not been made previously the value for this purpose 
being determined in respect of each description of materials at the rates at which the amounts of the 
advances made under these presents were calculated. 

7. That if the contractor shall at any time make any default in the performance or observance in any respect of 
any of the terms of provisions of the said agreement or of these presents the total amount of the advance of 
the advance or advances that may still be owing to the Employer shalll immediately on the happening of 
such default be repayable by the contractor to the Employer together with interest there on at twelve per cent 
per annum from the date or respective dates of such advance or advances to the date of repayment and with 
all costs charges, damages and expenses incurred by the Employer in or  for the recovery thereof or the 
enforcement of this security or otherwise by reason of the default of the contractor and the contractor hereby                                            
convenants and agrees with the Employer to repay and pay the same respectively to him accordingly. 

8. That the contractor hereby charges all the said materials with the repayment to the Employer of the said sum 
of Rs.______________ and any further sum or sums advanced as aforesaid and all costs charges, damages 
and expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed and declared that 
notwithstanding anything in the said agreement and without prejudice to the powers contained therein if and 
whenever the covenant for payment and repayment herein before contained shall become enforceable and 
the money owing shall not be paid in accordance therewith the Employer may at any time thereafter adopt all 
or any of the following courses as he may deem best. 



(a) Seize and utilize the said materials or any part thereof in the completion of the said works on behalf of the 
contractor in accordance with the provisions in that behalf contained the said agreement debiting the 
contractor with the actual cost of effecting such completion and amount due in respect of advances under 
these presents and crediting the contractor with the value of work done as if he had carried it out in 
accordance with the said agreement and at the rates thereby provided. If the balance is against the 
contractor he is to pay same to the Employer on demand. 

(b) Removed and sell by public auction the seized materials or any part thereof and out of the money arising 
from the sale retain all the sums aforesaid repayable payable to the Employer under these presents and 
pay over the surplus (if any) to the contractor. 

(c )Deduct all or any part of the moneys owing out of the security deposit or any sum due to the contractor under 
the said agreement. 

9. That except in the event of such default on the part of the contractor as aforesaid interest on the said 
advance shall not be payable. In witness where of the said______ and__________ but the order the under 
the direction of the Employer have here into set their respective hands the day and year first above written. 

signed sealed and delivered 
By the said contractor____________________________________________________________ 

In the presence of Signature_______________________________________________________________ 

Name:___________________________________________________________________________ 

Address:_________________________________________________________________________ 

Signed by_________________________________________________________________________ 

By the order and direction of the Employer______________________________________________ 

In the presence of Signature:_____________________________________________________________ 

Name:______________________________________________________________________________ 

Address: ___________________________________________________________________________ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

CONTRANTOR’S SITE SUPERINTENDENCE 
 



Staff to be employed by contractor on works. The contractor shall employ the following technical 
staff during execution of work 
(a) For building and road works 
(i) One Graduate Engineer, when the tendered cost of work exceeds Rs. 10 lakhs 
(ii) One qualified Diploma holder (overseer) with experience not less than 3 years when the 

tendered cost of work exceeds Rs. 5 lakhs but is less than Rs.10 lakhs 
(iii) One qualified Diploma holder when the tendered cost of work is Rs.2 lakhs but less than 

Rs.5 lakhs 
(b) For sanitary and water supply works one qualified diploma holder with experience of not less 

than one year should be in sanitary and water supply works when the tendered cost of work 
is more than Rs.50,000. 

(c) For electrical works 
(i) One qualified Graduate Engineer possessing Degree in Electrical Engineering from 

recognised university with an experience of not less than 3 years or a diploma holder in 
Electrical Engineering with an experience of not less than 7 years when the tendered cost of 
the work is not less than Rs.1.5 lakhs. One Graduate Electrical Engineer with two years 
experience or a Diploma holder in Electrical Engineering with experience of not less than 3 
years when the tendered cost of the work is more than Rs.75.000 but less than Rs.1.5 lakhs. 

(ii) One Diploma holder in Electrical Engineering with experience of not less than 3 years when 
tendered cost or work is more than Rs.37.000 but less than Rs.75.000.00 

(iii) One licensed Supervisor with experience of not less than 3 years when the tendered cost of 
the work is more than Rs.7,500 and less than Rs.37,000 

(d) In case the contractor fails to employ the technical staff as above said, he shall be liable to 
pay reasonable amount not exceeding the amount shown below for each month of default. 
These recoveries are subject to modifications from time to time by CSIR based on CPWD. 
In case when a graduate Engineer is to be employed                          Rs.3,000/- 
In case when a qualified Diploma holder is required to be employed        Rs.1,500/- 
In case when technical supervisor is required to be employed             Rs.750/- 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
AMENDMENTS- CODITIONS OF CONTRACT FOR WORKS 

 

SR. NO. PAGE PARA MODIFY 



1. 2 1(a) Amend Six to Twelve 

2. 5 1(b) Add a new sub para after ‘WORK’ as below:- “EMPLOYER” shall mean Director 
-General, CSIR or any officer authorized by Director-General for the purpose. 

3. 5 After para 
3 

Add a new para 3A:- “SUFFICIENCY OF TENDER. The contractor shall be 
deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of the tender for the works and the rates and the prices quoted in the 
schedule of items which rates and the prices shall, except as otherwise provided, 
cover all his obligations under the contract and all matters and things necessary 
for the proper completion and maintenance of the works.” 

4. 8 6 Add sub para (g) as “In case of easy availability of approved quality of cement 
and steel  in the open market it will be Employer’s discretion to make these items 
as contractor’s supply.”.  

5. 8 8(a) Add “Annexure III refers.” 

6. 9 10 Add sub para 10 (f) as 
“ Deviation limits” 
Building work      30% 
Maintenance / emergency  works   50% 
Foundation works    100% 
Services works                     30% 

7. 9 11(b) 
 first line 
 
5th line 
 
7th line 

Modify to read as “If it shall appear to the Engineer or to the Employer based on 
audit / technical examination that any work has been executed.” 
 
Amend Six to Twelve 
 
Amend Six to Twelve 

8. 12 19 Add “Contractor shall obtain a valid license under Contract Labour (R&A) Act 
1970 and Contractor Labour (R&A) Central Rules 1971 before commencing work 
and which should be valid till the completion.” 

9. 16 26(d) Add “However, if applicable, release of security deposit would be only after 
written clearance of Labour Officer regarding no dues or claims is received. 

10. 16 Clause 28 
Para (ii) 

“ The cost of work on which escalation will be payable shall be reckoned as 85% 
of the cost of the work as per the bills, running of final, and from this amount the 
value of material supplied by the Employer……………………any items at 
prevailing market rates”.  

11. 17 28 Add sub para (d) as “Employer shall have the discretion to permit the IEEMA 
(Indian Electrical & Electronics Manufacturers’ Association ) clause for escalation 
in case of specialized works e.g. lifts and electrical and mechanical installations 
etc. where the price variation is not similar to building works. 

12. 17 29 Modify para 29(a) 
Any difference/ dispute arising out of Agreement shall be referred to Delhi 
International Arbitration Centre (DIAC), Delhi High Court instead of DG CSIR. 
(i) In the event of any question/dispute/difference arising under the agreement 

or in connection herewith (except as to matters the decision of which is 
specially provided under this agreement) the same shall e referred to the 
Delhi International Arbitration Centre for appointment of Arbitrator to 
adjudicate the dispute. 

(ii) The award of the Arbitrator shall be final and binding on the parties. The 
Arbitrator may give interim award(s) and / or directions, as may be required.  

Subject to the aforesaid provision, the arbitration and conciliation   act, 1996 and 
the rules made hereunder and any modification thereof from time to time being in 
force shall be deemed to apply to the Arbitration proceedings under this clause.”  

13 18 Add para 
30 

Add Para 30 to as under “ DISMANTLED MATERIAL”: 
The contractor shall treat all material obtained   during dismantling of a structure, 
service, sub-systems/ installations, excavation of the site for a work etc., a 
employer’s property and such material shall disposed of to the best advantage of 
the employer according to the instructions issued in writing by the Engineer. 

 
 
 
 
 
 
 

SR. NO. PAGE PARA MODIFY 

14 18 Add para Add Para 31 as : PERFORMANCE GUARANTEE 



Additional Amendments   
 

SR. NO. PAGE Condition of contract for works in CSIR. Amended Provision 

1. Page 
2 para 
17(c) 

Security deposit shall be deducted from the 
running bills at 10% of the gross value of 
work done and measured inclusive of 

A sum @ 10% of the gross amount of the bill 
shall be deducted from each running bill of the 
contractor till the sum along with the sum 

31 “Performance Guarantee may be taken from the contractor before the award of 
work, by the officer authorized to award the contract, if and where considered 
necessary, to ensure that a part or whole of the contract is completed by the 
contractor, In case of non-performance, this guarantee could be encashed. 
 

15 19 2 Modify as “ In case of any discrepancy, the order of precedence in interpretation 
shall be as under: 
(i) Schedule of quantities 
(ii) Drawings 
(iii) Additional conditions 
(iv) General conditions of contract 
(v) Special condition 
(vi) Additional Technical Specifications 
(vii) CPWD latest Civil and Electrical specifications 
(viii) IS codes 
(ix) International codes 
(x) Best Engineering Practice 

16 24  Add Annexure III as below; 
Contractor’s Site Superintendence 
Staff to be employed by contractor on works. The contractor shall employ the 
following technical staff during execution of Work: - 

 
(a) For building and road works 

(i)   One Graduate Engineer, when the tendered cost of work exceeds   Rs. 
10 lakhs. 

(ii) One qualified Diploma holder (overseer) with experience not less than 
three years when the tendered cost of work exceeds Rs. 5 lakhs but is 
less than Rs. 10 lakhs. 

(iii) One qualified Diploma holder when the tendered cost of work is more 
than Rs. 2  lakhs but less than Rs. 5 lakhs. 

b) For sanitary and water supply works one qualified diploma holder with 
       experience of not less than 5 years, out of which one  year  should be 
       in sanitary and water supply works when the tendered cost of work is  
       more than Rs.50,000/-. 
(c)  For electrical works:- 

(i) One qualified Graduate Engineer possessing Degree in Electrical 
Engineering from recognized university with an experience of not less 
than three years or a Diploma holder in Electrical Engineering with an 
experience of not less than 7 years when the tendered cost of the work is 
not less than Rs. 1.5 lakhs. 

(ii) One graduate Electrical Engineer with two years experience or a Diploma 
holder in Electrical Engineering with experience of not less than 3 years 
when tendered cost of work os more than Rs. 75,000/- but less than 
Rs.,1.5 lakhs. 

(iii) One diploma holder in Electrical Engineering with experience of not less 
than 3 years when tendered cost of work is more than Rs.37,000/- but 
less than Rs.75,000/-. 

(iv) One licensed Supervisor with experience of not less than 3 years when 
the tendered cost of work is more than Rs.7,500/- and less than 
Rs.37,000/-. 

(d)  In case the contractor fails to employ the technical staff as aforesaid,  he 
shall 
       be liable to pay reasonable amount not exceeding the amount shown below 
       for each month of default.  These recoveries are subject to modifications  
from 
       the time by CSIR based on CPWD. : - 
(i)   In case when a Graduate Engineer is to be emplo0yed     Rs. 3,000. 
(ii) In case when a qualified Diploma holder is required to be employed Rs.1,500. 
(iii)  In case when a technical supervisor is required to be employed: Rs .750. 
 



Earnest Money subject to a maximum of Rs. 
5.00 lakhs (Rupees five lakhs only). 

already deposited as earnest money, will 
amount to security deposit of 5% of the 
tendered value of the work. In addition, the 
contractor shall be required to deposit an 
amount equal to 5% of the tendered value of the 
contract as performance Security within the 
period prescribed for commencement of work in 
the letter of award issued to him.  

2. Page 
15 
para 
26(a) 

Security deposit: The contractor shall permit 
the Employer at the time of making any 
payment to him for the work done and 
measured to deduct sum at the rate of 10% 
of the gross value of work done in each 
running bill along with the earnest money if 
any, as already deposited by the contractor 
will amount to 10% of the estimated cost or 
Rs. 5.0 lakhs whichever is less, unless full 
amount of security deposit in cash or in the 
form of fixed deposit receipts pledged in 
favour of the employer has been deposited.  

As per 1 abovd 

3. Page 
16 
para 
28(a)  

Escalation: If the prices of materials not 
being supplied by the employer and /or 
wages of labour required for execution of 
the work increase, the contractor shall be 
compensated for such increase as per 
provision detailed below and the amount fo 
the contractor shall accordingly be varied, 
subject to the condition that compensation 
for escalation in prices shall be available 
only for the work done during the stipulated 
period of the contract including such period 
for which the contract is validly extended 
under the provision of clause 22 of General 
Conditions of contract without levy of 
compensation under Clause20 of General 
Conditions of Contract and also subject to 
the condition that no such compensation 
shall be payable for a work for which the 
stipulated period of completion is six 
months or less.  Such compensation for 
escalation in the prices of materials and 
labour when due, shall be worked out based 
on the provision.  

Escalation: If the prices of materials not being 
supplied by the employer and /or wages of 
labour required for execution of the work 
increase, the contractor shall be compensated 
for such increase as per provision detailed 
below and the amount fo the contractor shall 
accordingly be varied, subject to the condition 
that compensation for escalation in prices shall 
be available only for the work done during the 
stipulated period of the contract including such 
period for which the contract is validly extended 
under the provision of clause 22 of General 
Conditions of contract without levy of 
compensation under Clause20 of General 
Conditions of Contract and also subject to the 
condition that no such compensation shall be 
payable for a work for which the stipulated 
period of completion is eighteen months or less.  
Such compensation for escalation in the prices 
of materials and labour when due, shall be 
worked out based on the provision. 

4. Page 
3 New 
para  

Not existing Purchase preference will be given to Central 
Public Sector Enterprise (CPSE) for award of 
works costing between Rs. 5 crores to Rs. 1.00 
crores as per provisions contained in para 
20.10.9 in CPWD Manual 2003 and OM No. 
DPE/13(12)/2003-fin Vol. II dated 18.07.05 
issued by department of Public Sector 
Enterprises, Govt. Of India.  
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