
0CSIR- Central Scientific Instruments Organisation 
Sector-30, Chandigarh 

(Engineering Services Division) 
(Telefax: 0172-2657083) 

 

CSIO/ 1545/2024-25/ESD                                                        NIT No. 05/2026-27/ESD/CSIO/Chd. 

Subject: Provision of Emergency Exit stairs in Library block and Technology block of CSIR-CSIO,  
               Chandigarh.  
 

NOTICE INVITING E-TENDER FOR WORKS 
 

Sealed item rate online tender (E-tender) are invited for the following work from Contractor of appropriate 
class of CPWD, Railways, MES, Karnataka State PWD/ Central Govt./ Semi Govt. organizations/ Public 
Sector undertaking/ Govt. Autonomous bodies and / or from those who have carried out similar works for 
CSIR satisfactorily 1/2/3 similar works of 80% /60%/40% respectively of the estimated value of the cost during 
last (7) years ending September 2026. The similar works means MS fabrication structure, Civil works. 
(Single Item maintenance tender like annual painting work not to be considered. The tenderer is required to 
produce the proof of fulfilling these conditions number.  
 
The tenderer shall bid the tender through https.//etenders.gov.in/eprocure/app. 
 
The estimated cost of each work of the tender based on prevailing market rates & CPWD, DSR-2023 is 
indicated below: 
 
  

Tender 
Reference No. 

Name of the work Estimated cost Earnest money 
deposits/ Tender 
Fee 

Period of 
contract 

 
NIT No.05/ 
2026-27/ ESD/ 
CSIO/  Chd. 

 
Provision of Emergency Exit 
stairs in Library block and 
Technology block of CSIR-
CSIO, Chandigarh.     

 
Rs 5563276.00 
 

 
Rs.111266.00 

  

 
   04 
Months 
 
 
 

 
Time Schedule for Tender: 

 

Sl. 
No. 

Particulars  Date  Time  

1 Tender e-Publication date 03.10.2026 15.00 Hours 

2 Document download start date 05.10.2026 15.00 Hours 

3 Bid submission start date 05.10.2026 17.30 Hours 

4 Bid submission end date 21.10.2026 17.00 Hours 

5 Bid opening date 23.10.2026 15.30 Hours 

 
 

The details of the Notice inviting E-Tender and complete documents can be seen at the E-Tendering portal 
https://etenders.gov.in/eprocure/app. Tenders should be submitted on the specified form (Non-transferable) 
which is available at https://etenders.gov.in/eprocure/app. 

 
 

Sr. Superintending Engineer (Civil) 
                                                                 Engineering Services Division 

 
 

 
 
 
 
 

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app


CSIR-Central Scientific Instruments Organisation 
Sector-30, Chandigarh 

(Engineering Services Division) 
(Telefax: 0172-2657083) 

CSIO/ 1545/2024-25/ESD                                                            NIT No. 05/2025-26/ESD/CSIO/Chd. 

Subject: Provision of Emergency Exit stairs in Library block and Technology block of CSIR-CSIO,  
               Chandigarh. 

E-Tender 
Online item-rate tenders are hereby invited through e-tendering  portal https://etenders.gov.in for the work of 
Provision of Emergency Exit stairs in Library block and Technology block of CSIR-CSIO,              
Chandigarh  from the firms having worked with CPWD, Railways, MES, Post and telegraph Deptt., state 
PWD’s, Semi government organization or those who have successfully carried out works for CSIR or its 
laboratories and have successfully completed at least three similar work amounting to 40% or at least two 
similar works amounting to 60% or at least one work of painting amounting to 80% or above in single contract 
of the estimated cost of work during the last seven years ending September 2026. Similar works mean MS 
fabrication ,Civil works . The contractors may apply with proof of fulfilling the above conditions along with 
copies of PAN Card, GST registration number and satisfactory work completion certificates. Those who has 
been debared for taking tender may not apply. ESI/EPF registration is mandatory.   
 
The estimated cost of work is Rs. 5563276.00 (Rupees Fifty five laks sixty three thousand two hundred 
seventy six) based on CPWD, DSR-2023 including cost index and GST.  
 

1. Duration of contract for carrying out of the work will 04 Months from the date of commencement 
which shall be reckoned from the tenth day of issue of award letter.  

2. The tender in two bid system shall be submitted through online at CPP-portal by the tenderer, as per 
date given in Critical Date Sheet below: 

 
Critical Date Sheet 

 

S. No. Schedule of Activities Date and time 

1 Publish Date on CPP Portal 03.10.2026    15.00 hours 

2 Bid Document downloaded start date        05.10.2026    15.00 hours 

3 Bid submission start date         05.10.2026    17.30 hours 

4 Bid submission end date        21.10.2026    17.00 hours 

5 Last time and time of submission of original Demand 
Drafts against Tender fee & EMD at CSIR-CSIO, 
Chandigarh. 

       22.10.2026    15.00 hours 

6 Technical Bid opening date         23.10.2026    15.30 hours 

7 Financial Bid opening date        To be intimated later on  

 
 

3. Tender processing fee of Rs. NIL non-refundable and Earnest Money Deposit (EMD) of                
Rs.111266.00/-  will required to be paid offline in the form of Demand Draft (DD) drawn in favour of 
Director CSIO payable at Chandigarh from nationalized or any scheduled bank (but not from co-
operative or Gramin Bank). The original demand Drafts (DD), against above should reach by post/ 
courier/ given in person to SE (C),Central Scientific Instruments Organisation,Sector-30, Chandigarh 
as specified in the critical date sheet given in subsequent para of this e-NIT. The details of Demand  
drafts, physically sent, should tally with the details available in the scanned copy and the data entered 
during bid submission time in Cover-I. 
The tenderers who fail to submit the hard copy of Tender fee & EMD (in original) by due date and 
time, their tender shall be rejected out-rightly. Postal delay, if any, will not considered/ entertained.  
Scanned copies of Tender processing fee and Earnest money Deposit (EMD) shall be uploaded in 
Cove-1 of the e-tender. Tenders received without tender cost and earnest money deposit will not be 
considered.  

4. The employer does not bind himself to accept the lowest or any tender and reserves to himself the 
right of accepting the whole or any part of the tender and the tenderer shall be bound to perform the 
same at the rates quoted by him.  

5. The tenderer shall not be permitted to tender for works in the concerned unit of CSIR in which a 

relative is posted in the grade between Controller of Administration and Junior Engineer, (both 

inclusive).  He shall also intimate the names of persons who are working with him in any capacity or 

subsequently employed by him and who relatives are as mentioned above. 

 

 

https://etenders.gov.in/


 

NOTE: A person shall be deemed to be a relative of another if, (a) they are members of a Hindu 

undivided family: (b) they are husband and wife: (c) the one is related to the other in the following 

manner: Father: Mother (including step mother), Son (including step son), Son's wife, Daughter 

(including step daughter), Father's father, Son's son, Son's Son's wife, Son's daughter, Son's 

Daughter's husband, Daughter's husband, Daughter's son, Daughter's Son's wife, Daughter's 

daughter, Daughter's husband, Brother (including step brother), Brother's wife, Sister (including step 

sister), Sister's husband. 

6. Tender submitted shall remain valid for 90 days from the date of opening for the purpose of acceptance 

and award of work, validity beyond 90 days from the date of opening shall be by mutual consent. 

7. In e- tendering, tenderer can quote the rates in figure only. The rates in words, amount of each item 
and total is generated automatically. Therefore, the rate quoted by the tenderer in figure is to be taken 
as correct.  

i) When there is a difference between the rates in figures and words, the rates, which correspond 

to the amounts worked out by the tenderer, shall be taken as correct. 

ii) When the amount of an item is not worked out by the tenderer or it does not correspond with 

the rate written either in figures or in words, the rate quoted by the tenderer in words shall be 

taken as correct. 

iii) When the rate quoted by tenderer in figures and in words tallied but the amount is not worked 

out correctly the rate quoted by the tenderer shall be taken as correct and not the amount. 
 

8. The tenderer should carefully see the contract drawings (as applicable) as no claim, whatsoever, will 
be entertained for any alleged ignorance thereof. 

9. Before tendering, the tenderer shall inspect the site to fully acquaint himself about the condition in 
regard to accessibility of site, nature and area/ extent of ground, working condition of site and locality 
including stacking of materials, installation of tools and plants etc., conditions affecting 
accommodations and movement of labour etc. required for the satisfactory execution of the work 
contract. No claim whatsoever on such account shall be entertained by the Employer under any 
circumstances. 

10. If any tenderer withdraws his tender within the validity period or makes any modification in terms and 
conditions of the tender, before the award of work, which are not acceptable to CSIR-CSIO shall, 
without prejudice to any other right or remedy, shall be at the liberty to forfeit 50% (fifty percent) of the 
Earnest Money deposit absolutely. Further, the tenderer shall not be allowed to participate in the re-
tendering process for this work.  

11. 100% Earnest Money will be forfeited if the contractor fails to commence the work within the stipulated 

period after the letter of award. 

12. Except writing rates in figure only, the tenderer should not write any conditions or make any changes, 
additions alterations and modifications. 

13. Some of the provisions of General Conditions of Contract are given below.  Interpretation however shall 

be as given in the General Conditions of the Contract. 

(a) DEFECT LIABILITY PERIOD is of 12 months  from the date of completion as certified by the 

 Engineer-In-Charge. 

(b) Minimum value of work for the intermediate / interim certificate will be Rs.  5.00 Lac (Rupees 

 Five only).However, a lesser amount can be admitted for Intermediate/ interim certificate at the 

discretion of the Engineer In charge. 

 
(c) SECURITY DEPOSIT:  A sum @ 10% of the gross amount of the bill shall be deducted from each 

running bill of the contractor till the sum along with the sum already deposited as earnest money 

to 5%  of the tendered value of the work.  In addition, the contractor shall be required to deposit 

an amount equal to 5% of the contract value as performance security within the period prescribed 

in the letter of award issued to him. 

(d) COMPENSATION:  Contractor shall pay as compensation an amount equal to one percent or such 

smaller amount as the Employer (whose decision in writing shall be final) may decide on the 

amount of the award value of the whole work as shown in the award letter/agreement, for every 

week that the work remains un-commenced or unfinished or due quantity of work remains 

incomplete after the scheduled dates.  Compensation to be paid shall not exceed ten percent of the 

contract amount as shown in the agreement.  

 

 



14. For any queries relating to the Tender Document and the terms and conditions content therein should 

be addressed to SE(C), CSIR-CSIO, Chandigarh. 

15. Opening of Technical Bid  

 

(a) The Technical bid will be opened by Tender Opening Committee (TOC). No claim or any 

grievances will be entertained what-so-ever by the Tender Opening Committee in this regard.  

(b) After evaluation of documents submitted i.e. Technical Bid CSIO will decide the eligible tenders, as 

per the criteria laid down in the NIT. 

(c) The TOC will open the Financial Bids of only eligible tender on latter date.  

16. Opening of Financial Bid  

The financial bids of eligible contractor will be opened at latter stage by TOC on online mode.  

17. Tender Liable for Rejection. 

Tender is liable for outright rejection if on opening it is found that: 

(a) The Tenderer has not strictly followed the procedure laid down for submission of tender. 

(b) If the tender is CONDITIONAL 

(c) If the Tenderer has quoted his offer anywhere else other than specified place provided.  

(d) The Tenderer has not uploaded the documents or failed to fill the prescribed format.  

(e) Any other ground as decided by the TOC in view of deviation from Tender Document.  

18. The instructions for the submission of e-tender are available on the CPP portal i.e. 

https://etenders.gov.in/eprocure/app under the “Instruction for Online Bid Submission”. All the intending 

tenderers are requested to go through these instructions before entering into the process of e-tendering.  

19. The tenderers shall submit an acceptance letter as per Annexure-I on the form letter head. The scanned 

copy of the undertaking shall be uploaded in Cover-I and the Original copy of the undertaking should be 

submitted before award of work to Engineering Services Unit.  

20. Clauses No.28 of General Conditions of Contract i.e. “ESCALATION” will not be applicable in this work. 

21. Goods and Service Tax (GST) will be applicable their bill as per standard norms of the Government. 

The contractor shall quote their rates inclusive of all taxes.  

22. The contractor has to pay the current prevailing minimum wages to deployed manpower’s, issued by 

the Chief Labour Commissioner (Central), New Delhi and no additional amount will be paid on this 

account. The contractor has to abide by ESI/EPF rules and must have ESI/EPF number. 

23. Old useable bricks, if available, will be issued for reuse @ Rs. 3500/- per thousand. 

24. Bricks Bats, If available, will be issued for making brick ballast etc @ Rs. 270/- per cum. 

           

 

 

 

 

 

     

 

 

 

 

 

 

 

 

https://etenders.gov.in/eprocure/app


TENDER ACCEPTANCE LETTER 
(To be given on Company Letter Head) 

 
Date:………………………..  

To,  
 
Director  
CSIR-CSIO,  
Sector-30, Chandigarh.  
 
Subject: Acceptance of Terms & Conditions of Tender;  
 
e-Tender Reference No………………………………………………..  
Name of work: … Provision of Emergency Exit stairs in Library block and Technology block of CSIR- 
                            CSIO, Chandigarh.  
 Dear Sir,  
 
1. I/we have downloaded/ obtained the tender document (s) for the above mentioned work from the Website(s) 

namely: e-tendering portal https://etenders.gov.in/eprocure/app as per your advertisement, given in the 
above mentioned website(s).  

 
2. I/we hereby certify that L/we have read the entire terms and conditions of the tender documents (including 

all documents like GCC, Scope of work, Annexure(s), list of make, schedule(s), undertaking letter etc.), 
which form part of the contract agreement and I/we shall abide hereby by the terms/ conditions/ clauses 
contained therein.  

 
3. The corrigendum (s) issued from time to time by your department/ organization too has also been taken in 

to consideration, while submitting this acceptance letter.  
 
4. I/we hereby unconditionally accept the tender conditions of above mentioned tender document (s)/             

Corrigendum (s) in it is totally/ entirety.  
 
5. I/we do hereby declare that our firm has not been black listed/ debarred by any Govt. Department/ public 

sector undertaking.  
 
6. I/we certify that all information furnished by the our firm is true and correct and in the event that the 

information is found to be incorrect/ untrue or found violated, then your department/ organization shall 
without giving any notice or reason therefore or summarily reject the bid or terminate the contract, without 
prejudice to any other rights or remedy including the for future of the full said earnest money deposit 
absolutely.  

 
Yours faithfully,  

 

 

(Signature of the bidder with Official Seal) 

 

 

 

 

 

 

 

 

 

 



GENERAL CONDITIONS OF CONTRACT 
 
1. Interpretation 

            (a) In construing these conditions, the Specifications, the Schedule of Quantities, Tender, Special 
Conditions and Agreement, the following words shall have the meaning herein assigned to them 
except where the subject or context otherwise requires. 

           (b) This contract shall comprise of the Articles of Agreement, General Conditions of Contract, Special 
Conditions. Additional Special Conditions, the Schedule of Quantities, Specifications, letter of 
acceptance of tender and other documents mentioned in the contents sheet attached hereto and 
including these to which only reference is made herein. 

 
Work or Works: Shall mean all work or works defined in schedule of quantities, specification and such other 
work or works as the contractor may be entrusted with for carrying out under this contract. 
 
Employer: Shall mean Director-General, CSIR or any officer authorized by Director-General for the purpose.
 . 
 
Engineer: Shall mean the Engineer designated by the Employer to superintend and perform other duties as 
indicated in the contract. 
 . 
Contractor: Shall mean the individual or Firm or Company, whether incorporated or not. Undertaking the 
work and shall include the legal personal representative or such individual or the persons composing such 
Firm or Company or the successors of such Firm or Company and the permitted assignees of such individual 
or Firm or Firms or Company. 
 
Site: Shall mean the site of the contract works including any buildings and erections thereon and any other 
land adjoining thereto (inclusive) as aforesaid allotted by the Employer or the Engineer for the contractor's 
use. 
 
Compensation: Shall mean all sum payable by way of compensation under any of the conditions shall be 
considered as reasonable compensation without reference to the actual loss or damage sustained and 
whether or not any damage sustained, and whether or not any damage shall have been sustained. Words 
imputing persons include firms and corporations; Words imputing the singular only also include the plural and 
vice versa where the context so required. 
 
The headings  are  given to  the clauses for convenience  and  they will  not limit  the  meaning or  scope of  
the clauses in any way. 

 
2. Drawings and Specifications 

The Contractor shall execute whole and every part of the work in the most substantial and 
workmanlike manner both as regards material and otherwise in every respect in accordance with the 
specifications. The contractor shall also confirm exactly and faithfully to the design, drawings and 
instructions given in the respect of the work by the Engineer. The contractor shall be furnished free of 
charge one- copy of such specifications and all such designs, drawings and instructions as are not 
included in the printed publications. 
 

3. Earnest Money Deposit (EMD) 

EMD upto the value of Rs.10,OOO/- may be deposited in cash and when value of EMD exceeds 
Rs.10,OOOI- then EMD should be deposited in the shape of DD/PO upto the value of RS.25 lacs. If 
EMD amount is in excess of Rs.25 lacs then the excess amount over RS.25 lacs can be accepted in 
the form of Bank Guarantee issued by a scheduled bank. 
 

4. Contractor to Provide Everything Necessary 

(a)  The contractor shall provide at his.awn cost all materials (except such materials, if any as may in 
accordance with the contract be supplied by the Employer) plants, tools, appliance, 
implements, ladders, scaffolding, temporary works, etc. requisite or proper for the execution of 
the work whether original, altered or substituted and whether included in the specifications or 
other documents forming part of the contract or which may be necessary for the purpose of 
satisfying or complying to the requirements of Engineer, as to any manner as to which under 
these conditions he is entitled to be satisfied together with carriage therefore to and from the 



work. The contractor shall also supply without charge the requisite number of persons with 
means and materials necessary for the purpose of setting out works and counting, weighing 
and assisting in the measurement or examination at any time and from time to time of the work 
or materials. Failing his so doing, the same may be provided by the Engineer at the expense 
of the contractor and the expenses may be deducted from any money due to the contractor 
under the contract and I or from his Security Deposit. 

 
(b) The contractor shall provide himself with requisite quantity and quality of water for carrying out 

the works at his own, if, however piped water is supplied by the Employer, the contractor shall 
pay for the water at one percent of the total of the work done except on Electrical Work, Air-
conditioning work and Furniture work. The contractor shall make own arrangement for water 
connection and laying of further pipelines from the source of supply of the Employer. It should 
be clearly understood that the Employer does not guarantee to maintain uninterrupted supply of 
water and it will be incumbent on the part of the contractor to make alternative arrangement for 
water at his own cost in the event of any temporary breakdown in the water mains so that the 
progress of work is not held up for want of water. No claim as damages or refund of water 
charges will be entertained on account of such breakdowns. However, if the contractor is 
permitted to make his own arrangement to draw water from a well, hand-pump, or natural river 
or pond of the Employer, no charges will be made for the water drawn from the same, but the 
contractor will make good any damage done to the installations and ensure that the quality of 
water used in the work is conforming to BIS codes and provide for any treatment at his own 
cost. 

 
(c) The contractor shall be allowed to construct temporary wells in Employer's land for taking water 

for construction purpose only after he has permission of the Employer in writing. No charges 
shall be recovered from the contractor on this account but the contractor shall be required to 
provide necessary safety arrangement to avoid any accident or damage to adjacent buildings, 
roads and service lines. He shall be responsible for any accident or damage caused due to 
construction and subsequent maintenance of the wells and shall restore the ground to its 
original condition after the wells are dismantled on completion of the work. 

 
(d) The Employer on no account shall be responsible for the expenses incurred by the contractor 

for hired ground or water obtained for elsewhere. 
 
(e) Subject to availability the Employer may supply power at only one point from where the 

Contractor shall make his own arrangement for distribution including provision of electric 
meters, switches, fuses etc. at his own cost. These shall be in the custody of the Employer. If 
there is any hinderance caused to other works the contractor shall reroute or remove such 
temporary lines without any extra cost. Such temporary lines shall be removed after the 
completion of work. The cost of power consumed by the contractor shall be payable to the 
employer at rates fixed by the Employer, which would be deducted from the running account 
bills. However the Employer does not guarantee the supply of power and no compensation for 
any failure or short supply of power shall be entertained. 

 
“Sufficiency of Tender: 

The contractor shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiently of the tender the works and the rates and the prices quoted in the schedule of items, which 
rates and the prices shall, except as otherwise provided, cover all his obligation under the contract 
and all matters and things necessary for the proper completion and maintenance of the works”. 

 
5. Authorities, Notice & Patents 

(a) The contractor shall confirm to any regulations and bye-laws of any corporation and of any 
electricity supply company and authorities with whose systems the structure is proposed to be 
connected, and shall before making any variations from the drawing and specifications that 
may be necessitated for so conforming by giving written notice to the Engineer specifying the 
variations proposed to be made, the reasons for making it and apply for instructions 
thereon. If the compliance with this clause involves any extra work not included in this 
contract, he shall specify these items of work and the allowance of extra payment required on 
their account. 

 
 (b) The contractor shall give all notices required by the said regulations or bye-laws to be given 

to any Authority and pay to such Authority or to. any public office all fees that may be 
chargeable in respect of the works and lodge the receipts with the bill to the Engineer for 
reimbursement. 

 



6. Rates to include all Taxes 

(a)  Rates quoted by the contractor shall include sales tax, duties, octroi, toll tax, realties and all 
other taxes in respect of this contract and the Employer shall not entertain any claim 
whatsoever in this respect. Tendered rates are inclusive of all taxes levies payable under the 
respective statutes. However pursuant to the Constitution (Forty Sixth Amendment) Act; 1982 
if any further tax or levy is imposed by Statutes, after the date of receipt of tenders and the 
contractor there upon necessarily and properly pays such taxes/ levie the contractor shall be 
reimbursed the amount as per the rules on producing proof of payment so made provided 
such payments, if any, is not in the opinion of the Employer (whose decision shall be final and 
binding) attributable to delay in execution of work within the control of the contractor. 

(b) The contractor shall keep necessary books of accounts and other documents for the purpose 
of this condition as may be necessary and shall allow inspection of the same by a duly 
authorized representative of the Employer and further shall furnish such other information 
and documents as the Employer may require. 

(c)  The contractor shall within a period of thirty days of imposition of any further tax or levy 
pursuant to the Constitution (Forty Sixth Amendment) Act, 1982 give a written notice thereof to 
the Employer that the same is given pursuant to this condition together with all necessary 
information relating thereto. 

7.  Materials  

(a) If the specifications of schedule of items provide for the use of any material to be supplied by 
the Employer's stores or if it is required that the contractor shall use certain stores to be 
provided by the Employer as shown in the schedule of materials hereto annexed, the 
contractor shall be bound to procure and shall be supplied such materials and stores as are 
from time to time required to be used by him for the purpose of the contract only and value of 
the materials so supplied at the rates specified in the said schedule of materials and of the 
quantities incorporated in the work may be set of or deducted from any sums then due, or 
thereafter to become due to the contractor under the contract or otherwise or against or from 
the Security deposit. All materials so supplied to the contractor by the Employer shall remain 
the absolute property of the Employer and the contractor shall be the trustee of the materials 
so supplied procured and the said materials shall not be removed/disposed off from the site 
of the work on any account and shall be at all times open for inspection by the Engineer or 
Employer. The contractor shall bear all incidental charges for cartage, storage and safe 
custody of all materials and against damage due to 'dampness, rain, sun, fires and theft and 
be fully responsible for their storage and maintenance. Any such material unused and in 
perfectly good condition in the opinion of the Employer at the time of the completion of work 
or termination of the contractor or earlier shall be returned to the Employer at a place directed 
by the Engineer at contractor's cost and at rates stipulated in the said schedule but in case 
the Employer decides not to take back the materials the contractor shall have no claim for 
compensation on account of any such materials supplied to him as aforesaid being unused 
by him or for any wastage or damage to any such materials. 

 
(b) If for any reason there is delay or non-supply of material as shown in the schedule, the 

contractor shall procure the same and complete the work in time after due intimation and 
approval of the Employer. The difference in price (between his procurement price and price 
shown in the schedule) shall be paid to the contractor. However, in case approval of the 
Employer is not given, only suitable extension of time would be considered and no other 
claim of compensation/damages shall be payable by the Employer. 

 
(c) After completion of the work or on determination/ termination of the contract, the theoretical 

quantity of cement to be used in work shall be calculated on the basis of statement showing 
quantity of cement to be used in different items of work provided in current Schedule for the 
purpose printed by CPWD. In case any item is executed for which the standard contents for 
the consumption of cement are not available in the above mentioned statement or cannot be 
derived from this statement, the same shall be calculated on the basis of standard formula to 
be laid down by the Engineer. Over this theoretical quantity of cement shall be allowed a 
variation upto 3% plus/minus for works estimated cost of which as put to tender is not more 
than Rs.10 lakhs and upto 2% plus/ minus for works estimated cost of which as put to tender 
is more than Rs. 10 lakhs. The difference in the quantity actually issued to the contractor and 
the theoretical quantity including authorised variation if not returned by the contractor, shall 
be recovered at twice the issue rate, without prejudice to the provision of other conditions 
regarding return of material governing the contract. In the event of its beings discovered that 
the quantity of cement which is less than the quantity ascertained as herein before provided 
(allowing variation on minus side as stipulated above) the cost of quantity of cement not so 
used, shall be recovered from the contractor on the basis of stipulated issue rates and 



cartage to site. 
 

(d) The provisions of foregoing sub-clause shall apply Mutatis-Mutandis in the case of steel 
reinforcement structural steel sections (each diameter/ section or category shall be 
considered separately) except that the theoretical quantity of the steel be taken as the 
quantity required as per design or as authorised by the Engineer, including lappages, plus 
3% wastage due to cutting into pieces. Over this theoretical quantity 2% plus/ minus shall be 
allowed as variation due to wastage. 

 
(e) The provision of foregoing sub-clause shall apply Mutatis-Mutandis in the case of cables; 

(other than under-ground cables) wires, conduits/ GI pipes, GI/ MS sheets used in various 
items of work shall be calculated on the basis of measurements recorded in the 
measurement books for the purpose of payment and for assessing the Consumption of 
materials used in the works. Over this quantity a variation of 5% plus shall be allowed for 
wastage of materials during execution in case of cables (other than under-ground cables), 
wires, conduits GI pipes, and 10% plus in case of GI/ MS Sheets. 

 
(f) The provisions made above are without prejudice to the right of the Employer to take action 

against the contractor under the conditions of the contract for not doing the work according to 
the prescribed specifications. 

 
(g) “In case of easy availability of approved quality of cement and steel in the open market it will 

be Employer's discretion to make these items as contractor's supply". 
 
8. Testing of Materials 

The contractor shall provide assistance, instruments, materials, labour and any other arrangement 
normally required for testing, checking of materials and workmanship as stipulated in the specifications 
and by statutory authority at his own cost. The Employer has the right to appoint the testing authorities. 
The contractor shall pay for the cost of test samples, its packing, transportation including testing fees. 
Failings his so doing, the same shall be provided by the Engineer at the expense of the contractor and 
the expenses may be deducted from any money due to the contractor under the contract and/ or from 
the Security Deposit or proceeds thereof or of a sufficient portion thereof. 
 

9. Contractor's Engineers/ Foreman & Workman 

(a) The contractor shall give all necessary personals superintendence during the execution of the 
(work and as long thereafter as the Engineer may consider necessary until the expiration of the 
Defects Liability Period. The contractor shall employ competent Site-Engineer/ Foreman as per 
CPWD norms and as approved by the Engineer Whose qualification must conform to the 
requirement specified by the Engineer who shall be constantly in attendance of the work while the 
men are at work. Any directions, explanations, instructions or notices given by the Engineer to 
such Site-Engineer or Foreman or any other authorised agent shall be held to be given to the 
contractor. 
 

(b) Contractor's Site Superintendence Staff to be employed by contractor on works: The contractor 
shall employ the following technical staff during execution of works  

 
      (a)      For building and road works 

 (i) One Graduate Engineer, when the tendered cost of work exceeds Rs. 10 lakhs 
(ii) One qualified Diploma holder (overseer) with experience not less than 3 years when the tendered 

cost of work exceeds Rs. 5 lakhs but is less than RS.10 lakhs. 
(iii) One qualified Diploma holder when the tendered cost of work is more than RS.2lakhs but less 

than RS.5Iakhs. 
 



(b) For sanitary and water supply works  

One qualified diploma holder with experience of not less than 5 years, out of which one year should be 
in sanitary and water supply works when the tendered cost of work is more than Rs.50,000. 

 
(c) For electrical works 

(i) One qualified Graduate Engineer possessing Degree in Electrical Engineering from recognised 
university with an experience of not less than 3 years or a Diploma holder in Electrical 
Engineering with an experience of not less than 7 years when the tendered cost of the work is 
not less than RS.1.5 lakhs. 

(ii) One Graduate Electrical Engineer with two years experience or a Diploma holder in Electrical 
Engineering with experience of not less than 3 years when the tendered cost of the work is more 
than RS.75,000 but less than Rs. 1.5 lakhs. 

(iii) One Diploma holder in Electrical Engineering with experience of not less than 3 years when 
tendered cost of work is more than Rs. 37,000, but less than Rs.75,000. 

(iv) One licensed Supervisor with experience of not less than 3 years when the tendered cost of work 
is more than Rs.7,500 and less than Rs.37,000. 

 (d) In case the contractor fails to employ the technical staff as aforesaid, he shall be liable to pay 
reasonable amount not exceeding the amount shown below for each month. of default. These 
recoveries are subject to modification, from time to time by CSIR based on CPWD. 
(i)    In case when a Graduate Engineer is to be employed Rs. 3,000 
(ii)  In case when a qualified Diploma holder is required to be employed   Rs. 1,500 
(iii)  In case when a technical Supervisor is required to be employed Rs. 750 

(e) The contractor shall on the request of the Engineer immediately dismiss from the works any person 
employed thereon who may in the opinion of the Engineer be unsuitable or incompetent or who may 
in the opinion of the Employer misconduct himself. 

 
10.  Access 

(a) The Engineer, and the Employer or its representatives shall at all reasonable time have free 
access to the works and/or workshops, factories or other places the materials are being prepared 
or constructed for the contract and also to any place where the materials are lying or from which 
they are being obtained and the contractor shall give every facility to them for inspection. Except 
the representatives of statutory authorities and those mentioned above no other person shall be 
allowed on the works at any time without the permission of the Engineer. 

(b) If any work is to be done at a place other than the site of works, contractor shall obtain written 
permission of the Engineer. 

11. Variation & Price for Variation 

(a) The Engineer with the approval of the Employer shall have powers to make any alterations/ 
omissions/ additions and/ or substitutions from the originals specifications, drawings, designs and 
written instructions of such alterations, omissions, additions, substitutions shall not  invalidates 
the contract and any altered, additional or substituted work which the contractor may be directed 
to do in the manner specified above as part of the work shall be carried out by the contractor on 
the same conditions in all respects on which he agreed to do the main work. The rates for such 
altered, additional or substituted work under this clause shall be worked out in accordance with 
the following provisions in their respective order. 

(b) If the rates for the altered, additional, or substituted work are specified in the contract for the 
work, the contractor is bound to carry out the altered, additional, or substituted work at the same 
rates as are specified in the contract for the work. 

(c) If the rates for the altered, additional, or substituted work are specified in the contract for the 
work, the contractor is bound to carry out the altered, additional, or substituted work at the same 
rates as are specified in the contract for the work.  

(d) If the rates for the altered, additional, or substituted work cannot be determined in the manner 
specified in sub-clause (b) and (c) above, then the contractor shall, with 10 working days from the 
date of receipt of the order to carry out the work through notice in writing; inform the Engineer of 
the rate which it is his intention to charge for such class of work, supported by analysis of the rate 
claimed which shall be based on actual cost of work plus 10% as contractor's profit and over-
heads except in case of departmental materials for which contractors profit and over-heads shall 
be 2.5%. When such notice has been given, the Engineer with1he consent of the Employer may 
agree to such a rate but if the Engineer does not agree to the contractor's rate the Engineer may 
cancel his order to carry out such class of work and arrange to' carry out in such a manner as he 



may consider advisable. 
(e) Under no circumstances, the contractor shall suspend d the work on the plea of non-settlement of 

rates of items falling under the clause.  
(f) “Deviation limits” 

Building work     30% 
Maintenance/emergency woks  50% 
Foundation works    100% 
Services works    30% 
 

12. Faulty Materials, Workmanship & Defects After Completion 

(a) The Engineer shall have powers to require the removal from the site of all materials and work 
which in his opinion are not in accordance with specifications and in case of default, the 
Engineers shall be at liberty to employ other persons to remove the same without being 
answerable or accountable for any loss or ,damage that may happen or arise to such materials to 
be substituted thereof and in case of default the Engineer may cause the same to be supplied 
and all costs which may attend such removal and/ or substitution are to be borne by the 
contractor. 

(b) If it shall appear to the Engineer or to the Employer based on audit/ technical examination that 
any work has been executed with unsound, imperfect, or unskillful workmanship or with materials 
of any inferior description, or that any materials or articles provided by him for the execution of the 
work are unsound or of a quality inferior to that contracted for or otherwise not in accordance with 
the contract, any defects, shrinkage or other faults which may appear within the defects liability 
period of 12 months from the date of completion arising in the opinion of the Engineer, the 
contractor shall on demand in writing which shall be made within 12 months of the completion of 
the work from the Engineer specifying the work, materials, articles defects or other faults 
complained of notwithstanding that the same may have been passed, certified and paid for, 
forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the case 
may requires or as the case may be, remove the materials or articles so specified and provide 
other proper and suitable materials or articles at his own cost. In case of any such failures, the 
Engineers may rectify or remove or re-execute the work or remove and replace with others, the 
material or articles complained of as the case may be at the risk and cost in all respects of the 
contractor. 

(c) In lieu of rectifying the work not done in accordance with the contract, the Employer may, allow 
such work to remain, and in that case make allowance for the difference in value, together with 
such further reduction as in his opinion may be reasonable. 

(d) Provided always that nothing in this clause shall relieve the contractor from his liability to execute 
the works in all respects in accordance with the terms and conditions of this contract, or from his 
liability to make good all defects. 

 
13. Works to Be Open for Inspection 

(a)  All work under or in course of execution or executed in pursuance of the contract shall at all 
times be open to the inspection and supervision of the Engineer and the contractor shall at all 
times, during the usual working hours, and at all other times at which reasonable notice of the 
intentions of the Engineer to visit the works shall have been given to the contractor, either himself 
be present to receive order and instruction or have a responsible agent duly accredited in writing 
present for that purpose. 

(b) The contractor shall give not less than seven days notice in writing to the Engineer before 
covering up or otherwise placing beyond the reach of measurement any work in order that the 
same may be measured and correct dimensions thereof be taken before the same is so covered 
up or placed beyond the reach of measurement and shall not cover up and place beyond the 
reach of measurement, any work without the consent in writing of the Engineer and the Engineer 
shall within the aforesaid period of seven days inspect the work, and if any work shall be covered 
up or placed beyond the reach of measurement without sud1 notice having been or the 
Engineer's consent obtained the same shall be uncovered at the contractors expense or in 
default thereof. no payment or allowance shall be made for such work or the materials with which 
the same was executed  

 
 
 
 
 
 
 
 



14. Assignment or Sub-Letting 

(a)  The contract shall not be assigned or sublet without the written approval of the Employer. And if 
the contractor shall assign or sub-let his contract or attempt to do so or become insolvent or 
commence any insolvency proceedings or make any composition with his creditors or attempt to 
do so or if any bribe, gratuity or gift, loan, perquisite, reward or advantage pecuniary or otherwise, 
shall either directly or indirectly, be given, promised or offered by the contractor or any of his 
servants or agents to any person in the employment of the Employer in any way relating to his 
office or employment, or if any such employee or person shall become in any way directly or 
indirectly interested in the contract, the Employer shall have the power to adopt any of the 
courses specified under clause-23 as may be best suited to the interest of the Employer and in 
the event of any of the courses being adopted the consequences specified in the said clause 
shall ensure. 

(b) Where the contractor is a partnership firm, the approval in writing of the Employer shall be 
obtained before any changes in the constitution of the firm. Where the contractor is an, individual 
or a Hindu undivided family business concern such approval as aforesaid shall likewise be 
obtained the contractor enters into any partnership agreement hereunder the partnership firm 
would have the right to carry out the work hereby undertaken by the contractor. If previous 
approval as aforesaid is not obtained, the contract shall be deemed to have been assigned or 
sublet in contravention of clause 13 (a) and the same action may be taken and the same 
consequences shall ensue as provided in the said clause 13 (a).  

 
15. Indemnifying Against Damages to Persons, Property & Statutes  

The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution boards 
day and night, speed limit boards, red flags. red lights and providing barriers. He shall be responsible 
for all damages and accidents caused due to negligence on his part. No hindrance shall be caused to 
traffic during the execution of work. 

 
(a) The contractor shall be responsible for all injury to persons, animals or things, and for al damage, 

whether such injury or damage arises from carelessness or accident in any way connected therewith. 
This clause shall be held to include interalia any damage due to causes is aforesaid to work, building 
(whether immediately adjacent or otherwise) and to roads, streets, foot paths, bridges or ways as well 
as all damage caused to the buildings and works forming the subject of this contract by inclemency of 
weather. The contractor indemnifies the Employer and holds him harmless in respect of all expenses 
arising from such injury or damage as aforesaid and also in respect of any award of compensation or 
damage consequent upon such claim including legal costs. 

 
(b) The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the 

whole of the contracted works complete and perfect in every respect and so as to make good and 
otherwise satisfy all claims for damage as aforesaid to the property of third parties. 

 
(c) The contractor also indemnifies the Employer against all claims which may be made upon the 

Employer for acts during the currency of this contract by any employee or representative of an 
employee of the contractor or any sub-contractors, employed by him, for any injury to or loss of life, of 
such employees, or for compensation payable under any law for the time being in force to any 
workmen or to the representative of any deceased or incapacitated workmen. 

 
(d) The contractor also indemnifies the Employer against all claims which may be made upon the 

Employer for acts during the currency of this contract by the Central/ State Government or local 
Municipal authorities for the noncompliance of any laws, regulations, rules pertaining to wages act, 
safety act in force and any amendments thereof in respect of all labour and apprentices directly or 
indirectly employed in the work under this contract. 

 
(e) The  Employer shall be at liberty and is hereby empowered to deduct the amount of any damages, 

compensation costs, charges and/ or expenses arising or accruing from or in respect of any such 
claim and/ or damages as aforesaid from any sum or sums due or to become due to the contractor or 
security deposit.  

 
(f) The contractor shall indemnify the employer against any action, claim or proceedings relating to 

infringement or sue of any patent or design or any alleged patent or design rights and shall pay any 
royalties which may be payable in respect of any article or part thereof included in the contact.  In the 
event of any claims made under or action brought against the Employer in respect of any such 
matters as aforesaid the contractor shall be immediately notified thereof and the contractor shall be at 
liberty, at his own expense, to settle any dispute or to conduct any litigation that may  arise there 
from.  Provided that the contractor shall not be liable to indemnify the Employer if the infringement of 



the patent or design or any alleged patent or design right is the direct result of an order passed by the 
said Employer or his authorized representative.  

 
16. Lien in Respect of Claim in Other Contracts 
 

(a) Any sum of money due and payable to the contractor including the security deposit under the contract 
may be withheld or retained by way of lien by the Employer or Government or any other contracting 
person or persons against any claim of the Employer or Government or such other persons in respect 
of payment of a sum of money arising out of or under any other contract made by the contractor with 
the Employer or Government or with such other persons. 

 
(b) It is agreed term of the contract that the sum of money so withheld or retained under this clause by 

the Employer will be kept withheld or retained as such by the Employer or till his claim arising out of in 
the same contract or any other contract is either mutually settled or determined by the Arbitrator if the 
contract is governed by arbitration clause or by the competent court as the case may be, and that the 
contractor shall have no claim for interest or damages whatsoever on this account or any other 
ground in respect of any sum of money withheld or retained under this clause and duly notified as 
such to the contractor. 

 
17. Withholding & Lien in Respect of Sums Claimed 

(a) Whenever any claim or claims for payment of a sum of money arises out of or under the contract 
against the contractor, the Employer shall be entitled to withhold arid also have a lien to retain such 
sum or sums in whole or in part from the security deposit if any deposited by the contractor and for 
the purpose aforesaid, the Employer shall be entitled to withhold the security deposit, if any, 
furnished as the case may be and also have a lien over the same pending finalisation or 
adjudication of any such claim. In the event of the security deposit being insufficient to cover the 
claimed amount or amounts or if no security deposit has been taken from the contractor, the 
Employer shall be entitled to withhold and have a lien to retain to the extent of such claimed amount 
or amounts referred to above, from any sum or sums found payable or which at any time thereafter 
may become payable to the contract under the same or any other contract, with the, Employer or 
any contracting person pending finalisation or adjuction of any such claim. 

  It is an agreed terms of the contract that the sum of money so withheld or retained under the lien 
referred above, by the Employer will be kept withheld or retained as such by the Employer till the 
claim arising out of or under the contract is determined by the Arbitrator (if the contract is governed 
by the arbitration clause) or by the competent court as the case may be and that the contractor will 
have no claim for interest or damages whatsoever on any account in respect of such withholding or 
retention under the lien referred to above and duly notified as such to the contractor. For the 
purpose of this clause, where the contractor is a partnership firm or a limited company the 
Employer shall be entitled to withhold and also have a lien to retain towards such claimed amount 
or amounts in whole or In part from any sum payable to any Partner/ Limited company as the case 
may be, whether in his individual capacity or otherwise. 

 
(b) The Employer shall have the right to cause an audit and technical examination of the works and the 

final bills of the contractor including all supporting vouchers, abstract etc., to be made after payment 
of the final bill and if as a result of such audit and technical examination any sum is found to have 
been over paid in respect of any work done by the contractor under the contract or any work 
claimed by him to have been done by him under the contract and found not to have been executed, 
the contractor shall be liable to refund the amount of over payment and it shall be lawful for the 
Employer to recover the same from him in the manner prescribed in sub-clause (a) of this clause or 
in any other manner legally permissible; and if it is found that the contractor was paid less than 
what was due to him under the contract in respect of any work executed by him under it, the 
amount of such under-payment shall be duly paid by the Employer to the contractor.  

 
Provided that the Employer shall not be entitled to recover any sum over-paid, nor the contractor 
shall be entitled to payment of any sum paid short where such payment has been agreed upon 
between the Employer on the one hand, and the contractor on the other hand under any term of 
contract permitting payment for work after assessment by the Employer. 

 
18. In-Case of Death of Contractor  

Without prejudice to any of the rights of remedies under this contract, if the contractor dies, the 
Employer shall have the option of terminating the contract without compensation to the contractor. 
 

19. Sub -Contractors 



The Employer reserves the right to use the premises and any portion of the site for the execution of 
any work not included in the contract. The contractor is to afford all reasonable facilities to all sub-
contractor, specialists, merchants, tradesmen and others who may at any time be appointed by the 
Employer for executing any work or supplying any goods relating to the construction, servicing, 
equipping or furnishing of the work under this contract. 
 

20. Compliance to Labour Laws & Apprentice Act 

The contractor shall comply with an the provisions of the Minimum Wages Act, 1948, Contract Labour 
(Regulation and Abolition) Act, 1970, and rules and orders framed there under and other labour laws 
affecting contract labour and Apprentice Act, 1961 and the rules and orders framed there under that 
may be in force or brought into force from time to time. 
 
Contractor shall obtain a valid license under Contract Labour (R&A) Act 1970 and Contract Labour 
(R&A) Central Rules 1971 before commencing work and which should be valid till the completion. 
 

21. Compensation for Delay 

(a) The time for carrying out the work as entered in the tender shall be strictly observed by the 
contractor and shall be deemed to be essence for the contract on the part of the contractor. The 
work shall throughout the stipulated period of the contract be proceeded with all due diligence 
and the contractor shall pay as compensation an amount equal to ONE PER CENTOR such 
smaller amount as the employer (whose decision in writing shall be final) may decide on the 
amount of the whole work as shown in the agreement, for every week that the work remains 
uncommenced or unfinished after the purpose. 

(b) And further to ensure good progress during the execution of the work, the contractor shall be 
bound in alt cases. in which the time allowed for any work exceeds one month (say for special 
jobs) to complete one-eighth of the whole of the work before one-fourth of the whole time allowed 
under the contract has elapsed: three-fourths of the work before three-fourths of such time has 
elapsed. However for special jobs if a time schedule has been submitted by the contractor and 
the same has been accepted by the Employer, the contractor shall comply with the said time 
schedule. In the event of the contractor failing to comply with this condition he shall be liable to 
pay as compensation an amount equal to one per cent or such smaller amount as the Employer 
(whose decision in writing shall be final) may decides on the said cost of the work for every week 
that the due quantity of work remains incomplete. Provided that the entire compensation to be 
paid under the provisions of this clause shall not exceed ten percent on the estimated cost of the 
work as shown in the tender. 

22. Damage to Works in Consequence of Hostilities or War-Like Operation 

(a) The work (whether fully constructed or not) and all materials, machines, tools and plants, 
scaffolding, temporary buildings and others things connected therewith shall be at the risks of the 
contractor until the work has been delivered to the Employer and a certificate from him to that 
effect obtained. In the event of the works or any materials properly brought to the site for 
incorporation in the work being damaged or destroyed in consequence of hostilities or war-like 
operations, the contractor shall, when ordered in writing by the Employer, remove any debris 
from the site, collect and properly stored or remove from store all serviceable materials salvaged 
from the damaged work and shall be paid at the contract rates in accordance with the provision 
of this agreement for the work of clearing the site 9f debris, stacking, removal of serviceable 
materials and for the reconstruction of all works ordered by the Employer such payment being 
addition to compensation upto the value of the work originally executed before being damaged or 
destroyed and not paid for. In case of works damaged or destroyed but not already measured 
and paid for the damage/ destruction suffered and for restoring the material at the rates based on 
the analysis of rates tendered for in accordance with the provision of this agreement. The 
certificate of the Employers regarding the quality and quantity of materials and the purpose for 
which they were collected shall be final and binding on the contractor. 

 
(b) Provided always that no compensation shall be payable for any loss in consequence of hostilities 

or war-like operations (i) unless the contractor had taken all such precautions against Air Raid as 
are deemed necessary by the A. R. P. Officers or the Employer, (ii) for any materials etc., not on 
the site of the work or for any tools and plant, machinery, scaffolding, temporary buildings and 
other things not intended for the work. 

(c)  In the event on the contractor having to carry out reconstruction as aforesaid, he shall be 
allowed such extension of time for its completion as is considered reasonable by the Employer. 

 
23. Extension of Time  



(a) If the contractor shall desire an extension of time for the completion of the work on the grounds of 
his having been unavoidably hindered in its execution or any other ground he shall apply in 
writing to the Employer within thirty days of the date of hindrance on account of which he desires 
extension-as aforesaid, and the Employer shall, if in his opinion (which shall be final) reasonable 
grounds shown therefore, authorise such extension of time if any, which may, in his opinion, be 
necessary or proper  

 
(b) In the event, the value of work exceeds the value of the Bill of Quantities owing to variations, the 

contractor shall be entitled to ask for extension of time in proportion to the increased value of 
work. 

 
24. Suspension of Work by Contractor 

(a) The Employer may without prejudice to his right against the contractor in respect of any delay or 
inferior workmanship or otherwise or to any claims for damages in respect of any breaches of the 
contract and without prejudice to any rights or remedies under any of the provisions of this 
contract or otherwise and whether the date for completion has elapsed by notice absolutely 
determine the contract in any of the following cases: 

 
(i) If the contractor having been given by the Engineer to rectify, reconstruct or replace any 

defective work or that the work is being performed in any inefficient' or otherwise improper or 
unworkman-like manner shall omit to comply with the requirements of such notice for a period 
of seven days thereafter or if the contractor shall delay or suspend the execution of the work 
so that in the judgment of the Employer (which shall be final and bindings) he will be unable 
to ensure completion of the work by the date for completion or he has already failed to 
complete the work by that date. 

(ii) If the contractor being a company shall pass a resolution or the court shall make an order that 
the company shall be wound up or if a receiver or a manager on behalf of a creditors shall be 
appointed or if circumstances shall arise which entitle the court of creditor to appoint a 
receiver or a manager or which entitle the court to make a winding up of order. 

(iii)If the contractor commits breach of any of the terms and conditions of this contract. 
(iv)If the contractor commits any acts mentioned in clause-23th thereof.  

 
(b)  When the contractor has made himself liable for action under any of the cases aforesaid, the 

Employer shall have the following powers:  
 

(i) To determine or rescind the contract as aforesaid (of which termination or rescission notice in 
writing to the contractor under the hand of the Employer shall be conclusive evidence). Upon 
such determination or recession the security deposit of the contractor shall be liable to be 
forfeited and shall be absolutely at the disposal of the Employer. 

(ii) The Engineer may employ labour paid by the Employer and to supply materials to carry out 
the work or any part of the work debiting the contractor with the cost of the labour and the 
price of the materials (of the amount of which cost and price certified by tile Engineer shall be 
final and conclusive against the contractor) and crediting him with the value of the work done 
in all respects in the same manner and at the same rates as if it had been carried out by the 
contractor under the terms of his contract. The certificate of the Engineer as to the value of 
the work done shall be final and conclusive against the contractor, provided always that 
action under the sub-clause shall only be taken after giving notice in writing to the contractor. 
Provided also that if the expenses incurred by the Employer are less than amount payable to 
the contractor at his agreement rates, the difference should not be paid to the contractor. 

(iii) After giving notice to the contractor to measure up the work of the contractor and to take such 
part thereof as shall be unexecuted out of his hands and to give it to another contractor to 
complete in which case any expenses which may be incurred in excess of the sum which 
would have been paid to the original contractor if the whole work had been executed by him 
(of the amount of which exceed the certificate in writing of the Engineer shall be final and 
conclusive) shall be borne and paid by the original contractor and may be deducted from any 
money due to him by the Employer under this contract or any other account whatsoever or 
from his security deposit. 

(iv) In the event anyone or more of the above courses being adopted by the Employer the 
contractor shall have no claim to compensation for any loss sustained by him by reason of his 
having purchased or procured any materials or entered into any engagement or made any 
advances on account or with view to the execution of the work or the performance of the 
contract. And in case action is taken under any of the provisions aforesaid, the contractor 
shall not be entitled to recover or be paid any sum for any work thereof or actually performed 
under this contract unless and until the Engineer has shall certified in writing the performance 
of such work and the value payable in respect thereof and he shall only be entitled to be paid 



the value so certified. 
 

25. Secured Advance  

The contractor on signing an indenture in the form specified by the Employer during the progress of 
the execution of the work may be paid if agreed by the Employer upto 75 percent of the estimated 
value which shall take into account the market value and contractor tendered rates for the finished 
item of any material which in the opinion of the Engineer is likely to be incorporated in the work within 
next three months, are non-perishable and are in accordance with the contract and which have been 
brought on the site in connection therewith and are adequately stored and protected against damage 
by weather or other causes, which have not at the time of advance been incorporated in the works. 
When materials on account of which an advance has been made under this clause are incorporated 
in the worth the amount of such advance shall be deducted from the next payment made under any of 
the clause of clauses  of this contract. 
 

26. Certificates & Payments 

(a) No payments shall be made for a work estimated to cost Rupees ten thousand or less till the 
whole of the work shall have been completed and certificate of completion given. But in the case 
of a work estimated to cost more than Rupees ten thousand, the contractor shall, on submitting 
the bill entitled to receive a monthly payment proportionate to the part of the work executed and 
to the satisfaction of the Engineer, whose certificate of the" sum so payable shall be final and 
conclusive against the contractor, provided the amount of work done is as per the value of 
intermediate certificate or for a lesser amount at the discretion of the Engineer as mentioned in 
the NIT. All such intermediate payments shall be regarded as payments by way of advance 
against the/ final payment only and not as payments for work actually done and completed and 
shall not preclude the requiring of bad, unsound, imperfect or unskilled work to be removed and 
taken away and reconstructed, or recreated or be considered as an admission of the due 
performance of the contract, or any part thereof in any respect or the accruing of any claim nor 
shall it conclude, determine, or affect in any way the powers of the Employer under these 
conditions or any of them as to the final settlement and adjustment of the accounts or in any other 
way affect the contract. The final bill shall be submitted by the contractor within two months of the 
date fixed for the completion of work or of the date of the certificate of completion furnished by the 
Employer and payments shall be made within three months if the value of the completed works is 
upto Rupees Two lakhs and in six months if the same exceeds Rupees Two lakhs of the 
submission of such bill. If there shall be any dispute about any item or items of the work then the 
undisputed item or items only shall be paid within the said period of three months or six months 
as the case may be. 

 
(b) Whenever there is likely to be delay in recording detailed measurements for making a running 

payment, advance payment without detailed measurements for work done worked out at 75 
percent of the tendered rates for assessed quantities may be made in running account bills by the 
Employer on the basis of a certificate from the Engineer. The advance payments so allowed shall 
be adjusted in the subsequent running bills by taking detailed measurements thereof. Final 
payments shall be made only on the basis of detailed measurements. 

 
(c) A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer 

on printed forms obtainable from the Engineer’s office. The Engineer shall take or cause to be 
taken the requisite measurements for the purpose of having the same verified and the claim, as 
far as admissible, adjusted as far as possible, before the expiry of ten days from the presentation 
of the bills. If the contractor does not submit the bill within the time fixed as aforesaid the 
Engineer may take action within seven days of the date fixed as aforesaid, an authorised 
representative to measure up the said work in the presence of the contractor whose signature to 
the measurement will be sufficient warrant and the Engineer may prepare the bill from such 
measurements. 

(d) Before taking any measurement of any work the Engineer or his authorised representative 
deputed by him shall give reasonable notice to the contractors. If the contractor fails to attend 
after such notice or fails to sign or to record the difference within a week from the date of 
measurement in the manner required by the Engineer then in any such event the measurements 
taken by the Engineer or by the authorised representative deputed by him as the case may be, 
shall be final binding on the contractor and the contractor shall have no right to dispute the same. 

 
(e) The charges in the bills shall always be entered at the rates specified in the agreement or in the 

case of any extra work ordered in pursuance of these conditions and not mentioned or provided 
for in the agreement at the determined as per-clause-10. However in case of partially executed 
items of work, the Employer at his discretion allows proportionate rates for such items of work as 



determined by the Engineer whose certificate of the sum so payable shall be final and conclusive 
against the contractor. 

 
27. Security Deposit 

(a) A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the 
contractor till the sum along with the sum already deposited as earnest money, will amount to 
security deposit of the 5% tender value of the work. In addition, the contractor shall be required to 
deposit an amount equal to 5% of the tendered value of the contract as Performance Security 
within the period prescribed for commencement of work in the letter of award issued to him. 

(b)  In case a fixed deposit receipt of any scheduled bank is furnished by the contractor to the 
Employer as part of the Security deposit and the bank goes Into liquidation or for any reason is 
unable to make payment against the said fixed deposit receipt,. the loss caused thereby shall fall 
on the contractor and the contractor shall forthwith on demand furnish additional security to the 
Employer to make good the deficit of such sum from the running bill as mentioned above. Such 
deductions will be held by the Employer by way of security deposit, provided always that the 
Employer for this purpose shall be entitled to recover the said percentage of the amount from 
each running bill till the balance of the amount of security deposits is realised. All compensation 
or the other sums of money payable by the contractor under the terms of this contract may be 
deducted from the security deposit or from the interest arising there from or from any sums which 
may be due to or may become due to the contractor by the Employer on any account whatsoever 
and in the event of his security deposit being reduced reason of any account whatsoever and in 
the event of his security deposit being reduced reason of any such deductions aforesaid, the 
contractor shall within ten days make good in cash or further fixed deposit receipt pledged in 
favour of the Employer. The security deposit shall be collected from the running bills of the 
contractor at the rates mentioned above and the earnest money if deposited-at the time of 
tenders will be treated as part of the security deposit. 

(c) The contractor if he so desires may furnish fixed deposit receipt in advance towards the security 
deposit. Such fixed deposit receipt shall be of a minimum value of Rs.25,OOO/- each. (The last 
such fixed deposit receipt could be of a lower value on the basis of the amount) In case any 
recovery is effected from running account bills, such recovered amount shall not be replaced with 
fixed deposit receipt. It is in the contractor's interest to keep a ward about the adequacy of the 
fixed deposit receipt submitted. 

(d) No partial refund of security deposit shall be made during the defect liability period. In case the 
final bill is not settled within stipulated period for reasons beyond control and the Employer is 
satisfied that the security deposit is not required for adjustment of Employer dues or whatsoever 
dues either in this or any other contract then this security deposit either in full or in part could be 
refunded at the sole discretion of the Employer. However, release of security deposit would be 
only after written clearance of Labour Officer regarding no dues or claims is received. 

(e) In case of termination of contract, this security deposit shall be forfeited and amount necessary to 
makeup this amount shall be recovered from money due to the contractor under this contract, or 
any Contract with the Employer. 

 
 
28. Completion Certificate 

Within ten days of the completion of the work, the contractor shall give notice of such completion to the 
Employer and within ten days of the receipt of such notice the-Engineer shall inspect the work. It there 
is no defect in the work the Employer shall furnish the contractor with certificate of completion 
otherwise a certificate of completion indicating defects shall be issued but the work shall not, 
considered to be completed until the contractor shall have removed from the premises on which the 
work shall be executed an the scaffolding, surplus material, rubbish, and all the huts and sanitary 
arrangements required for his work, people on the site in connection with execution of the works as 
shall have been erected or constructed by the contractor and cleaned of the dirt, splashes, droppings 
of finishing items from all wood work, doors, windows, walls, floors or other parts of any building, in 
upon or about which the work is to be executed or of which he may have had possession for the 
purpose of the execution thereof. If the contractor shall fail to comply with requirements of this clause 
on or before the fixed for the completion of the work, the Employer may at the risk and cost of the 
contractor take action as he may think fit and the contractor shall have no claim except for any sum 
actually realised by the sale thereof. 

29.  Escalation 
(a) If the prices of materials not being supplied by the Employer and/ or wages of labour required for 

execution of the works increase, the contractor shall be compensated for such increase as per 
provisions detailed below and the amount of the contractor shall accordingly be varied, subject to 
the condition that compensation for escalation in prices shall be available only for the work done 
during the stipulated period of the contract including such period for which the contract is validly 
extended under the provisions of Clauses-22 of General Conditions of Contract without levy of 



compensation under Clause-20 of General Conditions of Contract and also subject to the 
condition that no such compensation shall be payable for a work and also which the stipulated 
period of completion is 18 months or less . Such compensation for escalation in the prices of 
materials and labour when due shall be worked out based on the following provisions.  
(i) The base date for working out such escalation shall be the last date on which the tenders 

were stipulated to be received.  

(ii) The cost of work on which escalation will be payable shall be reckoned as 85% of the cost of 
the work as per the bills, running or final, and from this amount the value or material supplied 
by the Employer and proposed to be recovered in the particular bill shall be deducted before 
the amount of compensation for escalation is worked out. In case of materials bought to site 
for which secured advance is included in the bill full value of such materials as assessed by 
the Engineer in charge (and not the reduced amount for which secured advance has been 
paid) shall be included in the cost of work done for operation of this clause. Similarly when 
such materials are incorporated in the work, the secured advance is deducted from the bill full 
assessed value of the materials originally considered for operation of this clause shall be 
deducted from the cost of work shown in the bill running or final. Further the cost of work shall 
not include any work for which payment is made for any item at prevailing market rates. 

(iii) The compensation for escalation for materials & labour shall be worked out as per the formula 
given below: 

 
VM = W X A/100 X (MI-MI0)/MI0. 

VM = 
Variation in material cost Le. increase or decrease in the amount in rupees to be 
paid or recovered 

W = Cost of work done worked out as indicated in sub para (ii) above. 

A = 
Component of materials expressed as percent of the total value of work and is 
predetermined as 75 

MI = 
Index numbers of Wholesale Prices in India for all commodities published by the 
Reserve Bank of India for the period under reckoning 

Ml0 = 
Index numbers of Wholesale prices in India for all commodities published by the 
Reserve Bank of India and valid on the stipulated date of receipt of tenders 

VL = W X B/100 X (LI-LI0)/LI0 

VL = 
Variation in labour cost, that is, increase or decrease in the amount in rupees to be 
paid of recovered 

W = Value of work done, worked out as indicated in sub para (ii) above.  

B = 
Component of labour expressed as percent of the total value of work and is 
predetermined as 25 

L1 = 
All India consumer price index numbers for workers published by the Reserve Bank 
of India for the period under reckoning as for the period under consideration 

L10 = 
All India consumer price index numbers for industrial workers published by the 
Reserve Bank of India and valid on the stipulated date of receipt of tenders.  

 
(b) The following principle shall be followed while working out indices mentioned in sub para (iii) 

above. 
 

(i) The compensation for escalation shall be worked out at yearly intervals and shall be with 
respect to the cost of work done during the six calendar months of the said work. The first 
such payment shall be made at the end of the six months after the month (excluding) in 
which the tenders was accepted and thereafter at six monthly intervals. At the time of 
completion of work, the last period for payment might become less than six months, 
depending on the actual date of completion 

(ii) The index (MI or LI) relevant to any six months for which such compensation is paid shall 
be the arithmetical average of the indices relevant to the six calendar months. If the 
period upto date of completion after the six months covered by the last such installment 
of payment, is less than six months the index MI or LI shall be the average of indices for 
the months falling within that period. 

(iii)The base index (MI or LI) shall be the relating to the months in which the tender was 
stipulated to be received. 

(c) In the event the price of materials and/ or wages of labour required for execution' of the work 
decreases there shall be downward adjustment of the cost of work so that the price of 
materials and/or wages of labour shall be deductable from the cost of work under this 
contract and in this regard formula herein before stated under this clause shall mutatis 



mutandis apply, provided that no such adjustment for the decrease in the prices of materials 
and/ or wages of labour aforementioned would be made in case of contracts in which the 
stipulated period of completion of the work is six months or less. 

(d) Employer shall have the discretion to permit the IIEEMA (Indian Electrical & Electronics 
Manufacturers' Association) Clause for escalation in case of specialised works e.g lifts and 
electrical and mechanical installations etc. where the price variation is not similar to building 
works. 

30. Arbitration 
 

(a) Except where otherwise provided in the contract, all questions and dispute relating to the 
interpretation of the specification, designs, drawings and instructions, herein before mentioned, and 
as to the quality or workmanship or materials used in the work or as to any other question, claim, 
right, matter or thing whatsoever in any way arising out of or relating to the contract, designs, 
specifications, estimates, instructions, orders on these conditions or otherwise concerning the works, 
or the execution or failure to execute the same, whether arising during the progress of the work or 
after the completion or abandonment thereof, shall be referred to the sole arbitration of the person 
appointed by the Director General, Council of Scientific and Industrial Research. The arbitrator shall 
be appointed within 30 days from the receipt of a request by any party. The arbitrator to whom the 
matter is originally referred, being unwilling or unable to act for any reason, the Director General shall 
appoint another person to act as arbitrator in accordance with the terms of the contract. Such person 
shall be entitled to proceed with the reference from the stage at which it was left by his predecessor. 
The arbitrator shall give speaking award. The Award of the Arbitrator shall be final and binding on the 
parties. The cost of the Arbitrator shall be borne equally by both the parties.  

(b) It is also a term of the contract that the party invoking arbitration shall specify the dispute or disputes 
to be referred to arbitration under this clause together with the amount or amounts claimed in respect 
of each such dispute. 

(c) It is also a term of the contract that if the contractor does not make any demand for arbitration in 
respect of any claim in writing within 90 days of receiving the intimation from the Employer that the bill 
is ready for payment, the claim of the contractor will be deemed to have been waived and absolutely 
barred and the Employer shall be discharged and released of all liabilities under the contract in 
respect of these claims. 

(d) Subject as aforesaid the provisions of the Arbitration and conciliation Act, 1996, or any statutory 
modification or re-enactment thereof and the rules made there under and for the time being inforce 
shall apply to the arbitration reference under this clause. 

31. Dismantled Material: 
 

The contractor shall treat all material obtained during dismantling of a structure, services sub 
systems/ installations, excavation of the site for a work etc., as employer's property and such material 
shall be disposed of to the best advantage of the Employer according to the instructions issued in 
writing by the Engineer. 

 
32. Performance Guarantee 

Performance Guarantee may be taken from the contractor before the award of work, by the officer 
authorized to award the contract, if and where considered necessary, to ensure that a part or whole of 
the contract is completed by the contractor. In case of non-performance this guarantee could be 
encashed. 

 



IV SPECIAL CONDITIONS – I 
 
1. These special condition are meant to amplify the general specifications and general conditions of  
             contract. 
 
2. Work shall be done as per CPWD specification. 
 

In case of any discrepancy the order of precedence in interpretation shall be as under. 
 

(i) Schedule of quantities 
(ii)  Drawings 
(iii) Additional conditions 
(iv) General conditions of contract 
(v) Special condition 
(vi) Additional Technical Specifications 
(vii) CPWD latest Civil and Electrical Specification 
(viii) IS Codes 
(ix) International Codes 
(x) Best Engineering Practice. 

 
3.  Steel 

(i) Steel to be issued as stated elsewhere in the contract shall be for reinforcement bars for RCC work. 
For all other items of steel work the contractor shall procure the same. 

(ii) Reinforcement bars for RCC work will be issued in available coils and straight lengths. No claim for 
straightening the bars whatsoever shall be entertained. 

(iii) Issue of steel of diameters above 10 mm dia will be regulated on sectional weight basis, weight 
being calculated with the help of the standard sectional weights as given in the CPWD latest 
specifications for conversion of length to weight. However, for bars upto and including 10 mm dia 
the following procedure shall be adopted. The average sectional weight for each diameter shall 
be arrived at from samples from each lot of steel received at site. The actual weight of steel 
issued $hall be modified to take into account the variations between the actual and the standard 
coefficient and the contractor's account will be debited by the cost of this modified quantity only. 

(iv) For theoretical consumption of steel, reinforcement bars will be balanced diameter wise for the 
purpose of penal recovery as envisaged in the contract. 

4.  Cement 
Cement to be issued as stated elsewhere in the contract shall be only for site work. For factory made 
products such as Pre-cast tiles, Hollow concrete blocks, RCC pipes etc. cement shall not be issued. 

5. Unless otherwise provided in the schedule of quantities the rates tendered by the contractor shall 
apply for all heights, lifts, leads and depths of the work and nothing extra shall be payable on this 
account. 

6. The surplus excavated earth which is beyond the requirement of the Employer's work may be allowed 
by the Employer to be disposed off by the contractor on his own or sell the surplus excavated earth to 
private parties at his discretion but nothing extra will be paid for the carriage or disposal of surplus 
earth if the same is not required for any other work of the Employer  

 
V.ADDITIONAL CONDITIONS 
 
1. The structural and architectural drawings, shall at all time be properly correlated before executing any 

work. However, is case of any discrepancy in the item given in the schedule of quantities appended 
with the tender and drawings relating to the relevant item the former shall prevail unless and 
otherwise given in writing by the Engineer. 

2. No payment shall be made to the contractor for any damage caused by rain snowfall, floods or any 
other natural cause whatsoever during the execution of work. The damage to work will be made good 
by the contractor at his own cost and no claim on this account shall be entertained. 

3. All materials used shall be as per specifications and 151 marked wherever applicable. 151 marking 
referred relates to latest BIS code as published by Bureau of Indian Standards upto 30 days before 
the date of opening the tender. 

4. The contractor shall give a performance test of the entire installation(s) as per standard specifications 
and/ or as directed by the Engineer and will also submit. Test certificates as are required by 
Municipal. Electrical authority or anyother authority. Nothing extra shall be payable for the same other 
than the fees paid to such authorities which shall be reimbursed on production of receipts. 

 



VI INDENTURE FOR SECURED ADVANCE 
 
 
This indenture made the __________________day of____________20______between 
_____________________ (hereinafter called the contractor which expression shall where the context so 
admits or implies be deemed to include his heirs, executors, administrators and permitted assignees) of the 
one part and Council of Scientific & Industrial Research, New Delhi, a Society registered under the Societies 
Registration Act 1860 (hereinafter called the Employer which expression shall include its successors and 
assignees and authorised officer of the Society) of the other part. 
 
WHEREAS by an agreement dated________________ (hereinafter called the said agreement) the contractor 
has agreed AN D WH EREAS the contractor has applied to the Employer that he may be allowed advances 
on the security of materials absolutely belonging to him and brought by him to the site of the works the subject 
of the said agreement for use in the construction of such of the works as he has undertaken to execute at 
rates fixed for the finished work (inclusive of the cost of materials and labour and other charges) AND 
WHEREAS the Employer has agreed to advance to the contractor the sum of 
Rs._______________(Rupees_____________________) on the security of materials the quantities and other 
particulars of which are detailed in accounts of secured advances attached to the running account Bill for the 
said works signed by the contract on ________________and the Employer has reserved to himself the 
options of making any further advance or advances on the security of other materials brought by the 
contractor to the site of the said works. Now THIS INDENTURE WlTNESSESS that in pursuance of the said 
agreement and in consideration of the sum of Rs. ______________________on or before the execution of 
these presents paid to the contractor by the Employer (the receipt whereof the contractor both hereby 
acknowledge) and of such further advances (if any) as may be made to him as aforesaid the contractor both 
hereby convince and agree with the Employer and declare as follows: 
 
1. That the said sum of Rs._____________ ___advanced by the Employer to the contractor as aforesaid 

and all or any further sum or sums advanced as aforesaid shall be employed by the contractor in or 
towards expediting the execution of the said works and for no other purpose whatsoever. 

 
2. That the materials detailed in the said account of secured advance which have been offered to and 

accepted by the Employer as security are absolutely the contractor's own property and free from 
encumbrance of any kind and the contractor will not make any application for or receive a further 
advance on the security of materials which are not absolutely his own property and free from 
encumbrances of any kind and the contractor indemnifies the Employer against all claims to any 
materials in respect of which an advance has been made to him as aforesaid. 

 
3. That the materials detailed in the said account of secured advances and all other materials on the 

security of which any further advance or advances may hereafter be made as aforesaid (hereinafter 
called the said materials) shall be used by the contractor solely in the execution of the said works in 
accordance with the directions of the Engineer and in the term of the said agreement.  

 
4. That the contractor shall make at his own cost all necessary and adequate arrangements for the 

proper watch. safe custody and protections against all risks of the said materials and that until used in 
construction as aforesaid the said materials-shall remain at the site of the said works in the 
contractor's custody and on his own responsibility and shall at all times be open to inspection by the 
Employer or any officer authorised by him. In the event of the said materials or any part thereof being 
stolen destroyed or damaged or becoming deteriorated in a greater degree than is due to reasonable 
use and wear thereof the contractor will forthwith replace the same with other materials of like quality 
or repair and make good the same as required by the Engineer. 

 
5. That the said materials shall not on any account be removed from the site of the said works except 

with the written permission of the Employer or any officer authorised by him on that behalf. 
 
6. That the advances shall be repayable in full when or before the contractor receives payments from 

the Employer of the price payable to him for the said works under the terms and provisions of the said 
agreement. However if any intermediate payments are made to the contractor on account of work 
done then on the occasion of each such payment the Employer will be at liberty to make a recovery 
from the contractor's bill for such payment by deducting there from the value of the said materials 
then actually used in the construction and in respect of which recovery has not been made previously 
the value for this purpose being determined in respect of each description of materials at the rates at 
which the amount of the advances made these presents were calculated. 

 
7. That if the contractor shall at any time make any default in the performance or observance in any 

respect of any of the terms of provisions of the said agreement or of these presents the total amount 
of the advance or advances that may still owing to the Employer shall immediately on the happening 



of such default be repayable by the contractor to the Employer together with interest thereon at twelve 
percent per annum from the date or respective dates or such advance or advances to the date off 
repayment and with all costs charges, damages and expenses incurred by the Employer in or for the 
recovery thereof or the enforcement of this security or otherwise by reason of the default of the 
contractor and the contractor hereby covenants and agrees with the Employer to repay and pay the 
same respectively to him accordingly. 
 

8. That the contractor hereby charges all the said materials with the repayment to the Employer of the 
said sum of Rs._________________ and any further sum or sums advanced as aforesaid and all 
costs charges, damages and expenses payable under these presents PROVIDED ALWAYS AND it is 
hereby agreed and declared that notwithstanding anything in, the said agreement and without 
prejudice to the powers contained therein if and whenever the convenient for payment and repayment 
herein before contained shall become enforceable and the money owing shall not be paid in 
accordance therewith the Employer may at any time thereafter adopt all or any of the following 
courses as he may deem best:;- 

 
(a) Seize and utilize the said materials or any part thereof in the completion of the said works on 

behalf of the contractor in accordance with the provisions in that behalf contained in the said 
agreement debiting the contractor with the actual cost of effecting such completion and amount 
due in respect of advances under these presents and crediting the contactor with the value of 
work done as if he had carried out in accordance with the said agreement and at the rates 
thereby provided. If the balance is against the contractor he is to pay same to the Employer on 
demand. 

 
(b) Removed and sell by public action the seized material or any part thereof and out of the money 

arising .from the sale retain all the sums aforesaid repayable or payable to the Employer under 
these presents and pay over the surplus (if any) to the contractor. 

 
(c) Deduct all or any part of the money owing out of the security deposit or any sum due to the 

contractor under the said agreement. 
 
9. That except in the event of such default on the part of the contractor as aforesaid interest on the said 

advance shall not be payable. 
 
In witness whereof the said ___________ and _____________ by the order and under the direction of the 
Employer have hereunto set their respective hands the day and year first above written. 
 

Signed sealed and delivered By the said contractor: _________________________________________ 
 
In the presence of Signature: ______________________________________________________  
 
Name: ________________________________________________ 
 
Address: ________________________________________________ 
 
Signed by  ________________________________________________ 
 
By the order and direction of the Employer: ______________________________________________ 
 
In the presence of Signature : ____________________________________________________ 
 
Name: _______________________________________________________ 
 
Address: ______________________________________________________  
 
 
 
 
 
 
 
 
 



VII PERFORMANCE GUARANTEE 
 
To 
 
Council of Scientific and Industrial Research  
 
In consideration of Council of Scientific and Industrial Research (hereinafter) called "The Council" having 
awarded to MIs _________________________________________________ ____________________ a 
Company registered under the Companies Act 1956 (hereinafter) called the Contractor, a contract for 
(hereinafter) called the said contract under the terms and conditions of an Agreement dated-made between 
the Council and the 'Contractor hereinafter called the said agreement and Council agreed to accept the 
Council and the Contractor as herein provided for Rs.. _________________ (Rupees  
____________________________________________________ only) from a Scheduled Bank towards due 
performance of the contract by the Contractor as per the terms and conditions of the contract on the 
condition that the Bank on demand from the Council and without demur pay to the Council the aforesaid 
amount. 
 
2. We, _________________________________ Bank Ltd., (hereinafter referred to as the 'bank' do hereby 
 undertake to pay to the Council and amount not exceeding Rs. ______________________ against 
any loss or damage caused to or suffered or would be caused to or suffered by the Council by reasons of any 
breach or breaches of any of the terms. of condition of the said agreement by the said contractor. 
 
3. We, _________________________________ Bank Ltd., do hereby undertake to pay the amounts due and 
payable under this Guarantee without any demur, merely on a demand from the Council by stating the 
amount claimed is due by way of loss or damage caused to or would be caused to or suffered by the Council 
for reasons of any breach by the said contractor(s) of any of the terms conditions contained in the said 
Agreement or by reason of the Contractor(s) failure to perform the said Agreement. Any such demand made 
on the Bank shall be conclusive as regards the amount due and payable by the Bank under this guarantee. 
However, our liability under this guarantee shall be restricted to an amount not exceeding Rs. 
__________________________________________________.  
 
4. This guarantee shall come into force immediately and continue in force and remain valid till six months after 
the completion of all works under the said contract which according to the terms of the said contract, should 
be Two Months from the probable date of completion viz., the_________________ _____ day    of 
___________________.  If, however, the period of the completion of the works under the said contract is for 
any reason extended and upon such extension if the Contractor fails, before the terms of this guarantee 
expires, to furnish a fresh or renewed guarantee for the extended  period, the Bank shall pay to Council the 
said sum of Rs. __________ 
 
5. This guarantee shall not be affected by any change in the constitution of the Bank or of the Contractor. 
 
6. Notwithstanding anything hereinafter contained, the liability of the Bank under this guarantee is restricted 
 to Rs.__________________________ (Rupees_________________________________________
 only) and the  guarantee shall remain in force till  _________________________day of 
20____ unless claim or demand under this guarantee is presented to the Bank within six months from that 
date all the rights of Council u'1der this guarantee shall be forfeited and the Bank shall be released and 
discharged from all obligations hereunder. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



****SPECIAL CONDITIONS**** 
1. These special conditions are meant to amplify the general specifications and general conditions of 

contract. 
2. In case of any discrepancy, the order of precedence in interpretation shall be as under:- 

 
i) Schedule of quantities 
ii) Drawings 
iii) Additional Conditions 
iv) General Conditions of contract 
v) Special Conditions 
vi) Additional Technical Specifications 
vii) CPWD latest civil and Electrical specifications 
viii) I.S. codes 
ix) International codes 
x) Best Engineering practice 

STEEL 
1. The Contractor shall procure steel reinforcement bars confirming to relevant BIS codes from reputed 

manufactures (or their authorised dealers) as approved by Engineer-in-Charge. The contractor shall 
have to obtain and furnish test certificates to the Engineer-in-Charge in respect of  all supplies of steel 
brought by him to the site of work. Samples shall also be taken and got tested by the Engineer-in-
Charge as per the provisions in this regard in relevant BIS codes. In case the test results indicate that 
the steel arranged by the contractor does not confirm the BIS codes, the same shall stand rejected 
and shall be removed from the site of work by the contractor at his cost within a week’s time from 
written orders from the Engineer-in-Charge to do so. 

2. The steel reinforcement shall be brought to the site in bulk supply of 10 tonnes or more as decided by 
the Engineer-in-Charge. 

3. The steel reinforcement shall be stored by the contractor at the site of work in such a way as to 
prevent distortion and corrosion and nothing extra shall be paid on this account Bars of different sizes 
and lengths shall be stored separately to facilitate easy counting and checking. 

4. For checking nominal mass, tensite strength, bend test, rebend test etc. specimen of sufficient length 
shall be cut from each size of the bar at random at frequency not less than that specified below:- 
 

Size of bar 
 

For consignment below 
100 tonnes 

For consignment over 
100 tonnes 

Under 10 mm dia One sample for each 25 
tonnes or part thereof 

One sample for each 40 
tonnes or part thereof 

10 mm to 16 mm dia One sample for each 35 
tonnes or part thereof 

One sample for each 45 
tonnes or part thereof 

Over 16 mm dia One sample for each 45 
tonnes or part thereof 

One sample for each 50 
tonnes or part thereof 

 
5. The contractor shall supply free of charge the steel required for testing. The cost of tests shall be 

borne by the contractor. 
6. The actual issue and consumption of steel of work shall be regulated and proper accounts maintained 

as provided in Clause 6 of the contract. The theoretical consumption of steel shall be worked out as 
per procedure in Clause 6 of the contract and shall be governed by conditions laid therein. 

7. Steel brought to site and steel remaining unused shall not be removed from site without the written 
permission of the Engineer-in Charge. 

  



CONDITIONS FOR CEMENT 
 

1. The Contractor shall procure 33 grade (confirming to IS:269) or 43 grade (conforming to IS : 
8112) ordinary Portiland cement or Portland Pozzolona Cement, as required in the work, from 
reputed manufacturers of cement (or their authorized dealers) having a production capacity of 
one million tones per annum or more, such as ACC, L&T, J.P.Rewa, Vikram, Shri Cement, 
Birla Jute, ambuja and Cement Corporation of India etc. as approved by Ministry of Industry, 
Government of India and holding license to uses ISI certification  mark for their product 
whose name shall be got approved from Engineer-in Charge. Supply of cement shall taken in 
50 kg bags bearing manufacturer’s name and ISI marking samples of cement arranged by 
the contractor shall be taken by the Engineer-in-Charge and got tested in accordance with 
provisions of relevant BIS codes. In case the test results indicate that the cement arranged by 
the contractor does not conform to the relevant BIS codes, the same shall stand rejected and 
shall be removed from the site by the contractor at own cost within a week’s time of written 
orders from the Engineer-in-Charge to do so. 

2. The cement shall be brought at site in bulk supply of approximately 20 tonne3s or as decided 
by the Engineer-in-Charge. 

3. The cement godown of the capacity to store a minimum of 800 bags of cement or as decided 
by Engineer-in-Charge, shall be constructed by the contractor at site of work for which no 
extra payment shall be made. Double lock provisions shall be made to the door of the cement 
godown. The keys of one lock shall remain with the Engineer-in-Charge or his authorised 
representative and the key of the other lock shall remain with the contractor. The contractor 
shall be responsible for the watch and ward the safely of the cement godown. The contractor 
shall facilitate the inspection of the cement godown by the Engineer-in-Charge at any time. 

4. The contractor shall supply free of charge the cement required for testing. The cost of the 
tests shall be borne by the contractor. 

5. The actual issue and consumption of cement on work shall be regulated and proper accounts 
maintained as provided in Clause 6 of the contract. The theoretical consumption of cement 
shall be worked out as per procedure prescribed in Clause 6 of the contract and shall be 
governed by condition laid therein. 

6. Cement brought to site and cement remaining unused after completion of work shall not be 
removed from site without permission of the Engineer-in-Charge. 
 

ADDITIONAL CONDITIONS 
 
1. The structural and architectural drawings, shall at all times be properly correlated before 

executing any work. However, in case of any discrepancy in the item given in the 
schedule of quantities appended with the tender and drawings relating to the relevant 
item the former shall prevail unless and otherwise given in writing by the Engineer. 

2. No payment shall be made to the contractor for any damage caused  by rain, snowfall, 
floods or any other natural cause whatsoever during the execution of work. The damage 
to work will be made good by the contractor at his own cost and no claim on this account 
shall be entertained. 

3. All materials used shall be as per specifications and ISI marked wherever applicable. ISI 
marking referred relate to latest BIS code as published by Bureau of Indian Standards 
upto 30 days before the date opening the tender. 

4. The contractor shall give a performance test of the entire installation(s) as per standard 
specifications and/or as directed by the Engineer and will also submit. Test Certificates 
as are required by Municipal/ Electrical Authority or any other authority. Nothing extra 
shall be payable for the same other than the fees paid to such authorities which shall be 
reimbursed on production of receipts. 

  



INDENTURE FOR SECURED ADVANCE 
 

This indenture made the _______________day of 2018____________ between_________________ 
(hereinafter called the contractor which expression shall where the context so admits or implies be deemed to 
include his heirs, executors, administrators and permitted assignees) of the one part and Council of Scientific 
& Industrial Research, New Delhi, a Society registered under the Societies Registration Act 1860 (hereinafter 
called Employer which expression shall include its successors and assignees and authorised officers of the 
Society) if the other part. 
WHEREAS by an agreement dated___________(hereinafter called the said agreement) the contractor has 
agreed AND WHEREAS the contractor has applied to the Employer that he may be allowed advances on the 
security of material absolutely belonging to him and brought by him to the site of the works the subject of the 
said agreement for use in the construction of such of the works as he has undertaken to execute at rates fixed 
for the finished work (inclusive of the cost of material and labour and other charges) AND WHEREAS  the 
Employer has agreed to advance to the contractor the sum of Rs.______(Rupees_____________) on 
security of materials the quantities and other particulars of which are detailed in accounts of secured 
advances attached to the running account Bill for the said works signed by the contractor on__________and 
the Employer has reserved to himself the option of making any further advance or advances on the security of 
other materials brought by the contractor to the site of the said works. Now THIS INDENTURE WITNESSETH 
that in pursuance of the said agreement and in consideration of the sum of Rs.________on or before the 
execution of these presented paid to the contractor by the Employer (the receipt whereof the contractor do 
hereby acknowledge) and of such further advances (if any) as may be made to him as aforesaid the 
contractor do hereby covenant and agree with the Employer and declare as follows: 

1. That the said of Rs.__________ advanced by the Employer to the contractor as aforesaid and all or 
any further sum or sums advanced as aforesaid shall be employed by the contractor in Or towards 
expediting the execution of the said works and for no other purpose whatsoever. 

2. That the materials detailed in the said account of secured advance which have been offered to and 
accepted by the Employer as security are absolutely the contractor’s own property and free from 
encumbrances of any kind and the contractor will not make any application for or receive a further 
advance on the security of materials which are not absolutely his own property and free from encum 
branches of any kind and the contractor indemnifies the Employer against all claims to any materials 
in respect of which an advances has been made to him as aforesaid. 

3. That the materials detailed in the said account of secured advances and all other materials on the 
security of which any further advance or advances may hereafter be made as aforesaid (herein after 
called the said materials) shall be used by the contractor solely in the execution of the said works in 
accordance with the directions of the Engineer and in the terms of the said agreement. 

4. That the contractor shall make at his own cost all necessary and adequate arrangements for the 
proper watch, safe custody and protections against all risks of the said materials and that until used in 
construction as aforesaid the said materials shall remain at the site of the said works in the 
contractor’s custody and on his own responsibility and shall at all times be open to inspection by the 
Employer or any officer authorised by him in the event of the  said materials or any part thereof being 
stolen, destroyed or damaged or becoming deteriorated in a greater degree than is due to reasonable 
use and wear thereof the contractor will forthwith   replace the same with other materials of like 
quality or repair and make good the same as required by the Engineer. 

5. That the said materials shall not on any account be removed from the site of the said works except 
with the written permission of the Employer or any officer authorised by him on that behalf. 

6. That the advances shall be repayable in full when or before the contractor receives payments from 
the Employer of the price payable to him for the said works under the terms and provisions of the said 
agreement. However if any intermediate payments are made to the contractor on account of work 
done then on the occasion of each such payment the Employer will be at liberty to make a recovery 
from the contractor’s bill for such payment by deducting there from the value of the said materials 
then actually used in the construction and in respect of which recovery has not been made previously 
the value for this purpose being determined in respect of each description of materials at the rates at 
which the amounts of the advances made under these presents were calculated. 

7. That if the contractor shall at any time make any default in the performance or observance in any 
respect of any of the terms of provisions of the said agreement or of these presents the total amount 
of the advance of the advance or advances that may still be owing to the Employer shalll immediately 
on the happening of such default be repayable by the contractor to the Employer together with 
interest there on at twelve per cent per annum from the date or respective dates of such advance or 
advances to the date of repayment and with all costs charges, damages and expenses incurred by 
the Employer in or  for the recovery thereof or the enforcement of this security or otherwise by reason 
of the default of the contractor and the contractor hereby                                            convenants and 
agrees with the Employer to repay and pay the same respectively to him accordingly. 

8. That the contractor hereby charges all the said materials with the repayment to the Employer of the 
said sum of Rs.______________ and any further sum or sums advanced as aforesaid and all costs 
charges, damages and expenses payable under these presents PROVIDED ALWAYS and it is 
hereby agreed and declared that notwithstanding anything in the said agreement and without 



prejudice to the powers contained therein if and whenever the covenant for payment and repayment 
herein before contained shall become enforceable and the money owing shall not be paid in 
accordance therewith the Employer may at any time thereafter adopt all or any of the following 
courses as he may deem best. 

(a) Seize and utilize the said materials or any part thereof in the completion of the said works on behalf 
of the contractor in accordance with the provisions in that behalf contained the said agreement 
debiting the contractor with the actual cost of effecting such completion and amount due in respect 
of advances under these presents and crediting the contractor with the value of work done as if he 
had carried it out in accordance with the said agreement and at the rates thereby provided. If the 
balance is against the contractor he is to pay same to the Employer on demand. 

(b) Removed and sell by public auction the seized materials or any part thereof and out of the money 
arising from the sale retain all the sums aforesaid repayable payable to the Employer under these 
presents and pay over the surplus (if any) to the contractor. 

(c ) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the 
contractor under the said agreement. 

9. That except in the event of such default on the part of the contractor as aforesaid interest on the said 
advance shall not be payable. In witness where of the said______ and__________ but the order the 
under the direction of the Employer have here into set their respective hands the day and year first 
above written. 

signed sealed and delivered 
By the said contractor____________________________________________________________ 

In the presence of Signature_______________________________________________________________ 

Name:___________________________________________________________________________ 

Address:_________________________________________________________________________ 

Signed by_________________________________________________________________________ 

By the order and direction of the Employer______________________________________________ 

In the presence of Signature:_____________________________________________________________ 

Name:______________________________________________________________________________ 

Address: ___________________________________________________________________________ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



PERFORMANCE GUARANTEE 
 
To 
 Council of Scientific & Industrial Research 
1. In consideration of Council of Scientific & Industrial Research (hereinafter) called “The 

Council” having awarded to M/s ______________________a company registered under the 
Companies Act 1956 (hereinafter) called the contractor, a contract for (hereinafter) called the 
said contract under the terms and conditions of an Agreement date_______________ made 
between the Council and the Contractor hereinafter called the said agreement and Council 
agreed to accept a Deed of Guarantee as herein provided for Rs_____________(Rupees 
only) from a Scheduled Bank towards due performance of the contract by the Contract as per 
the terms and conditions of the contract on the condition that the Bank on demand from the 
Council and without demur pay to the Council the aforesaid amount. 

2. We____________________ Bank Ltd.(hereinafter) referred to as bank do hereby undertake 
to pay to Council and amount not exceeding Rs. ________________against any loss or 
damage caused to or suffered or would be caused to or suffered by the Council by reasons of 
any breach or breaches of any of the terms of conditions of the said agreement by the said 
contractor. 

3. We_______________________________ Bank Ltd. Do hereby undertake to pay the amount 
due and payable under this Guarantee without any demur, merely on a demand from the 
Council by stating the amount claimed is due by way of loss or damage caused to or would 
be caused to or suffered by the Council for reasons of any breach by the said contractor(s) of 
any of the terms & conditions contained in the said Agreement or by reason of the 
Contractor(s) failure to Perform the said agreement. Any such demand made on the Bank 
shall be conclusive as regards the amount due and payable by the Bank under this 
guarantee. However, our liability under this guarantee shall be restricted to an amount not 
exceeding Rs.________________________________ 

4. This guarantee shall come into force immediately and continue in force and remain valid till 
six months after the completion of all works under the said contract which according to the 
terms of the said contract, should be Two Months from the probable date of completion viz, 
the _______________________day of _________________________if, however, the period 
of the completion of the works under the said contract is for any reason extended and upon 
such extension if the Contractor falls, before the terms of this guarantee expire, to furnish a 
fresh or renewed guarantee for the extended period, the Bank shall pay to Council and said  
sum of Rs. _______________________or such lesser sum as Council may demand. 

5. 5. This guarantee shall not be affected by any change in the constitution of the Bank or 
of the Contractor. 

6. Notwithstanding anything here in before contained, the liability of the Bank under this 
guarantee is restricted to 
Rs.___________________________(Rupees________________________only) and the 
guarantee shall remain in force till _____________________day 
of_______________________20_____________________unless claim or demand under 
this guarantee is presented to the Bank within six months from the date all the rights of 
Council under this guarantee shall be forfeited and the Bank shall be released and 
discharged from all obligations hereunder. 



CONTRANTOR’S SITE SUPERINTENDENCE 
 
Staff to be employed by contractor on works. The contractor shall employ the following 
technical staff during execution of work 
(a) For building and road works 
(i) One Graduate Engineer, when the tendered cost of work exceeds Rs. 10 lakhs 
(ii) One qualified Diploma holder (overseer) with experience not less than 3 years when 

the tendered cost of work exceeds Rs. 5 lakhs but is less than Rs.10 lakhs 
(iii) One qualified Diploma holder when the tendered cost of work is Rs.2 lakhs but less 

than Rs.5 lakhs 
(b) For sanitary and water supply works one qualified diploma holder with experience of 

not less than one year should be in sanitary and water supply works when the 
tendered cost of work is more than Rs.50,000. 

(c) For electrical works 
(i) One qualified Graduate Engineer possessing Degree in Electrical Engineering from 

recognised university with an experience of not less than 3 years or a diploma holder 
in Electrical Engineering with an experience of not less than 7 years when the 
tendered cost of the work is not less than Rs.1.5 lakhs. One Graduate Electrical 
Engineer with two years experience or a Diploma holder in Electrical Engineering 
with experience of not less than 3 years when the tendered cost of the work is more 
than Rs.75.000 but less than Rs.1.5 lakhs. 

(ii) One Diploma holder in Electrical Engineering with experience of not less than 3 years 
when tendered cost or work is more than Rs.37.000 but less than Rs.75.000.00 

(iii) One licensed Supervisor with experience of not less than 3 years when the tendered 
cost of the work is more than Rs.7,500 and less than Rs.37,000 

(d) In case the contractor fails to employ the technical staff as above said, he shall be 
liable to pay reasonable amount not exceeding the amount shown below for each 
month of default. These recoveries are subject to modifications from time to time by 
CSIR based on CPWD. 
In case when a graduate Engineer is to be employed                          Rs.3,000/- 
In case when a qualified Diploma holder is required to be employed        Rs.1,500/- 
In case when technical supervisor is required to be employed             Rs.750/- 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
AMENDMENTS- CODITIONS OF CONTRACT FOR WORKS 



SR. NO. PAGE PARA MODIFY 

1. 2 1(a) Amend Six to Twelve 

2. 5 1(b) Add a new sub para after ‘WORK’ as below:- “EMPLOYER” shall mean Director 
-General, CSIR or any officer authorized by Director-General for the purpose. 

3. 5 After para 
3 

Add a new para 3A:- “SUFFICIENCY OF TENDER. The contractor shall be 
deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of the tender for the works and the rates and the prices quoted in the 
schedule of items which rates and the prices shall, except as otherwise provided, 
cover all his obligations under the contract and all matters and things necessary 
for the proper completion and maintenance of the works.” 

4. 8 6 Add sub para (g) as “In case of easy availability of approved quality of cement 
and steel  in the open market it will be Employer’s discretion to make these items 
as contractor’s supply.”.  

5. 8 8(a) Add “Annexure III refers.” 

6. 9 10 Add sub para 10 (f) as 
“ Deviation limits” 
Building work      30% 
Maintenance / emergency  works                    50% 
Foundation works    100% 
Services works                     30% 

7. 9 11(b) 
 first line 
 
5th line 
 
7th line 

Modify to read as “If it shall appear to the Engineer or to the Employer based on 
audit / technical examination that any work has been executed.” 
 
Amend Six to Twelve 
 
Amend Six to Twelve 

8. 12 19 Add “Contractor shall obtain a valid license under Contract Labour (R&A) Act 
1970 and Contractor Labour (R&A) Central Rules 1971 before commencing work 
and which should be valid till the completion.” 

9. 16 26(d) Add “However, if applicable, release of security deposit would be only after 
written clearance of Labour Officer regarding no dues or claims is received. 

10. 16 Clause 28 
Para (ii) 

“ The cost of work on which escalation will be payable shall be reckoned as 85% 
of the cost of the work as per the bills, running of final, and from this amount the 
value of material supplied by the Employer……………………any items at 
prevailing market rates”.  

11. 17 28 Add sub para (d) as “Employer shall have the discretion to permit the IEEMA 
(Indian Electrical & Electronics Manufacturers’ Association ) clause for escalation 
in case of specialized works e.g. lifts and electrical and mechanical installations 
etc. where the price variation is not similar to building works. 

12. 17 29 Modify para 29(a) 
Any difference/ dispute arising out of Agreement shall be referred to Delhi 
International Arbitration Centre (DIAC), Delhi High Court instead of DG CSIR. 
(i) In the event of any question/dispute/difference arising under the agreement 

or in connection herewith (except as to matters the decision of which is 
specially provided under this agreement) the same shall e referred to the 
Delhi International Arbitration Centre for appointment of Arbitrator to 
adjudicate the dispute. 

(ii) The award of the Arbitrator shall be final and binding on the parties. The 
Arbitrator may give interim award(s) and / or directions, as may be required.  

Subject to the aforesaid provision, the arbitration and conciliation   act, 1996 and 
the rules made hereunder and any modification thereof from time to time being in 
force shall be deemed to apply to the Arbitration proceedings under this clause.”  

13 18 Add para 
30 

Add Para 30 to as under “ DISMANTLED MATERIAL”: 
The contractor shall treat all material obtained   during dismantling of a structure, 
service, sub-systems/ installations, excavation of the site for a work etc., a 
employer’s property and such material shall disposed of to the best advantage of 
the employer according to the instructions issued in writing by the Engineer. 

 
 
 
 
 
 
 
 



SR. NO. PAGE PARA MODIFY 

14 18 Add para 
31 

Add Para 31 as : PERFORMANCE GUARANTEE 
“Performance Guarantee may be taken from the contractor before the award of 
work, by the officer authorized to award the contract, if and where considered 
necessary, to ensure that a part or whole of the contract is completed by the 
contractor, In case of non-performance, this guarantee could be encashed. 
 

15 19 2 Modify as “ In case of any discrepancy, the order of precedence in interpretation 
shall be as under: 
(i) Schedule of quantities 
(ii) Drawings 
(iii) Additional conditions 
(iv) General conditions of contract 
(v) Special condition 
(vi) Additional Technical Specifications 
(vii) CPWD latest Civil and Electrical specifications 
(viii) IS codes 
(ix) International codes 
(x) Best Engineering Practice 

16 24  Add Annexure III as below; 
Contractor’s Site Superintendence 
Staff to be employed by contractor on works. The contractor shall employ the 
following technical staff during execution of Work: - 

 
(a) For building and road works 

(i)   One Graduate Engineer, when the tendered cost of work exceeds   Rs. 
10 lakhs. 

(ii) One qualified Diploma holder (overseer) with experience not less than 
three years when the tendered cost of work exceeds Rs. 5 lakhs but is 
less than Rs. 10 lakhs. 

(iii) One qualified Diploma holder when the tendered cost of work is more 
than Rs. 2  lakhs but less than Rs. 5 lakhs. 

b) For sanitary and water supply works one qualified diploma holder with 
       experience of not less than 5 years, out of which one  year  should be 
       in sanitary and water supply works when the tendered cost of work is  
       more than Rs.50,000/-. 
(c)  For electrical works:- 

(i) One qualified Graduate Engineer possessing Degree in Electrical 
Engineering from recognized university with an experience of not less 
than three years or a Diploma holder in Electrical Engineering with an 
experience of not less than 7 years when the tendered cost of the work is 
not less than Rs. 1.5 lakhs. 

(ii) One graduate Electrical Engineer with two years experience or a Diploma 
holder in Electrical Engineering with experience of not less than 3 years 
when tendered cost of work os more than Rs. 75,000/- but less than 
Rs.,1.5 lakhs. 

(iii) One diploma holder in Electrical Engineering with experience of not less 
than 3 years when tendered cost of work is more than Rs.37,000/- but 
less than Rs.75,000/-. 

(iv) One licensed Supervisor with experience of not less than 3 years when 
the tendered cost of work is more than Rs.7,500/- and less than 
Rs.37,000/-. 

(d)  In case the contractor fails to employ the technical staff as aforesaid,  he 
shall 
       be liable to pay reasonable amount not exceeding the amount shown below 
       for each month of default.  These recoveries are subject to modifications  
from 
       the time by CSIR based on CPWD. : - 
(i)   In case when a Graduate Engineer is to be emplo0yed     Rs. 3,000. 
(ii) In case when a qualified Diploma holder is required to be employed Rs.1,500. 
(iii)  In case when a technical supervisor is required to be employed: Rs .750. 
 

 
 
 



Additional Amendments   

SR. NO. PAGE Condition of contract for works in CSIR. Amended Provision 

1. Page 
2 para 
17(c) 

Security deposit shall be deducted from the 
running bills at 10% of the gross value of 
work done and measured inclusive of 
Earnest Money subject to a maximum of Rs. 
5.00 lakhs (Rupees five lakhs only). 

A sum @ 10% of the gross amount of the bill 
shall be deducted from each running bill of the 
contractor till the sum along with the sum 
already deposited as earnest money, will 
amount to security deposit of 5% of the 
tendered value of the work. In addition, the 
contractor shall be required to deposit an 
amount equal to 5% of the tendered value of the 
contract as performance Security within the 
period prescribed for commencement of work in 
the letter of award issued to him.  

2. Page 
15 
para 
26(a) 

Security deposit: The contractor shall permit 
the Employer at the time of making any 
payment to him for the work done and 
measured to deduct sum at the rate of 10% 
of the gross value of work done in each 
running bill along with the earnest money if 
any, as already deposited by the contractor 
will amount to 10% of the estimated cost or 
Rs. 5.0 lakhs whichever is less, unless full 
amount of security deposit in cash or in the 
form of fixed deposit receipts pledged in 
favour of the employer has been deposited.  

As per 1 abovd 

3. Page 
16 
para 
28(a)  

Escalation: If the prices of materials not 
being supplied by the employer and /or 
wages of labour required for execution of 
the work increase, the contractor shall be 
compensated for such increase as per 
provision detailed below and the amount fo 
the contractor shall accordingly be varied, 
subject to the condition that compensation 
for escalation in prices shall be available 
only for the work done during the stipulated 
period of the contract including such period 
for which the contract is validly extended 
under the provision of clause 22 of General 
Conditions of contract without levy of 
compensation under Clause20 of General 
Conditions of Contract and also subject to 
the condition that no such compensation 
shall be payable for a work for which the 
stipulated period of completion is six 
months or less.  Such compensation for 
escalation in the prices of materials and 
labour when due, shall be worked out based 
on the provision.  

Escalation: If the prices of materials not being 
supplied by the employer and /or wages of 
labour required for execution of the work 
increase, the contractor shall be compensated 
for such increase as per provision detailed 
below and the amount fo the contractor shall 
accordingly be varied, subject to the condition 
that compensation for escalation in prices shall 
be available only for the work done during the 
stipulated period of the contract including such 
period for which the contract is validly extended 
under the provision of clause 22 of General 
Conditions of contract without levy of 
compensation under Clause20 of General 
Conditions of Contract and also subject to the 
condition that no such compensation shall be 
payable for a work for which the stipulated 
period of completion is eighteen months or less.  
Such compensation for escalation in the prices 
of materials and labour when due, shall be 
worked out based on the provision. 

4. Page 
3 New 
para  

Not existing Purchase preference will be given to Central 
Public Sector Enterprise (CPSE) for award of 
works costing between Rs. 5 crores to Rs. 1.00 
crores as per provisions contained in para 
20.10.9 in CPWD Manual 2003 and OM No. 
DPE/13(12)/2003-fin Vol. II dated 18.07.05 
issued by department of Public Sector 
Enterprises, Govt. Of India.  

 
 

 
 

 


