
CSIR- Central Scientific Instruments Organisation 
Sector-30, Chandigarh 

(Engineering Services Division) 
(Telefax: 0172-2657083) 

 

CSIO/ 1600 /2026-27/ESD                                                          NIT No. 04/2026-27/ESD/CSIO/Chd. 

Subject: Provision of Water Tanks in staff quarters of CSIR-CSIO, Chandigarh.  

 
NOTICE INVITING E-TENDER FOR WORKS 

 
Sealed item rate online tender (E-tender) are invited for the following work from Contractor of appropriate 
class of CPWD, Railways, MES, State PWD/ Central Govt./ Semi Govt. organizations/ Public Sector 
undertaking/ Govt. Autonomous bodies and / or from those who have carried out similar works for CSIR 
satisfactorily 1/2/3 similar works of 80% /60%/40% respectively of the estimated value of the cost during last 
(7) years ending May 2026. Similar work mean Sanitary items/ water supply work multiple item. The 
tenderer is required to produce the proof of fulfilling these conditions number.  
 
The tenderer shall bid the tender through https.//etenders.gov.in/eprocure/app. 
 
The estimated cost of each work of the tender based on prevailing market rates & CPWD, DSR-2023 is 
indicated below: 
 
  
Tender 
Reference No. 

Name of the work Estimated cost Earnest 
money 
deposits/ 
Tender Fee 

Period of 
contract 

 
NIT No. 04/ 2026-
27/ ESD/ CSIO/  
Chd. 

 
Provision of Water Tanks in staff 
quarters of CSIR-CSIO, Chandigarh.  
 

 
 Rs.=23,87,240.00 

 
Rs. 47745.00 
 

 
   02 
 Months 
 
 
 
 

 
 
Time Schedule for Tender: 

 
Sl. 
No. 

Particulars  Date  Time  

1 Tender e-Publication date 04.06.2026 15.00 Hours 

2 Document download/Sale start date 04.06.2026 15.00 Hours 
3 Bid submission start date 04.06.2026 17.30 Hours 
4 Bid submission end date 12.06.2026 17.00 Hours 
5 Bid opening date 16.06.2026 15.30 Hours 

 

 
The details of the Notice inviting E-Tender and complete documents can be seen at the E-Tendering portal 
https://etenders.gov.in/eprocure/app. Tenders should be submitted on the specified form (Non-transferable) 
which is available at https://etenders.gov.in/eprocure/app. 

 

 
 

Sr. Superintending Engineer (Civil) 
Engineering Services Division 

 
 
 
 

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app


CSIR-Central Scientific Instruments Organisation 
Sector-30, Chandigarh 

(Engineering Services Division) 
(Telefax: 0172-2657083) 

CSIO/ 1600 /2026-27/ESD                                                          NIT No. 04/2026-27/ESD/CSIO/Chd. 

Subject: Provision of Water Tanks in staff quarters of CSIR-CSIO, Chandigarh.  

E-Tender 
Online item-rate tenders are hereby invited through e-tendering  portal https://etenders.gov.in for the work 
of Provision of Water Tanks in staff quarters of CSIR-CSIO, Chandigarh from the firms having worked 
with CPWD, Railways, MES, Post and telegraph Deptt., state PWD’s, Semi government organization or 
those who have successfully carried out works for CSIR or its laboratories and have successfully completed 
at least three similar work amounting to 40% or at least two similar works amounting to 60% or at least one 
work of painting amounting to 80% or above in single contract of the estimated cost of work during the last 
seven years ending May 2026. Similar work means Sanitary items/ water supply work of multiple items of 
required value. The single item experience like paint etc will not be considered of similar item. The 
contractors may apply with proof of fulfilling the above conditions along with copies of PAN Card, GST 
registration number and satisfactory work completion certificates. The contractor debarred will not be 
considered for maintenance tender. ESI/EPF registration is mandatory.   
 
The estimated cost of work is Rs. 23,87,240.00/- (Rupees Twenty Three Lakhs Eighty Seven Thousand 
Two Hundred Forty only) based on CPWD, DSR-2023 including cost index and GST.  
 

1. Duration of contract for carrying out of the work will Two Months from the date of commencement 
which shall be reckoned from the tenth day of issue of award letter.  

2. The tender in two bid system shall be submitted through online at CPP-portal by the tenderer, as 
per date given in Critical Date Sheet below: 

 

Critical Date Sheet 
 

S. No. Schedule of Activities Date and time 

1 Publish Date on CPP Portal           04.06.2026    15.00 hours 

2 Bid Document downloaded/sale start date     04.06.2026    15.00 hours 

3 Bid submission start date      04.06.2026    17.30 hours 

4 Bid submission end date    12.06.2026    17.00 hours 

5 Last time and time of submission of original Demand 
Drafts against Tender fee & EMD at CSIR-CSIO, 
Chandigarh.  

    15.06.2026    15.00 hours 

6 Technical Bid opening date      16.06.2026    15.30 hours 

7 Financial Bid opening date        To be intimated later on  
 

3. Tender processing fee of  NIL  non-refundable and Earnest Money Deposit (EMD) of                    
Rs. 47745.00/- will required to be paid offline in the form of Demand Draft (DD) drawn in favour of 
Director CSIO payable at Chandigarh from nationalized or any scheduled bank (but not from co-
operative or Gramin Bank). The original demand Drafts (DD), against above should reach by post/ 
courier/ given in person to Sr.SE (C),Central Scientific Instruments Organisation,Sector-30, 
Chandigarh as specified in the critical date sheet given in subsequent para of this e-NIT. The 
details of Demand drafts, physically sent, should tally with the details available in the scanned copy 
and the data entered during bid submission time in Cover-I. 
The tenderers who fail to submit the hard copy of Tender fee & EMD (in original) by due date and 
time, their tender shall be rejected out-rightly. Postal delay, if any, will not considered/ entertained.  
Scanned copies of Tender processing fee and Earnest money Deposit (EMD) shall be uploaded in 
Cove-1 of the e-tender. Tenders received without tender cost and earnest money deposit will not be 
considered.  

 
4. The employer does not bind himself to accept the lowest or any tender and reserves to himself the 

right of accepting the whole or any part of the tender and the tenderer shall be bound to perform the 
same at the rates quoted by him.  

5. The tenderer shall not be permitted to tender for works in the concerned unit of CSIR in which a 

relative is posted in the grade between Controller of Administration and Junior Engineer, (both 

inclusive).  He shall also intimate the names of persons who are working with him in any capacity or 

subsequently employed by him and who relatives are as mentioned above. 
 

https://etenders.gov.in/


NOTE: A person shall be deemed to be a relative of another if, (a) they are members of a Hindu 

undivided family: (b) they are husband and wife: (c) the one is related to the other in the following 

manner: Father: Mother (including step mother), Son (including step son), Son's wife, Daughter 

(including step daughter), Father's father, Son's son, Son's Son's wife, Son's daughter, Son's 

Daughter's husband, Daughter's husband, Daughter's son, Daughter's Son's wife, Daughter's 

daughter, Daughter's husband, Brother (including step brother), Brother's wife, Sister (including 

step sister), Sister's husband. 

 

6. Tender submitted shall remain valid for 90 days from the date of opening for the purpose of 

acceptance and award of work, validity beyond 90 days from the date of opening shall be by mutual 

consent. 

7. In e- tendering, tenderer can quote the rates in figure only. The rates in words, amount of each item 
and total is generated automatically. Therefore, the rate quoted by the tenderer in figure  is to be 
taken as correct.  

i) When there is a difference between the rates in figures and words, the rates, which 

correspond to the amounts worked out by the tenderer, shall be taken as correct. 

ii) When the amount of an item is not worked out by the tenderer or it does not correspond with 

the rate written either in figures or in words, the rate quoted by the tenderer in words shall be 

taken as correct. 

iii) When the rate quoted by tenderer in figures and in words tallied but the amount is not worked 

out correctly the rate quoted by the tenderer shall be taken as correct and not the amount. 
 

8. The tenderer should carefully see the contract drawings (as applicable) as no claim, whatsoever, 
will be entertained for any alleged ignorance thereof. 

9. Before tendering, the tenderer shall inspect the site to fully acquaint himself about the condition in 
regard to accessibility of site, nature and area/ extent of ground, working condition of site and 
locality including stacking of materials, installation of tools and plants etc., conditions affecting 
accommodations and movement of labour etc. required for the satisfactory execution of the work 
contract. No claim whatsoever on such account shall be entertained by the Employer under any 
circumstances. 

 
10. If any tenderer withdraws his tender within the validity period or makes any modification in terms 

and conditions of the tender, before the award of work, which are not acceptable to CSIR-CSIO 
shall, without prejudice to any other right or remedy, shall be at the liberty to forfeit 50% (fifty 
percent) of the Earnest Money deposit absolutely. Further, the tenderer shall not be allowed to 
participate in the re-tendering process for this work.  
 

11. 100% Earnest Money will be forfeited if the contractor fails to commence the work within the 

stipulated period after the letter of award. 

12. Except writing rates in figure only, the tenderer should not write any conditions or make any changes, 
additions alterations and modifications. 

 

13. Some of the provisions of General Conditions of Contract are given below.  Interpretation however 

shall be as given in the General Conditions of the Contract. 

 
(a) DEFECT LIABILITY PERIOD is of 12 months  from the date of completion as certified by the 

 Engineer-In-Charge. 
(b) Minimum value of work for the intermediate / interim certificate will be Rs.  5.00 Lac (Rupees 

 Five only).However, a lesser amount can be admitted for Intermediate/ interim certificate at the 

discretion of the Engineer In charge. 
(c) SECURITY DEPOSIT:  A sum @ 10% of the gross amount of the bill shall be deducted from 

each running bill of the contractor till the sum along with the sum already deposited as earnest 

money to 5%  of the tendered value of the work.  In addition, the contractor shall be required to 

deposit an amount equal to 5% of the contract value as performance security within the period 

prescribed in the letter of award issued to him. 

 

 

 



(d) COMPENSATION:  Contractor shall pay as compensation an amount equal to one percent or 

such smaller amount as the Employer (whose decision in writing shall be final) may decide on the 

amount of the award value of the whole work as shown in the award letter/agreement, for every 

week that the work remains un-commenced or unfinished or due quantity of work remains 

incomplete after the scheduled dates.  Compensation to be paid shall not exceed ten percent of 

the contract amount as shown in the agreement.  

 
14. For any queries relating to the Tender Document and the terms and conditions content therein should 

be addressed to Sr.SE(C), CSIR-CSIO, Chandigarh. 

 
15. Opening of Technical Bid  

 

(a) The Technical bid will be opened by Tender Opening Committee (TOC). No claim or any 

grievances will be entertained what-so-ever by the Tender Opening Committee in this regard.  

(b) After evaluation of documents submitted i.e. Technical Bid CSIO will decide the eligible tenders, 

as per the criteria laid down in the NIT. 

(c) The TOC will open the Financial Bids of only eligible tender on latter date. 

 
16. Opening of Financial Bid  

The financial bids of eligible contractor will be opened at latter stage by TOC on online mode. 

  
17. Tender Liable for Rejection. 

Tender is liable for outright rejection if on opening it is found that: 

(a) The Tenderer has not strictly followed the procedure laid down for submission of tender. 

(b) If the tender is CONDITIONAL 

(c) If the Tenderer has quoted his offer anywhere else other than specified place provided.  

(d) The Tenderer has not uploaded the documents or failed to fill the prescribed format.  

(e) Any other ground as decided by the TOC in view of deviation from Tender Document.  

18. The instructions for the submission of e-tender are available on the CPP portal i.e. 

https://etenders.gov.in/eprocure/app under the “Instruction for Online Bid Submission”. All the 

intending tenderers are requested to go through these instructions before entering into the process of 

e-tendering.  

19. The tenderers shall submit an acceptance letter as per Annexure-I on the form letter head. The 

scanned copy of the undertaking shall be uploaded in Cover-I and the Original copy of the 

undertaking should be submitted before award of work to Engineering Services Unit.  

20. Clauses No.28 of General Conditions of Contract i.e. “ESCALATION” will not be applicable in this 

work. 

21. Goods and Service Tax (GST) will be applicable their bill as per standard norms of the Government. 

The contractor shall quote their rates inclusive of all taxes (including GST).  

22. The contractor has to pay the current prevailing minimum wages to deployed manpower’s including of 

certification of EPF and ESI as applicable in UT, Chandigarh.  

23. Old useable bricks, if available, will be issued for reuse @ Rs. 3500/- per thousand. 

24. Bricks Bats, If available, will be issued for making brick ballast etc @ Rs. 270/- per cum. 
25. The contractors will make police verification of all the labours, contractor supervisor/engineer as per 

instruction of Intelligence Bureau. 

                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       

           

 

 

 

 

https://etenders.gov.in/eprocure/app


TENDER ACCEPTANCE LETTER 
(To be given on Company Letter Head) 

 
Date:………………………..  

To,  
Director  
CSIR-CSIO,  
Sector-30, Chandigarh.  
 
Subject: Acceptance of Terms & Conditions of Tender;  
 
e-Tender Reference No………………………………………………..  
Name of work: … Provision of Water Tanks in staff quarters of CSIR-CSIO, Chandigarh. 

Dear Sir,  

1. I/we have downloaded/ obtained the tender document (s) for the above mentioned work from  
    the website(s) namely: e-tendering portal https://etenders.gov.in/eprocure/app as per your  
    advertisement, given in the above mentioned website(s).  
 
2. I/we hereby certify that L/we have read the entire terms and conditions of the tender 

documents (including all documents like GCC, Scope of work, Annexure(s), list of make,    
schedule(s), undertaking letter etc.), which form part of the contract agreement and I/we shall 
abide hereby by the terms/ conditions/ clauses contained therein.  

 
3. The corrigendum (s) issued from time to time by your department/ organization too has also 
     been taken in to consideration, while submitting this acceptance letter.  
 
4. I/we hereby unconditionally accept the tender conditions of above mentioned tender 
    document (s) / corrigendum(s) in it is totally/ entirety.  
 
5. I/we do hereby declare that our firm has not been black listed/ debarred by any Govt.   
    Department/ public sector undertaking.  
 
6. I/we certify that all information furnished by the our firm is true and correct and in the event 
    that the information is found to be incorrect/ untrue or found violated, then your department/  
    organization shall without giving any notice or reason therefore or summarily reject the bid or  
    terminate the contract, without prejudice to any other rights or remedy including the for future 
    of the full said earnest money deposit absolutely.  
 

Yours faithfully,  
 

 

(Signature of the bidder with Official Seal) 

   

 

 



GENERAL CONDITIONS OF CONTRACT 
 
1. Interpretation 

            (a) In construing these conditions, the Specifications, the Schedule of Quantities, Tender, Special 
Conditions and Agreement, the following words shall have the meaning herein assigned to 
them except where the subject or context otherwise requires. 

           (b) This contract shall comprise of the Articles of Agreement, General Conditions of Contract, Special 
Conditions. Additional Special Conditions, the Schedule of Quantities, Specifications, letter of 
acceptance of tender and other documents mentioned in the contents sheet attached hereto 
and including these to which only reference is made herein. 

 
Work or Works: Shall mean all work or works defined in schedule of quantities, specification and such 
other work or works as the contractor may be entrusted with for carrying out under this contract. 
 
Employer: Shall mean Director-General, CSIR or any officer authorized by Director-General for the 
purpose. . 
 
Engineer: Shall mean the Engineer designated by the Employer to superintend and perform other duties as 
indicated in the contract. 
 . 
Contractor: Shall mean the individual or Firm or Company, whether incorporated or not. Undertaking the 
work and shall include the legal personal representative or such individual or the persons composing such 
Firm or Company or the successors of such Firm or Company and the permitted assignees of such 
individual or Firm or Firms or Company. 
 
Site: Shall mean the site of the contract works including any buildings and erections thereon and any other 
land adjoining thereto (inclusive) as aforesaid allotted by the Employer or the Engineer for the contractor's 
use. 
 
Compensation: Shall mean all sum payable by way of compensation under any of the conditions shall be 
considered as reasonable compensation without reference to the actual loss or damage sustained and 
whether or not any damage sustained, and whether or not any damage shall have been sustained. Words 
imputing persons include firms and corporations; Words imputing the singular only also include the plural 
and vice versa where the context so required. 
 
The headings  are  given to  the clauses for convenience  and  they will  not limit  the  meaning or  scope of  
the clauses in any way. 

 
2. Drawings and Specifications 

The Contractor shall execute whole and every part of the work in the most substantial and 
workmanlike manner both as regards material and otherwise in every respect in accordance with 
the specifications. The contractor shall also confirm exactly and faithfully to the design, drawings 
and instructions given in the respect of the work by the Engineer. The contractor shall be furnished 
free of charge one- copy of such specifications and all such designs, drawings and instructions as 
are not included in the printed publications. 
 

3. Earnest Money Deposit (EMD) 

EMD upto the value of Rs.10,OOO/- may be deposited in cash and when value of EMD exceeds 
Rs.10,OOOI- then EMD should be deposited in the shape of DD/PO upto the value of RS.25 lacs. If 
EMD amount is in excess of Rs.25 lacs then the excess amount over RS.25 lacs can be accepted 
in the form of Bank Guarantee issued by a scheduled bank. 
 

4. Contractor to Provide Everything Necessary 

(a)  The contractor shall provide at his.awn cost all materials (except such materials, if any as may 
in accordance with the contract be supplied by the Employer) plants, tools, appliance, 
implements, ladders, scaffolding, temporary works, etc. requisite or proper for the execution 
of the work whether original, altered or substituted and whether included in the specifications 
or other documents forming part of the contract or which may be necessary for the purpose of 
satisfying or complying to the requirements of Engineer, as to any manner as to which under 



these conditions he is entitled to be satisfied together with carriage therefore to and from the 
work. The contractor shall also supply without charge the requisite number of persons with 
means and materials necessary for the purpose of setting out works and counting, weighing 
and assisting in the measurement or examination at any time and from time to time of the 
work or materials. Failing his so doing, the same may be provided by the Engineer at the 
expense of the contractor and the expenses may be deducted from any money due to the 
contractor under the contract and I or from his Security Deposit. 

 
(b) The contractor shall provide himself with requisite quantity and quality of water for carrying 

out the works at his own, if, however piped water is supplied by the Employer, the contractor 
shall pay for the water at one percent of the total of the work done except on Electrical 
Work, Air-conditioning work and Furniture work. The contractor shall make own arrangement 
for water connection and laying of further pipelines from the source of supply of the 
Employer. It should be clearly understood that the Employer does not guarantee to maintain 
uninterrupted supply of water and it will be incumbent on the part of the contractor to make 
alternative arrangement for water at his own cost in the event of any temporary breakdown in 
the water mains so that the progress of work is not held up for want of water. No claim as 
damages or refund of water charges will be entertained on account of such breakdowns. 
However, if the contractor is permitted to make his own arrangement to draw water from a 
well, hand-pump, or natural river or pond of the Employer, no charges will be made for the 
water drawn from the same, but the contractor will make good any damage done to the 
installations and ensure that the quality of water used in the work is conforming to BIS codes 
and provide for any treatment at his own cost. 

 
(c) The contractor shall be allowed to construct temporary wells in Employer's land for taking 

water for construction purpose only after he has permission of the Employer in writing. No 
charges shall be recovered from the contractor on this account but the contractor shall be 
required to provide necessary safety arrangement to avoid any accident or damage to 
adjacent buildings, roads and service lines. He shall be responsible for any accident or 
damage caused due to construction and subsequent maintenance of the wells and shall 
restore the ground to its original condition after the wells are dismantled on completion of the 
work. 

 
(d) The Employer on no account shall be responsible for the expenses incurred by the contractor 

for hired ground or water obtained for elsewhere. 
 
(e) Subject to availability the Employer may supply power at only one point from where the 

Contractor shall make his own arrangement for distribution including provision of electric 
meters, switches, fuses etc. at his own cost. These shall be in the custody of the Employer. If 
there is any hinderance caused to other works the contractor shall reroute or remove such 
temporary lines without any extra cost. Such temporary lines shall be removed after the 
completion of work. The cost of power consumed by the contractor shall be payable to the 
employer at rates fixed by the Employer, which would be deducted from the running account 
bills. However the Employer does not guarantee the supply of power and no compensation 
for any failure or short supply of power shall be entertained. 

 
“Sufficiency of Tender: 

The contractor shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiently of the tender the works and the rates and the prices quoted in the schedule of items, 
which rates and the prices shall, except as otherwise provided, cover all his obligation under the 
contract and all matters and things necessary for the proper completion and maintenance of the 
works”. 

 
5. Authorities, Notice & Patents 

(a) The contractor shall confirm to any regulations and bye-laws of any corporation and of any 
electricity supply company and authorities with whose systems the structure is proposed to 
be connected, and shall before making any variations from the drawing and specifications 
that may be necessitated for so conforming by giving written notice to the Engineer 
specifying the variations proposed to be made, the reasons for making it and apply for 
instructions thereon. If the compliance with this clause involves any extra work not included 
in this contract, he shall specify these items of work and the allowance of extra payment 
required on their account. 

 
 (b) The contractor shall give all notices required by the said regulations or bye-laws to be given 



to any Authority and pay to such Authority or to. any public office all fees that may be 
chargeable in respect of the works and lodge the receipts with the bill to the Engineer for 
reimbursement. 

 
6. Rates to include all Taxes 

(a)  Rates quoted by the contractor shall include sales tax, duties, octroi, toll tax, realties and 
all other taxes in respect of this contract and the Employer shall not entertain any claim 
whatsoever in this respect. Tendered rates are inclusive of all taxes levies payable under 
the respective statutes. However pursuant to the Constitution (Forty Sixth Amendment) Act; 
1982 if any further tax or levy is imposed by Statutes, after the date of receipt of tenders 
and the contractor there upon necessarily and properly pays such taxes/ levie the contractor 
shall be reimbursed the amount as per the rules on producing proof of payment so made 
provided such payments, if any, is not in the opinion of the Employer (whose decision shall 
be final and binding) attributable to delay in execution of work within the control of the 
contractor. 

(b) The contractor shall keep necessary books of accounts and other documents for the 
purpose of this condition as may be necessary and shall allow inspection of the same by a 
duly authorized representative of the Employer and further shall furnish such other 
information and documents as the Employer may require. 

(c)  The contractor shall within a period of thirty days of imposition of any further tax or levy 
pursuant to the Constitution (Forty Sixth Amendment) Act, 1982 give a written notice thereof 
to the Employer that the same is given pursuant to this condition together with all necessary 
information relating thereto. 

7.  Materials  

(a) If the specifications of schedule of items provide for the use of any material to be supplied 
by the Employer's stores or if it is required that the contractor shall use certain stores to be 
provided by the Employer as shown in the schedule of materials hereto annexed, the 
contractor shall be bound to procure and shall be supplied such materials and stores as are 
from time to time required to be used by him for the purpose of the contract only and value 
of the materials so supplied at the rates specified in the said schedule of materials and of 
the quantities incorporated in the work may be set of or deducted from any sums then due, 
or thereafter to become due to the contractor under the contract or otherwise or against or 
from the Security deposit. All materials so supplied to the contractor by the Employer shall 
remain the absolute property of the Employer and the contractor shall be the trustee of the 
materials so supplied procured and the said materials shall not be removed/disposed off 
from the site of the work on any account and shall be at all times open for inspection by the 
Engineer or Employer. The contractor shall bear all incidental charges for cartage, storage 
and safe custody of all materials and against damage due to 'dampness, rain, sun, fires 
and theft and be fully responsible for their storage and maintenance. Any such material 
unused and in perfectly good condition in the opinion of the Employer at the time of the 
completion of work or termination of the contractor or earlier shall be returned to the 
Employer at a place directed by the Engineer at contractor's cost and at rates stipulated in 
the said schedule but in case the Employer decides not to take back the materials the 
contractor shall have no claim for compensation on account of any such materials supplied 
to him as aforesaid being unused by him or for any wastage or damage to any such 
materials. 

 
(b) If for any reason there is delay or non-supply of material as shown in the schedule, the 

contractor shall procure the same and complete the work in time after due intimation and 
approval of the Employer. The difference in price (between his procurement price and price 
shown in the schedule) shall be paid to the contractor. However, in case approval of the 
Employer is not given, only suitable extension of time would be considered and no other 
claim of compensation/damages shall be payable by the Employer. 

 
(c) After completion of the work or on determination/ termination of the contract, the theoretical 

quantity of cement to be used in work shall be calculated on the basis of statement showing 
quantity of cement to be used in different items of work provided in current Schedule for the 
purpose printed by CPWD. In case any item is executed for which the standard contents for 
the consumption of cement are not available in the above mentioned statement or cannot 
be derived from this statement, the same shall be calculated on the basis of standard 
formula to be laid down by the Engineer. Over this theoretical quantity of cement shall be 
allowed a variation upto 3% plus/minus for works estimated cost of which as put to tender 
is not more than Rs.10 lakhs and upto 2% plus/ minus for works estimated cost of which as 



put to tender is more than Rs. 10 lakhs. The difference in the quantity actually issued to the 
contractor and the theoretical quantity including authorised variation if not returned by the 
contractor, shall be recovered at twice the issue rate, without prejudice to the provision of 
other conditions regarding return of material governing the contract. In the event of its 
beings discovered that the quantity of cement which is less than the quantity ascertained as 
herein before provided (allowing variation on minus side as stipulated above) the cost of 
quantity of cement not so used, shall be recovered from the contractor on the basis of 
stipulated issue rates and cartage to site. 

 
(d) The provisions of foregoing sub-clause shall apply Mutatis-Mutandis in the case of steel 

reinforcement structural steel sections (each diameter/ section or category shall be 
considered separately) except that the theoretical quantity of the steel be taken as the 
quantity required as per design or as authorised by the Engineer, including lappages, plus 
3% wastage due to cutting into pieces. Over this theoretical quantity 2% plus/ minus shall 
be allowed as variation due to wastage. 

 
(e) The provision of foregoing sub-clause shall apply Mutatis-Mutandis in the case of cables; 

(other than under-ground cables) wires, conduits/ GI pipes, GI/ MS sheets used in various 
items of work shall be calculated on the basis of measurements recorded in the 
measurement books for the purpose of payment and for assessing the Consumption of 
materials used in the works. Over this quantity a variation of 5% plus shall be allowed for 
wastage of materials during execution in case of cables (other than under-ground cables), 
wires, conduits GI pipes, and 10% plus in case of GI/ MS Sheets. 

 
(f) The provisions made above are without prejudice to the right of the Employer to take action 

against the contractor under the conditions of the contract for not doing the work according 
to the prescribed specifications. 

 
(g) “In case of easy availability of approved quality of cement and steel in the open market it 

will be Employer's discretion to make these items as contractor's supply". 
 
8. Testing of Materials 

The contractor shall provide assistance, instruments, materials, labour and any other arrangement 
normally required for testing, checking of materials and workmanship as stipulated in the 
specifications and by statutory authority at his own cost. The Employer has the right to appoint the 
testing authorities. The contractor shall pay for the cost of test samples, its packing, transportation 
including testing fees. Failings his so doing, the same shall be provided by the Engineer at the 
expense of the contractor and the expenses may be deducted from any money due to the contractor 
under the contract and/ or from the Security Deposit or proceeds thereof or of a sufficient portion 
thereof. 
 

9. Contractor's Engineers/ Foreman & Workman 

(a) The contractor shall give all necessary personals superintendence during the execution of the 
(work and as long thereafter as the Engineer may consider necessary until the expiration of the 
Defects Liability Period. The contractor shall employ competent Site-Engineer/ Foreman as per 
CPWD norms and as approved by the Engineer Whose qualification must conform to the 
requirement specified by the Engineer who shall be constantly in attendance of the work while 
the men are at work. Any directions, explanations, instructions or notices given by the Engineer 
to such Site-Engineer or Foreman or any other authorised agent shall be held to be given to the 
contractor. 
 

(b) Contractor's Site Superintendence Staff to be employed by contractor on works: The contractor 
shall employ the following technical staff during execution of works  

 
      (a)      For building and road works 

 (i) One Graduate Engineer, when the tendered cost of work exceeds Rs. 10 lakhs 
(ii) One qualified Diploma holder (overseer) with experience not less than 3 years when the 

tendered cost of work exceeds Rs. 5 lakhs but is less than RS.10 lakhs. 
(iii) One qualified Diploma holder when the tendered cost of work is more than RS.2lakhs but less 

than RS.5Iakhs. 
 



(b) For sanitary and water supply works  

One qualified diploma holder with experience of not less than 5 years, out of which one year should 
be in sanitary and water supply works when the tendered cost of work is more than Rs.50,000. 

 
(c) For electrical works 

(i) One qualified Graduate Engineer possessing Degree in Electrical Engineering from recognised 
university with an experience of not less than 3 years or a Diploma holder in Electrical 
Engineering with an experience of not less than 7 years when the tendered cost of the work is 
not less than RS.1.5 lakhs. 

(ii) One Graduate Electrical Engineer with two years experience or a Diploma holder in Electrical 
Engineering with experience of not less than 3 years when the tendered cost of the work is 
more than RS.75,000 but less than Rs. 1.5 lakhs. 

(iii) One Diploma holder in Electrical Engineering with experience of not less than 3 years when 
tendered cost of work is more than Rs. 37,000, but less than Rs.75,000. 

(iv) One licensed Supervisor with experience of not less than 3 years when the tendered cost of 
work is more than Rs.7,500 and less than Rs.37,000. 

 (d) In case the contractor fails to employ the technical staff as aforesaid, he shall be liable to pay 
reasonable amount not exceeding the amount shown below for each month. of default. These 
recoveries are subject to modification, from time to time by CSIR based on CPWD. 
(i)    In case when a Graduate Engineer is to be employed Rs. 3,000 
(ii)  In case when a qualified Diploma holder is required to be employed   Rs. 1,500 
(iii)  In case when a technical Supervisor is required to be employed Rs. 750 

(e) The contractor shall on the request of the Engineer immediately dismiss from the works any person 
employed thereon who may in the opinion of the Engineer be unsuitable or incompetent or who 
may in the opinion of the Employer misconduct himself. 

 
10.  Access 

(a) The Engineer, and the Employer or its representatives shall at all reasonable time have free 
access to the works and/or workshops, factories or other places the materials are being 
prepared or constructed for the contract and also to any place where the materials are lying or 
from which they are being obtained and the contractor shall give every facility to them for 
inspection. Except the representatives of statutory authorities and those mentioned above no 
other person shall be allowed on the works at any time without the permission of the Engineer. 

(b) If any work is to be done at a place other than the site of works, contractor shall obtain written 
permission of the Engineer. 

11. Variation & Price for Variation 

(a) The Engineer with the approval of the Employer shall have powers to make any alterations/ 
omissions/ additions and/ or substitutions from the originals specifications, drawings, designs 
and written instructions of such alterations, omissions, additions, substitutions shall not  
invalidates the contract and any altered, additional or substituted work which the contractor 
may be directed to do in the manner specified above as part of the work shall be carried out by 
the contractor on the same conditions in all respects on which he agreed to do the main work. 
The rates for such altered, additional or substituted work under this clause shall be worked out 
in accordance with the following provisions in their respective order. 

(b) If the rates for the altered, additional, or substituted work are specified in the contract for the 
work, the contractor is bound to carry out the altered, additional, or substituted work at the 
same rates as are specified in the contract for the work. 

(c) If the rates for the altered, additional, or substituted work are specified in the contract for the 
work, the contractor is bound to carry out the altered, additional, or substituted work at the 
same rates as are specified in the contract for the work.  

(d) If the rates for the altered, additional, or substituted work cannot be determined in the manner 
specified in sub-clause (b) and (c) above, then the contractor shall, with 10 working days from 
the date of receipt of the order to carry out the work through notice in writing; inform the 
Engineer of the rate which it is his intention to charge for such class of work, supported by 
analysis of the rate claimed which shall be based on actual cost of work plus 10% as 
contractor's profit and overheads except in case of departmental materials for which contractors 
profit and over-heads shall be 2.5%. When such notice has been given, the Engineer with1he 
consent of the Employer may agree to such a rate but if the Engineer does not agree to the 
contractor's rate the Engineer may cancel his order to carry out such class of work and arrange 



to' carry out in such a manner as he may consider advisable. 
(e) Under no circumstances, the contractor shall suspend d the work on the plea of non-settlement 

of rates of items falling under the clause.  
(f) “Deviation limits” 

Building work     30% 
Maintenance/emergency woks  50% 
Foundation works    100% 
Services works    30% 
 

12. Faulty Materials, Workmanship & Defects After Completion 

(a) The Engineer shall have powers to require the removal from the site of all materials and work 
which in his opinion are not in accordance with specifications and in case of default, the 
Engineers shall be at liberty to employ other persons to remove the same without being 
answerable or accountable for any loss or ,damage that may happen or arise to such materials 
to be substituted thereof and in case of default the Engineer may cause the same to be 
supplied and all costs which may attend such removal and/ or substitution are to be borne by 
the contractor. 

(b) If it shall appear to the Engineer or to the Employer based on audit/ technical examination that 
any work has been executed with unsound, imperfect, or unskillful workmanship or with 
materials of any inferior description, or that any materials or articles provided by him for the 
execution of the work are unsound or of a quality inferior to that contracted for or otherwise not 
in accordance with the contract, any defects, shrinkage or other faults which may appear within 
the defects liability period of 12 months from the date of completion arising in the opinion of the 
Engineer, the contractor shall on demand in writing which shall be made within 12 months of 
the completion of the work from the Engineer specifying the work, materials, articles defects or 
other faults complained of notwithstanding that the same may have been passed, certified and 
paid for, forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as 
the case may requires or as the case may be, remove the materials or articles so specified and 
provide other proper and suitable materials or articles at his own cost. In case of any such 
failures, the Engineers may rectify or remove or re-execute the work or remove and replace 
with others, the material or articles complained of as the case may be at the risk and cost in all 
respects of the contractor. 

(c) In lieu of rectifying the work not done in accordance with the contract, the Employer may, allow 
such work to remain, and in that case make allowance for the difference in value, together with 
such further reduction as in his opinion may be reasonable. 

(d) Provided always that nothing in this clause shall relieve the contractor from his liability to 
execute the works in all respects in accordance with the terms and conditions of this contract, 
or from his liability to make good all defects. 

 
13. Works to Be Open for Inspection 

(a)  All work under or in course of execution or executed in pursuance of the contract shall at all 
times be open to the inspection and supervision of the Engineer and the contractor shall at all 
times, during the usual working hours, and at all other times at which reasonable notice of the 
intentions of the Engineer to visit the works shall have been given to the contractor, either 
himself be present to receive order and instruction or have a responsible agent duly accredited 
in writing present for that purpose. 

(b) The contractor shall give not less than seven days notice in writing to the Engineer before 
covering up or otherwise placing beyond the reach of measurement any work in order that the 
same may be measured and correct dimensions thereof be taken before the same is so 
covered up or placed beyond the reach of measurement and shall not cover up and place 
beyond the reach of measurement, any work without the consent in writing of the Engineer and 
the Engineer shall within the aforesaid period of seven days inspect the work, and if any work 
shall be covered up or placed beyond the reach of measurement without sud1 notice having 
been or the Engineer's consent obtained the same shall be uncovered at the contractors 
expense or in default thereof. no payment or allowance shall be made for such work or the 
materials with which the same was executed  

 
 
 
 
 
 
 



 
14. Assignment or Sub-Letting 

(a)  The contract shall not be assigned or sublet without the written approval of the Employer. And 
if the contractor shall assign or sub-let his contract or attempt to do so or become insolvent or 
commence any insolvency proceedings or make any composition with his creditors or attempt 
to do so or if any bribe, gratuity or gift, loan, perquisite, reward or advantage pecuniary or 
otherwise, shall either directly or indirectly, be given, promised or offered by the contractor or 
any of his servants or agents to any person in the employment of the Employer in any way 
relating to his office or employment, or if any such employee or person shall become in any way 
directly or indirectly interested in the contract, the Employer shall have the power to adopt any 
of the courses specified under clause-23 as may be best suited to the interest of the Employer 
and in the event of any of the courses being adopted the consequences specified in the said 
clause shall ensure. 

(b) Where the contractor is a partnership firm, the approval in writing of the Employer shall be 
obtained before any changes in the constitution of the firm. Where the contractor is an, 
individual or a Hindu undivided family business concern such approval as aforesaid shall 
likewise be obtained the contractor enters into any partnership agreement hereunder the 
partnership firm would have the right to carry out the work hereby undertaken by the contractor. 
If previous approval as aforesaid is not obtained, the contract shall be deemed to have been 
assigned or sublet in contravention of clause 13 (a) and the same action may be taken and the 
same consequences shall ensue as provided in the said clause 13 (a).  

 
15. Indemnifying Against Damages to Persons, Property & Statutes  

The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution 
boards day and night, speed limit boards, red flags. red lights and providing barriers. He shall be 
responsible for all damages and accidents caused due to negligence on his part. No hindrance 
shall be caused to traffic during the execution of work. 

 
(a) The contractor shall be responsible for all injury to persons, animals or things, and for al damage, 

whether such injury or damage arises from carelessness or accident in any way connected 
therewith. This clause shall be held to include interalia any damage due to causes is aforesaid to 
work, building (whether immediately adjacent or otherwise) and to roads, streets, foot paths, 
bridges or ways as well as all damage caused to the buildings and works forming the subject of this 
contract by inclemency of weather. The contractor indemnifies the Employer and holds him 
harmless in respect of all expenses arising from such injury or damage as aforesaid and also in 
respect of any award of compensation or damage consequent upon such claim including legal 
costs. 

 
(b) The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the 

whole of the contracted works complete and perfect in every respect and so as to make good and 
otherwise satisfy all claims for damage as aforesaid to the property of third parties. 

 
(c) The contractor also indemnifies the Employer against all claims which may be made upon the 

Employer for acts during the currency of this contract by any employee or representative of an 
employee of the contractor or any sub-contractors, employed by him, for any injury to or loss of life, 
of such employees, or for compensation payable under any law for the time being in force to any 
workmen or to the representative of any deceased or incapacitated workmen. 

 
(d) The contractor also indemnifies the Employer against all claims which may be made upon the 

Employer for acts during the currency of this contract by the Central/ State Government or local 
Municipal authorities for the noncompliance of any laws, regulations, rules pertaining to wages act, 
safety act in force and any amendments thereof in respect of all labour and apprentices directly or 
indirectly employed in the work under this contract. 

 
(e) The  Employer shall be at liberty and is hereby empowered to deduct the amount of any damages, 

compensation costs, charges and/ or expenses arising or accruing from or in respect of any such 
claim and/ or damages as aforesaid from any sum or sums due or to become due to the contractor 
or security deposit.  

 
(f) The contractor shall indemnify the employer against any action, claim or proceedings relating to 

infringement or sue of any patent or design or any alleged patent or design rights and shall pay any 
royalties which may be payable in respect of any article or part thereof included in the contact.  In 
the event of any claims made under or action brought against the Employer in respect of any such 



matters as aforesaid the contractor shall be immediately notified thereof and the contractor shall be 
at liberty, at his own expense, to settle any dispute or to conduct any litigation that may  arise there 
from.  Provided that the contractor shall not be liable to indemnify the Employer if the infringement 
of the patent or design or any alleged patent or design right is the direct result of an order passed 
by the said Employer or his authorized representative.  

 
16. Lien in Respect of Claim in Other Contracts 
 

(a) Any sum of money due and payable to the contractor including the security deposit under the 
contract may be withheld or retained by way of lien by the Employer or Government or any other 
contracting person or persons against any claim of the Employer or Government or such other 
persons in respect of payment of a sum of money arising out of or under any other contract made 
by the contractor with the Employer or Government or with such other persons. 

 
(b) It is agreed term of the contract that the sum of money so withheld or retained under this clause by 

the Employer will be kept withheld or retained as such by the Employer or till his claim arising out of 
in the same contract or any other contract is either mutually settled or determined by the Arbitrator if 
the contract is governed by arbitration clause or by the competent court as the case may be, and 
that the contractor shall have no claim for interest or damages whatsoever on this account or any 
other ground in respect of any sum of money withheld or retained under this clause and duly 
notified as such to the contractor. 

 
17. Withholding & Lien in Respect of Sums Claimed 

(a) Whenever any claim or claims for payment of a sum of money arises out of or under the contract 
against the contractor, the Employer shall be entitled to withhold arid also have a lien to retain 
such sum or sums in whole or in part from the security deposit if any deposited by the contractor 
and for the purpose aforesaid, the Employer shall be entitled to withhold the security deposit, if 
any, furnished as the case may be and also have a lien over the same pending finalisation or 
adjudication of any such claim. In the event of the security deposit being insufficient to cover the 
claimed amount or amounts or if no security deposit has been taken from the contractor, the 
Employer shall be entitled to withhold and have a lien to retain to the extent of such claimed 
amount or amounts referred to above, from any sum or sums found payable or which at any time 
thereafter may become payable to the contract under the same or any other contract, with the, 
Employer or any contracting person pending finalisation or adjuction of any such claim. 

  It is an agreed terms of the contract that the sum of money so withheld or retained under the lien 
referred above, by the Employer will be kept withheld or retained as such by the Employer till the 
claim arising out of or under the contract is determined by the Arbitrator (if the contract is 
governed by the arbitration clause) or by the competent court as the case may be and that the 
contractor will have no claim for interest or damages whatsoever on any account in respect of 
such withholding or retention under the lien referred to above and duly notified as such to the 
contractor. For the purpose of this clause, where the contractor is a partnership firm or a limited 
company the Employer shall be entitled to withhold and also have a lien to retain towards such 
claimed amount or amounts in whole or In part from any sum payable to any Partner/ Limited 
company as the case may be, whether in his individual capacity or otherwise. 

 
(b) The Employer shall have the right to cause an audit and technical examination of the works and 

the final bills of the contractor including all supporting vouchers, abstract etc., to be made after 
payment of the final bill and if as a result of such audit and technical examination any sum is 
found to have been over paid in respect of any work done by the contractor under the contract or 
any work claimed by him to have been done by him under the contract and found not to have 
been executed, the contractor shall be liable to refund the amount of over payment and it shall be 
lawful for the Employer to recover the same from him in the manner prescribed in sub-clause (a) 
of this clause or in any other manner legally permissible; and if it is found that the contractor was 
paid less than what was due to him under the contract in respect of any work executed by him 
under it, the amount of such under-payment shall be duly paid by the Employer to the contractor.  

 
Provided that the Employer shall not be entitled to recover any sum over-paid, nor the contractor 
shall be entitled to payment of any sum paid short where such payment has been agreed upon 
between the Employer on the one hand, and the contractor on the other hand under any term of 
contract permitting payment for work after assessment by the Employer. 

 
18. In-Case of Death of Contractor  



Without prejudice to any of the rights of remedies under this contract, if the contractor dies, the 
Employer shall have the option of terminating the contract without compensation to the contractor. 
 

19. Sub -Contractors 

The Employer reserves the right to use the premises and any portion of the site for the execution of 
any work not included in the contract. The contractor is to afford all reasonable facilities to all sub-
contractor, specialists, merchants, tradesmen and others who may at any time be appointed by the 
Employer for executing any work or supplying any goods relating to the construction, servicing, 
equipping or furnishing of the work under this contract. 
 

20. Compliance to Labour Laws & Apprentice Act 

The contractor shall comply with an the provisions of the Minimum Wages Act, 1948, Contract 
Labour (Regulation and Abolition) Act, 1970, and rules and orders framed there under and other 
labour laws affecting contract labour and Apprentice Act, 1961 and the rules and orders framed 
there under that may be in force or brought into force from time to time. 
 
Contractor shall obtain a valid license under Contract Labour (R&A) Act 1970 and Contract Labour 
(R&A) Central Rules 1971 before commencing work and which should be valid till the completion. 
 

21. Compensation for Delay 

(a) The time for carrying out the work as entered in the tender shall be strictly observed by the 
contractor and shall be deemed to be essence for the contract on the part of the contractor. 
The work shall throughout the stipulated period of the contract be proceeded with all due 
diligence and the contractor shall pay as compensation an amount equal to ONE PER 
CENTOR such smaller amount as the employer (whose decision in writing shall be final) may 
decide on the amount of the whole work as shown in the agreement, for every week that the 
work remains uncommenced or unfinished after the purpose. 

(b) And further to ensure good progress during the execution of the work, the contractor shall be 
bound in alt cases. in which the time allowed for any work exceeds one month (say for special 
jobs) to complete one-eighth of the whole of the work before one-fourth of the whole time 
allowed under the contract has elapsed: three-fourths of the work before three-fourths of such 
time has elapsed. However for special jobs if a time schedule has been submitted by the 
contractor and the same has been accepted by the Employer, the contractor shall comply with 
the said time schedule. In the event of the contractor failing to comply with this condition he 
shall be liable to pay as compensation an amount equal to one per cent or such smaller 
amount as the Employer (whose decision in writing shall be final) may decides on the said cost 
of the work for every week that the due quantity of work remains incomplete. Provided that the 
entire compensation to be paid under the provisions of this clause shall not exceed ten percent 
on the estimated cost of the work as shown in the tender. 

22. Damage to Works in Consequence of Hostilities or War-Like Operation 

(a) The work (whether fully constructed or not) and all materials, machines, tools and plants, 
scaffolding, temporary buildings and others things connected therewith shall be at the risks of 
the contractor until the work has been delivered to the Employer and a certificate from him to 
that effect obtained. In the event of the works or any materials properly brought to the site for 
incorporation in the work being damaged or destroyed in consequence of hostilities or war-like 
operations, the contractor shall, when ordered in writing by the Employer, remove any debris 
from the site, collect and properly stored or remove from store all serviceable materials 
salvaged from the damaged work and shall be paid at the contract rates in accordance with the 
provision of this agreement for the work of clearing the site 9f debris, stacking, removal of 
serviceable materials and for the reconstruction of all works ordered by the Employer such 
payment being addition to compensation upto the value of the work originally executed before 
being damaged or destroyed and not paid for. In case of works damaged or destroyed but not 
already measured and paid for the damage/ destruction suffered and for restoring the material 
at the rates based on the analysis of rates tendered for in accordance with the provision of this 
agreement. The certificate of the Employers regarding the quality and quantity of materials and 
the purpose for which they were collected shall be final and binding on the contractor. 

 
(b) Provided always that no compensation shall be payable for any loss in consequence of 

hostilities or war-like operations (i) unless the contractor had taken all such precautions against 
Air Raid as are deemed necessary by the A. R. P. Officers or the Employer, (ii) for any 
materials etc., not on the site of the work or for any tools and plant, machinery, scaffolding, 



temporary buildings and other things not intended for the work. 
(c)  In the event on the contractor having to carry out reconstruction as aforesaid, he shall be 

allowed such extension of time for its completion as is considered reasonable by the Employer. 
 

23. Extension of Time  

(a) If the contractor shall desire an extension of time for the completion of the work on the grounds 
of his having been unavoidably hindered in its execution or any other ground he shall apply in 
writing to the Employer within thirty days of the date of hindrance on account of which he 
desires extension-as aforesaid, and the Employer shall, if in his opinion (which shall be final) 
reasonable grounds shown therefore, authorise such extension of time if any, which may, in his 
opinion, be necessary or proper  

 
(b) In the event, the value of work exceeds the value of the Bill of Quantities owing to variations, the 

contractor shall be entitled to ask for extension of time in proportion to the increased value of 
work. 

 
24. Suspension of Work by Contractor 

(a) The Employer may without prejudice to his right against the contractor in respect of any delay 
or inferior workmanship or otherwise or to any claims for damages in respect of any breaches 
of the contract and without prejudice to any rights or remedies under any of the provisions of 
this contract or otherwise and whether the date for completion has elapsed by notice absolutely 
determine the contract in any of the following cases: 

 
(i) If the contractor having been given by the Engineer to rectify, reconstruct or replace any 

defective work or that the work is being performed in any inefficient' or otherwise improper 
or unworkman-like manner shall omit to comply with the requirements of such notice for a 
period of seven days thereafter or if the contractor shall delay or suspend the execution of 
the work so that in the judgment of the Employer (which shall be final and bindings) he will 
be unable to ensure completion of the work by the date for completion or he has already 
failed to complete the work by that date. 

(ii) If the contractor being a company shall pass a resolution or the court shall make an order 
that the company shall be wound up or if a receiver or a manager on behalf of a creditors 
shall be appointed or if circumstances shall arise which entitle the court of creditor to 
appoint a receiver or a manager or which entitle the court to make a winding up of order. 

(iii)If the contractor commits breach of any of the terms and conditions of this contract. 
(iv)If the contractor commits any acts mentioned in clause-23th thereof.  

 
(b)  When the contractor has made himself liable for action under any of the cases aforesaid, the 

Employer shall have the following powers:  
 

(i) To determine or rescind the contract as aforesaid (of which termination or rescission notice 
in writing to the contractor under the hand of the Employer shall be conclusive evidence). 
Upon such determination or recession the security deposit of the contractor shall be liable 
to be forfeited and shall be absolutely at the disposal of the Employer. 

(ii) The Engineer may employ labour paid by the Employer and to supply materials to carry out 
the work or any part of the work debiting the contractor with the cost of the labour and the 
price of the materials (of the amount of which cost and price certified by tile Engineer shall 
be final and conclusive against the contractor) and crediting him with the value of the work 
done in all respects in the same manner and at the same rates as if it had been carried out 
by the contractor under the terms of his contract. The certificate of the Engineer as to the 
value of the work done shall be final and conclusive against the contractor, provided always 
that action under the sub-clause shall only be taken after giving notice in writing to the 
contractor. Provided also that if the expenses incurred by the Employer are less than 
amount payable to the contractor at his agreement rates, the difference should not be paid 
to the contractor. 

(iii) After giving notice to the contractor to measure up the work of the contractor and to take 
such part thereof as shall be unexecuted out of his hands and to give it to another 
contractor to complete in which case any expenses which may be incurred in excess of the 
sum which would have been paid to the original contractor if the whole work had been 
executed by him (of the amount of which exceed the certificate in writing of the Engineer 
shall be final and conclusive) shall be borne and paid by the original contractor and may be 
deducted from any money due to him by the Employer under this contract or any other 
account whatsoever or from his security deposit. 



(iv) In the event anyone or more of the above courses being adopted by the Employer the 
contractor shall have no claim to compensation for any loss sustained by him by reason of 
his having purchased or procured any materials or entered into any engagement or made 
any advances on account or with view to the execution of the work or the performance of 
the contract. And in case action is taken under any of the provisions aforesaid, the 
contractor shall not be entitled to recover or be paid any sum for any work thereof or 
actually performed under this contract unless and until the Engineer has shall certified in 
writing the performance of such work and the value payable in respect thereof and he shall 
only be entitled to be paid the value so certified. 

 
25. Secured Advance  

The contractor on signing an indenture in the form specified by the Employer during the progress of 
the execution of the work may be paid if agreed by the Employer upto 75 percent of the estimated 
value which shall take into account the market value and contractor tendered rates for the finished 
item of any material which in the opinion of the Engineer is likely to be incorporated in the work 
within next three months, are non-perishable and are in accordance with the contract and which 
have been brought on the site in connection therewith and are adequately stored and protected 
against damage by weather or other causes, which have not at the time of advance been 
incorporated in the works. When materials on account of which an advance has been made under 
this clause are incorporated in the worth the amount of such advance shall be deducted from the 
next payment made under any of the clause of clauses  of this contract. 
 

26. Certificates & Payments 

(a) No payments shall be made for a work estimated to cost Rupees ten thousand or less till the 
whole of the work shall have been completed and certificate of completion given. But in the 
case of a work estimated to cost more than Rupees ten thousand, the contractor shall, on 
submitting the bill entitled to receive a monthly payment proportionate to the part of the work 
executed and to the satisfaction of the Engineer, whose certificate of the" sum so payable shall 
be final and conclusive against the contractor, provided the amount of work done is as per the 
value of intermediate certificate or for a lesser amount at the discretion of the Engineer as 
mentioned in the NIT. All such intermediate payments shall be regarded as payments by way of 
advance against the/ final payment only and not as payments for work actually done and 
completed and shall not preclude the requiring of bad, unsound, imperfect or unskilled work to 
be removed and taken away and reconstructed, or recreated or be considered as an admission 
of the due performance of the contract, or any part thereof in any respect or the accruing of any 
claim nor shall it conclude, determine, or affect in any way the powers of the Employer under 
these conditions or any of them as to the final settlement and adjustment of the accounts or in 
any other way affect the contract. The final bill shall be submitted by the contractor within two 
months of the date fixed for the completion of work or of the date of the certificate of completion 
furnished by the Employer and payments shall be made within three months if the value of the 
completed works is upto Rupees Two lakhs and in six months if the same exceeds Rupees 
Two lakhs of the submission of such bill. If there shall be any dispute about any item or items of 
the work then the undisputed item or items only shall be paid within the said period of three 
months or six months as the case may be. 

 
(b) Whenever there is likely to be delay in recording detailed measurements for making a running 

payment, advance payment without detailed measurements for work done worked out at 75 
percent of the tendered rates for assessed quantities may be made in running account bills by 
the Employer on the basis of a certificate from the Engineer. The advance payments so allowed 
shall be adjusted in the subsequent running bills by taking detailed measurements thereof. 
Final payments shall be made only on the basis of detailed measurements. 

 
(c) A bill shall be submitted by the contractor each month on or before the date fixed by the 

Engineer on printed forms obtainable from the Engineer’s office. The Engineer shall take or 
cause to be taken the requisite measurements for the purpose of having the same verified and 
the claim, as far as admissible, adjusted as far as possible, before the expiry of ten days from 
the presentation of the bills. If the contractor does not submit the bill within the time fixed as 
aforesaid the Engineer may take action within seven days of the date fixed as aforesaid, an 
authorised representative to measure up the said work in the presence of the contractor whose 
signature to the measurement will be sufficient warrant and the Engineer may prepare the bill 
from such measurements. 

(d) Before taking any measurement of any work the Engineer or his authorised representative 
deputed by him shall give reasonable notice to the contractors. If the contractor fails to attend 



after such notice or fails to sign or to record the difference within a week from the date of 
measurement in the manner required by the Engineer then in any such event the 
measurements taken by the Engineer or by the authorised representative deputed by him as 
the case may be, shall be final binding on the contractor and the contractor shall have no right 
to dispute the same. 

 
(e) The charges in the bills shall always be entered at the rates specified in the agreement or in the 

case of any extra work ordered in pursuance of these conditions and not mentioned or provided 
for in the agreement at the determined as per-clause-10. However in case of partially executed 
items of work, the Employer at his discretion allows proportionate rates for such items of work 
as determined by the Engineer whose certificate of the sum so payable shall be final and 
conclusive against the contractor. 

 
27. Security Deposit 

(a) A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the 
contractor till the sum along with the sum already deposited as earnest money, will amount to 
security deposit of the 5% tender value of the work. In addition, the contractor shall be required 
to deposit an amount equal to 5% of the tendered value of the contract as Performance 
Security within the period prescribed for commencement of work in the letter of award issued to 
him. 

(b)  In case a fixed deposit receipt of any scheduled bank is furnished by the contractor to the 
Employer as part of the Security deposit and the bank goes Into liquidation or for any reason is 
unable to make payment against the said fixed deposit receipt,. the loss caused thereby shall 
fall on the contractor and the contractor shall forthwith on demand furnish additional security to 
the Employer to make good the deficit of such sum from the running bill as mentioned above. 
Such deductions will be held by the Employer by way of security deposit, provided always that 
the Employer for this purpose shall be entitled to recover the said percentage of the amount 
from each running bill till the balance of the amount of security deposits is realised. All 
compensation or the other sums of money payable by the contractor under the terms of this 
contract may be deducted from the security deposit or from the interest arising there from or 
from any sums which may be due to or may become due to the contractor by the Employer on 
any account whatsoever and in the event of his security deposit being reduced reason of any 
account whatsoever and in the event of his security deposit being reduced reason of any such 
deductions aforesaid, the contractor shall within ten days make good in cash or further fixed 
deposit receipt pledged in favour of the Employer. The security deposit shall be collected from 
the running bills of the contractor at the rates mentioned above and the earnest money if 
deposited-at the time of tenders will be treated as part of the security deposit. 

(c) The contractor if he so desires may furnish fixed deposit receipt in advance towards the 
security deposit. Such fixed deposit receipt shall be of a minimum value of Rs.25,OOO/- each. 
(The last such fixed deposit receipt could be of a lower value on the basis of the amount) In 
case any recovery is effected from running account bills, such recovered amount shall not be 
replaced with fixed deposit receipt. It is in the contractor's interest to keep a ward about the 
adequacy of the fixed deposit receipt submitted. 

(d) No partial refund of security deposit shall be made during the defect liability period. In case the 
final bill is not settled within stipulated period for reasons beyond control and the Employer is 
satisfied that the security deposit is not required for adjustment of Employer dues or 
whatsoever dues either in this or any other contract then this security deposit either in full or in 
part could be refunded at the sole discretion of the Employer. However, release of security 
deposit would be only after written clearance of Labour Officer regarding no dues or claims is 
received. 

(e) In case of termination of contract, this security deposit shall be forfeited and amount necessary 
to makeup this amount shall be recovered from money due to the contractor under this 
contract, or any Contract with the Employer. 

 
 
28. Completion Certificate 

Within ten days of the completion of the work, the contractor shall give notice of such completion to 
the Employer and within ten days of the receipt of such notice the-Engineer shall inspect the work. It 
there is no defect in the work the Employer shall furnish the contractor with certificate of completion 
otherwise a certificate of completion indicating defects shall be issued but the work shall not, 
considered to be completed until the contractor shall have removed from the premises on which the 
work shall be executed an the scaffolding, surplus material, rubbish, and all the huts and sanitary 
arrangements required for his work, people on the site in connection with execution of the works as 
shall have been erected or constructed by the contractor and cleaned of the dirt, splashes, 



droppings of finishing items from all wood work, doors, windows, walls, floors or other parts of any 
building, in upon or about which the work is to be executed or of which he may have had 
possession for the purpose of the execution thereof. If the contractor shall fail to comply with 
requirements of this clause on or before the fixed for the completion of the work, the Employer may 
at the risk and cost of the contractor take action as he may think fit and the contractor shall have no 
claim except for any sum actually realised by the sale thereof. 

29.  Escalation 
(a) If the prices of materials not being supplied by the Employer and/ or wages of labour required 

for execution of the works increase, the contractor shall be compensated for such increase as 
per provisions detailed below and the amount of the contractor shall accordingly be varied, 
subject to the condition that compensation for escalation in prices shall be available only for the 
work done during the stipulated period of the contract including such period for which the 
contract is validly extended under the provisions of Clauses-22 of General Conditions of 
Contract without levy of compensation under Clause-20 of General Conditions of Contract and 
also subject to the condition that no such compensation shall be payable for a work and also 
which the stipulated period of completion is 18 months or less . Such compensation for 
escalation in the prices of materials and labour when due shall be worked out based on the 
following provisions.  
(i) The base date for working out such escalation shall be the last date on which the tenders 

were stipulated to be received.  

(ii) The cost of work on which escalation will be payable shall be reckoned as 85% of the cost 
of the work as per the bills, running or final, and from this amount the value or material 
supplied by the Employer and proposed to be recovered in the particular bill shall be 
deducted before the amount of compensation for escalation is worked out. In case of 
materials bought to site for which secured advance is included in the bill full value of such 
materials as assessed by the Engineer in charge (and not the reduced amount for which 
secured advance has been paid) shall be included in the cost of work done for operation of 
this clause. Similarly when such materials are incorporated in the work, the secured 
advance is deducted from the bill full assessed value of the materials originally considered 
for operation of this clause shall be deducted from the cost of work shown in the bill running 
or final. Further the cost of work shall not include any work for which payment is made for 
any item at prevailing market rates. 

(iii) The compensation for escalation for materials & labour shall be worked out as per the 
formula given below: 

 
VM = W X A/100 X (MI-MI0)/MI0. 

VM = 
Variation in material cost Le. increase or decrease in the amount in rupees to be 
paid or recovered 

W = Cost of work done worked out as indicated in sub para (ii) above. 

A = 
Component of materials expressed as percent of the total value of work and is 
predetermined as 75 

MI = 
Index numbers of Wholesale Prices in India for all commodities published by the 
Reserve Bank of India for the period under reckoning 

Ml0 = 
Index numbers of Wholesale prices in India for all commodities published by the 
Reserve Bank of India and valid on the stipulated date of receipt of tenders 

VL = W X B/100 X (LI-LI0)/LI0 

VL = 
Variation in labour cost, that is, increase or decrease in the amount in rupees to be 
paid of recovered 

W = Value of work done, worked out as indicated in sub para (ii) above.  

B = 
Component of labour expressed as percent of the total value of work and is 
predetermined as 25 

L1 = 
All India consumer price index numbers for workers published by the Reserve Bank 
of India for the period under reckoning as for the period under consideration 

L10 = 
All India consumer price index numbers for industrial workers published by the 
Reserve Bank of India and valid on the stipulated date of receipt of tenders.  

 
(b) The following principle shall be followed while working out indices mentioned in sub para 

(iii) above. 
 

(i) The compensation for escalation shall be worked out at yearly intervals and shall be 
with respect to the cost of work done during the six calendar months of the said work. 
The first such payment shall be made at the end of the six months after the month 
(excluding) in which the tenders was accepted and thereafter at six monthly intervals. 



At the time of completion of work, the last period for payment might become less than 
six months, depending on the actual date of completion 

(ii) The index (MI or LI) relevant to any six months for which such compensation is paid 
shall be the arithmetical average of the indices relevant to the six calendar months. If 
the period upto date of completion after the six months covered by the last such 
installment of payment, is less than six months the index MI or LI shall be the average 
of indices for the months falling within that period. 

(iii)The base index (MI or LI) shall be the relating to the months in which the tender was 
stipulated to be received. 

(c) In the event the price of materials and/ or wages of labour required for execution' of the 
work decreases there shall be downward adjustment of the cost of work so that the price of 
materials and/or wages of labour shall be deductable from the cost of work under this 
contract and in this regard formula herein before stated under this clause shall mutatis 
mutandis apply, provided that no such adjustment for the decrease in the prices of 
materials and/ or wages of labour aforementioned would be made in case of contracts in 
which the stipulated period of completion of the work is six months or less. 

(d) Employer shall have the discretion to permit the IIEEMA (Indian Electrical & Electronics 
Manufacturers' Association) Clause for escalation in case of specialised works e.g lifts and 
electrical and mechanical installations etc. where the price variation is not similar to building 
works. 

30. Arbitration 
 

(a) Except where otherwise provided in the contract, all questions and dispute relating to the 
interpretation of the specification, designs, drawings and instructions, herein before mentioned, and 
as to the quality or workmanship or materials used in the work or as to any other question, claim, 
right, matter or thing whatsoever in any way arising out of or relating to the contract, designs, 
specifications, estimates, instructions, orders on these conditions or otherwise concerning the 
works, or the execution or failure to execute the same, whether arising during the progress of the 
work or after the completion or abandonment thereof, shall be referred to the sole arbitration of the 
person appointed by the Director General, Council of Scientific and Industrial Research. The 
arbitrator shall be appointed within 30 days from the receipt of a request by any party. The arbitrator 
to whom the matter is originally referred, being unwilling or unable to act for any reason, the 
Director General shall appoint another person to act as arbitrator in accordance with the terms of 
the contract. Such person shall be entitled to proceed with the reference from the stage at which it 
was left by his predecessor. The arbitrator shall give speaking award. The Award of the Arbitrator 
shall be final and binding on the parties. The cost of the Arbitrator shall be borne equally by both 
the parties.  

(b) It is also a term of the contract that the party invoking arbitration shall specify the dispute or 
disputes to be referred to arbitration under this clause together with the amount or amounts claimed 
in respect of each such dispute. 

(c) It is also a term of the contract that if the contractor does not make any demand for arbitration in 
respect of any claim in writing within 90 days of receiving the intimation from the Employer that the 
bill is ready for payment, the claim of the contractor will be deemed to have been waived and 
absolutely barred and the Employer shall be discharged and released of all liabilities under the 
contract in respect of these claims. 

(d) Subject as aforesaid the provisions of the Arbitration and conciliation Act, 1996, or any statutory 
modification or re-enactment thereof and the rules made there under and for the time being inforce 
shall apply to the arbitration reference under this clause. 

31. Dismantled Material: 
 

The contractor shall treat all material obtained during dismantling of a structure, services sub 
systems/ installations, excavation of the site for a work etc., as employer's property and such 
material shall be disposed of to the best advantage of the Employer according to the instructions 
issued in writing by the Engineer. 

 
32. Performance Guarantee 

Performance Guarantee may be taken from the contractor before the award of work, by the officer 
authorized to award the contract, if and where considered necessary, to ensure that a part or whole 
of the contract is completed by the contractor. In case of non-performance this guarantee could be 
encashed. 

 



IV SPECIAL CONDITIONS – I 
 
1. These special condition are meant to amplify the general specifications and general conditions of  
             contract. 
 
2. Work shall be done as per CPWD specification. 
 

In case of any discrepancy the order of precedence in interpretation shall be as under. 
 

(i) Schedule of quantities 
(ii)  Drawings 
(iii) Additional conditions 
(iv) General conditions of contract 
(v) Special condition 
(vi) Additional Technical Specifications 
(vii) CPWD latest Civil and Electrical Specification 
(viii) IS Codes 
(ix) International Codes 
(x) Best Engineering Practice. 

 
3.  Steel 

(i) Steel to be issued as stated elsewhere in the contract shall be for reinforcement bars for RCC 
work. For all other items of steel work the contractor shall procure the same. 

(ii) Reinforcement bars for RCC work will be issued in available coils and straight lengths. No claim 
for straightening the bars whatsoever shall be entertained. 

(iii) Issue of steel of diameters above 10 mm dia will be regulated on sectional weight basis, weight 
being calculated with the help of the standard sectional weights as given in the CPWD latest 
specifications for conversion of length to weight. However, for bars upto and including 10 mm 
dia the following procedure shall be adopted. The average sectional weight for each diameter 
shall be arrived at from samples from each lot of steel received at site. The actual weight of 
steel issued $hall be modified to take into account the variations between the actual and the 
standard coefficient and the contractor's account will be debited by the cost of this modified 
quantity only. 

(iv) For theoretical consumption of steel, reinforcement bars will be balanced diameter wise for the 
purpose of penal recovery as envisaged in the contract. 

4.  Cement 
Cement to be issued as stated elsewhere in the contract shall be only for site work. For factory 
made products such as Pre-cast tiles, Hollow concrete blocks, RCC pipes etc. cement shall not be 
issued. 

5. Unless otherwise provided in the schedule of quantities the rates tendered by the contractor shall 
apply for all heights, lifts, leads and depths of the work and nothing extra shall be payable on this 
account. 

6. The surplus excavated earth which is beyond the requirement of the Employer's work may be 
allowed by the Employer to be disposed off by the contractor on his own or sell the surplus 
excavated earth to private parties at his discretion but nothing extra will be paid for the carriage or 
disposal of surplus earth if the same is not required for any other work of the Employer  

 
V.ADDITIONAL CONDITIONS 
 
1. The structural and architectural drawings, shall at all time be properly correlated before executing 

any work. However, is case of any discrepancy in the item given in the schedule of quantities 
appended with the tender and drawings relating to the relevant item the former shall prevail unless 
and otherwise given in writing by the Engineer. 

2. No payment shall be made to the contractor for any damage caused by rain snowfall, floods or any 
other natural cause whatsoever during the execution of work. The damage to work will be made 
good by the contractor at his own cost and no claim on this account shall be entertained. 

3. All materials used shall be as per specifications and 151 marked wherever applicable. 151 marking 
referred relates to latest BIS code as published by Bureau of Indian Standards upto 30 days before 
the date of opening the tender. 

4. The contractor shall give a performance test of the entire installation(s) as per standard 
specifications and/ or as directed by the Engineer and will also submit. Test certificates as are 



required by Municipal. Electrical authority or anyother authority. Nothing extra shall be payable for 
the same other than the fees paid to such authorities which shall be reimbursed on production of 
receipts. 

 
VI INDENTURE FOR SECURED ADVANCE 
 
 
This indenture made the __________________day of____________20______between 
_____________________ (hereinafter called the contractor which expression shall where the context so 
admits or implies be deemed to include his heirs, executors, administrators and permitted assignees) of the 
one part and Council of Scientific & Industrial Research, New Delhi, a Society registered under the 
Societies Registration Act 1860 (hereinafter called the Employer which expression shall include its 
successors and assignees and authorised officer of the Society) of the other part. 
 
WHEREAS by an agreement dated________________ (hereinafter called the said agreement) the 
contractor has agreed AN D WH EREAS the contractor has applied to the Employer that he may be allowed 
advances on the security of materials absolutely belonging to him and brought by him to the site of the 
works the subject of the said agreement for use in the construction of such of the works as he has 
undertaken to execute at rates fixed for the finished work (inclusive of the cost of materials and labour and 
other charges) AND WHEREAS the Employer has agreed to advance to the contractor the sum of 
Rs._______________(Rupees_____________________) on the security of materials the quantities and 
other particulars of which are detailed in accounts of secured advances attached to the running account Bill 
for the said works signed by the contract on ________________and the Employer has reserved to himself 
the options of making any further advance or advances on the security of other materials brought by the 
contractor to the site of the said works. Now THIS INDENTURE WlTNESSESS that in pursuance of the said 
agreement and in consideration of the sum of Rs. ______________________on or before the execution of 
these presents paid to the contractor by the Employer (the receipt whereof the contractor both hereby 
acknowledge) and of such further advances (if any) as may be made to him as aforesaid the contractor both 
hereby convince and agree with the Employer and declare as follows: 
 
1. That the said sum of Rs._____________ ___advanced by the Employer to the contractor as 

aforesaid and all or any further sum or sums advanced as aforesaid shall be employed by the 
contractor in or towards expediting the execution of the said works and for no other purpose 
whatsoever. 

 
2. That the materials detailed in the said account of secured advance which have been offered to and 

accepted by the Employer as security are absolutely the contractor's own property and free from 
encumbrance of any kind and the contractor will not make any application for or receive a further 
advance on the security of materials which are not absolutely his own property and free from 
encumbrances of any kind and the contractor indemnifies the Employer against all claims to any 
materials in respect of which an advance has been made to him as aforesaid. 

 
3. That the materials detailed in the said account of secured advances and all other materials on the 

security of which any further advance or advances may hereafter be made as aforesaid (hereinafter 
called the said materials) shall be used by the contractor solely in the execution of the said works in 
accordance with the directions of the Engineer and in the term of the said agreement.  

 
4. That the contractor shall make at his own cost all necessary and adequate arrangements for the 

proper watch. safe custody and protections against all risks of the said materials and that until used 
in construction as aforesaid the said materials-shall remain at the site of the said works in the 
contractor's custody and on his own responsibility and shall at all times be open to inspection by the 
Employer or any officer authorised by him. In the event of the said materials or any part thereof 
being stolen destroyed or damaged or becoming deteriorated in a greater degree than is due to 
reasonable use and wear thereof the contractor will forthwith replace the same with other materials 
of like quality or repair and make good the same as required by the Engineer. 

 
5. That the said materials shall not on any account be removed from the site of the said works except 

with the written permission of the Employer or any officer authorised by him on that behalf. 
 
6. That the advances shall be repayable in full when or before the contractor receives payments from 

the Employer of the price payable to him for the said works under the terms and provisions of the 
said agreement. However if any intermediate payments are made to the contractor on account of 
work done then on the occasion of each such payment the Employer will be at liberty to make a 
recovery from the contractor's bill for such payment by deducting there from the value of the said 
materials then actually used in the construction and in respect of which recovery has not been 



made previously the value for this purpose being determined in respect of each description of 
materials at the rates at which the amount of the advances made these presents were calculated. 

 
7. That if the contractor shall at any time make any default in the performance or observance in any 

respect of any of the terms of provisions of the said agreement or of these presents the total 
amount of the advance or advances that may still owing to the Employer shall immediately on the 
happening of such default be repayable by the contractor to the Employer together with interest 
thereon at twelve percent per annum from the date or respective dates or such advance or 
advances to the date off repayment and with all costs charges, damages and expenses incurred by 
the Employer in or for the recovery thereof or the enforcement of this security or otherwise by 
reason of the default of the contractor and the contractor hereby convenants and agrees with the 
Employer to repay and pay the same respectively to him accordingly. 
 

8. That the contractor hereby charges all the said materials with the repayment to the Employer of the 
said sum of Rs._________________ and any further sum or sums advanced as aforesaid and all 
costs charges, damages and expenses payable under these presents PROVIDED ALWAYS AND it 
is hereby agreed and declared that not withstanding anything in, the said agreement and without 
prejudice to the powers contained therein if and whenever the convenient for payment and 
repayment herein before contained shall become enforceable and the money owing shall not be 
paid in accordance therewith the Employer may at any time thereafter adopt all or any of the 
following courses as he may deem best:;- 

 
(a) Seize and utilize the said materials or any part thereof in the completion of the said works on 

behalf of the contractor in accordance with the provisions in that behalf contained in the said 
agreement debiting the contractor with the actual cost of effecting such completion and amount 
due in respect of advances under these presents and crediting the contactor with the value of 
work done as if he had carried out in accordance with the said agreement and at the rates 
thereby provided. If the balance is against the contractor he is to pay same to the Employer on 
demand. 

 
(b) Removed and sell by public action the seized material or any part thereof and out of the money 

arising .from the sale retain all the sums aforesaid repayable or payable to the Employer under 
these presents and pay over the surplus (if any) to the contractor. 

 
(c) Deduct all or any part of the money owing out of the security deposit or any sum due to the 

contractor under the said agreement. 
 
9. That except in the event of such default on the part of the contractor as aforesaid interest on the 

said advance shall not be payable. 
 
In witness whereof the said ___________ and _____________ by the order and under the direction of the 
Employer have hereunto set their respective hands the day and year first above written. 
 

Signed sealed and delivered By the said contractor: _________________________________________ 
 
In the presence of Signature: ______________________________________________________  
 
Name: ________________________________________________ 
 
Address: ________________________________________________ 
 
Signed by  ________________________________________________ 
 
By the order and direction of the Employer: ______________________________________________ 
 
In the presence of Signature : ____________________________________________________ 
 
Name: _______________________________________________________ 
 
Address: ______________________________________________________  
 
 



 
 
 
VII PERFORMANCE GUARANTEE 
 
To 
 
Council of Scientific and Industrial Research  
 
In consideration of Council of Scientific and Industrial Research (hereinafter) called "The Council" having 
awarded to MIs _________________________________________________ ____________________ a 
Company registered under the Companies Act 1956 (hereinafter) called the Contractor, a contract for 
(hereinafter) called the said contract under the terms and conditions of an Agreement dated-made 
between the Council and the 'Contractor hereinafter called the said agreement and Council agreed to 
accept the Council and the Contractor as herein provided for Rs.. _________________ (Rupees  
____________________________________________________ only) from a Scheduled Bank towards 
due performance of the contract by the Contractor as per the terms and conditions of the contract on the 
condition that the Bank on demand from the Council and without demur pay to the Council the aforesaid 
amount. 
 
2. We, _________________________________ Bank Ltd., (hereinafter referred to as the 'bank' do hereby 
 undertake to pay to the Council and amount not exceeding Rs. ______________________ against 
any loss or damage caused to or suffered or would be caused to or suffered by the Council by reasons of 
any breach or breaches of any of the terms. of condition of the said agreement by the said contractor. 
 
3. We, _________________________________ Bank Ltd., do hereby undertake to pay the amounts due 
and payable under this Guarantee without any demur, merely on a demand from the Council by stating the 
amount claimed is due by way of loss or damage caused to or would be caused to or suffered by the 
Council for reasons of any breach by the said contractor(s) of any of the terms conditions contained in the 
said Agreement or by reason of the Contractor(s) failure to perform the said Agreement. Any such demand 
made on the Bank shall be conclusive as regards the amount due and payable by the Bank under this 
guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding Rs. 
__________________________________________________.  
 
4. This guarantee shall come into force immediately and continue in force and remain valid till six months 
after the completion of all works under the said contract which according to the terms of the said contract, 
should be six months from the probable date of completion viz., the_________________ _____ day    of 
___________________.  If, however, the period of the completion of the works under the said contract is 
for any reason extended and upon such extension if the Contractor fails, before the terms of this guarantee 
expires, to furnish a fresh or renewed guarantee for the extended  period, the Bank shall pay to Council the 
said sum of Rs. __________ 
 
5. This guarantee shall not be affected by any change in the constitution of the Bank or of the Contractor. 
 
6. Notwithstanding anything hereinafter contained, the liability of the Bank under this guarantee is restricted 
 to Rs.__________________________ (Rupees_________________________________________
 only) and the  guarantee shall remain in force till  _________________________day of 
20____ unless claim or demand under this guarantee is presented to the Bank within six months from that 
date all the rights of Council u'1der this guarantee shall be forfeited and the Bank shall be released and 
discharged from all obligations hereunder. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 

****SPECIAL CONDITIONS**** 
1. These special conditions are meant to amplify the general specifications and general conditions of 

contract. 
2. In case of any discrepancy, the order of precedence in interpretation shall be as under:- 

 
i) Schedule of quantities 
ii) Drawings 
iii) Additional Conditions 
iv) General Conditions of contract 
v) Special Conditions 
vi) Additional Technical Specifications 
vii) CPWD latest civil and Electrical specifications 
viii) I.S. codes 
ix) International codes 
x) Best Engineering practice 

STEEL 
1. The Contractor shall procure steel reinforcement bars confirming to relevant BIS codes from 

reputed manufactures (or their authorised dealers) as approved by Engineer-in-Charge. The 
contractor shall have to obtain and furnish test certificates to the Engineer-in-Charge in respect of  
all supplies of steel brought by him to the site of work. Samples shall also be taken and got tested 
by the Engineer-in-Charge as per the provisions in this regard in relevant BIS codes. In case the 
test results indicate that the steel arranged by the contractor does not confirm the BIS codes, the 
same shall stand rejected and shall be removed from the site of work by the contractor at his cost 
within a week’s time from written orders from the Engineer-in-Charge to do so. 

2. The steel reinforcement shall be brought to the site in bulk supply of 10 tonnes or more as decided 
by the Engineer-in-Charge. 

3. The steel reinforcement shall be stored by the contractor at the site of work in such a way as to 
prevent distortion and corrosion and nothing extra shall be paid on this account Bars of different 
sizes and lengths shall be stored separately to facilitate easy counting and checking. 

4. For checking nominal mass, tensite strength, bend test, rebend test etc. specimen of sufficient 
length shall be cut from each size of the bar at random at frequency not less than that specified 
below:- 
 

Size of bar 
 

For consignment below 
100 tonnes 

For consignment over 
100 tonnes 

Under 10 mm dia One sample for each 25 
tonnes or part thereof 

One sample for each 40 
tonnes or part thereof 

10 mm to 16 mm dia One sample for each 35 
tonnes or part thereof 

One sample for each 45 
tonnes or part thereof 

Over 16 mm dia One sample for each 45 
tonnes or part thereof 

One sample for each 50 
tonnes or part thereof 

 
5. The contractor shall supply free of charge the steel required for testing. The cost of tests shall be 

borne by the contractor. 
6. The actual issue and consumption of steel of work shall be regulated and proper accounts 

maintained as provided in Clause 6 of the contract. The theoretical consumption of steel shall be 
worked out as per procedure in Clause 6 of the contract and shall be governed by conditions laid 
therein. 

7. Steel brought to site and steel remaining unused shall not be removed from site without the written 
permission of the Engineer-in Charge. 

  



CONDITIONS FOR CEMENT 
 

1. The Contractor shall procure 33 grade (confirming to IS:269) or 43 grade (conforming to IS 
: 8112) ordinary Portiland cement or Portland Pozzolona Cement, as required in the work, 
from reputed manufacturers of cement (or their authorized dealers) having a production 
capacity of one million tones per annum or more, such as ACC, L&T, J.P.Rewa, Vikram, 
Shri Cement, Birla Jute, ambuja and Cement Corporation of India etc. as approved by 
Ministry of Industry, Government of India and holding license to uses ISI certification  mark 
for their product whose name shall be got approved from Engineer-in Charge. Supply of 
cement shall taken in 50 kg bags bearing manufacturer’s name and ISI marking samples of 
cement arranged by the contractor shall be taken by the Engineer-in-Charge and got tested 
in accordance with provisions of relevant BIS codes. In case the test results indicate that 
the cement arranged by the contractor does not conform to the relevant BIS codes, the 
same shall stand rejected and shall be removed from the site by the contractor at own cost 
within a week’s time of written orders from the Engineer-in-Charge to do so. 

2. The cement shall be brought at site in bulk supply of approximately 20 tonne3s or as 
decided by the Engineer-in-Charge. 

3. The cement godown of the capacity to store a minimum of 800 bags of cement or as 
decided by Engineer-in-Charge, shall be constructed by the contractor at site of work for 
which no extra payment shall be made. Double lock provisions shall be made to the door of 
the cement godown. The keys of one lock shall remain with the Engineer-in-Charge or his 
authorised representative and the key of the other lock shall remain with the contractor. 
The contractor shall be responsible for the watch and ward the safely of the cement 
godown. The contractor shall facilitate the inspection of the cement godown by the 
Engineer-in-Charge at any time. 

4. The contractor shall supply free of charge the cement required for testing. The cost of the 
tests shall be borne by the contractor. 

5. The actual issue and consumption of cement on work shall be regulated and proper 
accounts maintained as provided in Clause 6 of the contract. The theoretical consumption 
of cement shall be worked out as per procedure prescribed in Clause 6 of the contract and 
shall be governed by condition laid therein. 

6. Cement brought to site and cement remaining unused after completion of work shall not be 
removed from site without permission of the Engineer-in-Charge. 
 

ADDITIONAL CONDITIONS 
 
1. The structural and architectural drawings, shall at all times be properly correlated 

before executing any work. However, in case of any discrepancy in the item given in 
the schedule of quantities appended with the tender and drawings relating to the 
relevant item the former shall prevail unless and otherwise given in writing by the 
Engineer. 

2. No payment shall be made to the contractor for any damage caused  by rain, snowfall, 
floods or any other natural cause whatsoever during the execution of work. The 
damage to work will be made good by the contractor at his own cost and no claim on 
this account shall be entertained. 

3. All materials used shall be as per specifications and ISI marked wherever applicable. 
ISI marking referred relate to latest BIS code as published by Bureau of Indian 
Standards upto 30 days before the date opening the tender. 

4. The contractor shall give a performance test of the entire installation(s) as per standard 
specifications and/or as directed by the Engineer and will also submit. Test Certificates 
as are required by Municipal/ Electrical Authority or any other authority. Nothing extra 
shall be payable for the same other than the fees paid to such authorities which shall 
be reimbursed on production of receipts. 

  



INDENTURE FOR SECURED ADVANCE 
 

This indenture made the _______________day of 2018____________ between_________________ 
(hereinafter called the contractor which expression shall where the context so admits or implies be deemed 
to include his heirs, executors, administrators and permitted assignees) of the one part and Council of 
Scientific & Industrial Research, New Delhi, a Society registered under the Societies Registration Act 1860 
(hereinafter called Employer which expression shall include its successors and assignees and authorised 
officers of the Society) if the other part. 
WHEREAS by an agreement dated___________(hereinafter called the said agreement) the contractor has 
agreed AND WHEREAS the contractor has applied to the Employer that he may be allowed advances on 
the security of material absolutely belonging to him and brought by him to the site of the works the subject 
of the said agreement for use in the construction of such of the works as he has undertaken to execute at 
rates fixed for the finished work (inclusive of the cost of material and labour and other charges) AND 
WHEREAS  the Employer has agreed to advance to the contractor the sum of 
Rs.______(Rupees_____________) on security of materials the quantities and other particulars of which 
are detailed in accounts of secured advances attached to the running account Bill for the said works signed 
by the contractor on__________and the Employer has reserved to himself the option of making any further 
advance or advances on the security of other materials brought by the contractor to the site of the said 
works. Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in 
consideration of the sum of Rs.________on or before the execution of these presented paid to the 
contractor by the Employer (the receipt whereof the contractor do hereby acknowledge) and of such further 
advances (if any) as may be made to him as aforesaid the contractor do hereby covenant and agree with 
the Employer and declare as follows: 

1. That the said of Rs.__________ advanced by the Employer to the contractor as aforesaid and all or 
any further sum or sums advanced as aforesaid shall be employed by the contractor in Or towards 
expediting the execution of the said works and for no other purpose whatsoever. 

2. That the materials detailed in the said account of secured advance which have been offered to and 
accepted by the Employer as security are absolutely the contractor’s own property and free from 
encumbrances of any kind and the contractor will not make any application for or receive a further 
advance on the security of materials which are not absolutely his own property and free from 
encum branches of any kind and the contractor indemnifies the Employer against all claims to any 
materials in respect of which an advances has been made to him as aforesaid. 

3. That the materials detailed in the said account of secured advances and all other materials on the 
security of which any further advance or advances may hereafter be made as aforesaid (herein 
after called the said materials) shall be used by the contractor solely in the execution of the said 
works in accordance with the directions of the Engineer and in the terms of the said agreement. 

4. That the contractor shall make at his own cost all necessary and adequate arrangements for the 
proper watch, safe custody and protections against all risks of the said materials and that until used 
in construction as aforesaid the said materials shall remain at the site of the said works in the 
contractor’s custody and on his own responsibility and shall at all times be open to inspection by the 
Employer or any officer authorised by him in the event of the  said materials or any part thereof 
being stolen, destroyed or damaged or becoming deteriorated in a greater degree than is due to 
reasonable use and wear thereof the contractor will forthwith   replace the same with other 
materials of like quality or repair and make good the same as required by the Engineer. 

5. That the said materials shall not on any account be removed from the site of the said works except 
with the written permission of the Employer or any officer authorised by him on that behalf. 

6. That the advances shall be repayable in full when or before the contractor receives payments from 
the Employer of the price payable to him for the said works under the terms and provisions of the 
said agreement. However if any intermediate payments are made to the contractor on account of 
work done then on the occasion of each such payment the Employer will be at liberty to make a 
recovery from the contractor’s bill for such payment by deducting there from the value of the said 
materials then actually used in the construction and in respect of which recovery has not been 
made previously the value for this purpose being determined in respect of each description of 
materials at the rates at which the amounts of the advances made under these presents were 
calculated. 

7. That if the contractor shall at any time make any default in the performance or observance in any 
respect of any of the terms of provisions of the said agreement or of these presents the total 
amount of the advance of the advance or advances that may still be owing to the Employer shalll 
immediately on the happening of such default be repayable by the contractor to the Employer 
together with interest there on at twelve per cent per annum from the date or respective dates of 
such advance or advances to the date of repayment and with all costs charges, damages and 
expenses incurred by the Employer in or  for the recovery thereof or the enforcement of this 
security or otherwise by reason of the default of the contractor and the contractor hereby                                            
convenants and agrees with the Employer to repay and pay the same respectively to him 
accordingly. 



8. That the contractor hereby charges all the said materials with the repayment to the Employer of the 
said sum of Rs.______________ and any further sum or sums advanced as aforesaid and all costs 
charges, damages and expenses payable under these presents PROVIDED ALWAYS and it is 
hereby agreed and declared that notwithstanding anything in the said agreement and without 
prejudice to the powers contained therein if and whenever the covenant for payment and 
repayment herein before contained shall become enforceable and the money owing shall not be 
paid in accordance therewith the Employer may at any time thereafter adopt all or any of the 
following courses as he may deem best. 

(a) Seize and utilize the said materials or any part thereof in the completion of the said works on 
behalf of the contractor in accordance with the provisions in that behalf contained the said 
agreement debiting the contractor with the actual cost of effecting such completion and amount 
due in respect of advances under these presents and crediting the contractor with the value of 
work done as if he had carried it out in accordance with the said agreement and at the rates 
thereby provided. If the balance is against the contractor he is to pay same to the Employer on 
demand. 

(b) Removed and sell by public auction the seized materials or any part thereof and out of the money 
arising from the sale retain all the sums aforesaid repayable payable to the Employer under these 
presents and pay over the surplus (if any) to the contractor. 

(c )Deduct all or any part of the moneys owing out of the security deposit or any sum due to the 
contractor under the said agreement. 

9. That except in the event of such default on the part of the contractor as aforesaid interest on the 
said advance shall not be payable. In witness where of the said______ and__________ but the 
order the under the direction of the Employer have here into set their respective hands the day and 
year first above written. 

signed sealed and delivered 
By the said contractor____________________________________________________________ 

In the presence of Signature_______________________________________________________________ 

Name:___________________________________________________________________________ 

Address:_________________________________________________________________________ 

Signed by_________________________________________________________________________ 

By the order and direction of the Employer______________________________________________ 

In the presence of Signature:_____________________________________________________________ 

Name:______________________________________________________________________________ 

Address: ___________________________________________________________________________ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
PERFORMANCE GUARANTEE 

 
To 
 Council of Scientific & Industrial Research 
1. In consideration of Council of Scientific & Industrial Research (hereinafter) called “The 

Council” having awarded to M/s______________________a company registered under the 
Companies Act 1956 (hereinafter) called the contractor, a contract for (hereinafter) called 
the said contract under the terms and conditions of an Agreement date_______________ 
made between the Council and the Contractor hereinafter called the said agreement and 
Council agreed to accept a Deed of Guarantee as herein provided for 
Rs_____________(Rupees only) from a Scheduled Bank towards due performance of the 
contract by the Contract as per the terms and conditions of the contract on the condition 
that the Bank on demand from the Council and without demur pay to the Council the 
aforesaid amount. 

2. We____________________Bank Ltd.(hereinafter) referred to as bank do hereby undertake 
to pay to Council and amount not exceeding Rs.________________against any loss or 
damage caused to or suffered or would be caused to or suffered by the Council by reasons 
of any breach or breaches of any of the terms of conditions of the said agreement by the 
said contractor. 

3. We_______________________________Bank Ltd. Do hereby undertake to pay the 
amount due and payable under this Guarantee without any demur, merely on a demand 
from the Council by stating the amount claimed is due by way of loss or damage caused to 
or would be caused to or suffered by the Council for reasons of any breach by the said 
contractor(s) of any of the terms & conditions contained in the said Agreement or by reason 
of the Contractor(s) failure to Perform the said agreement. Any such demand made on the 
Bank shall be conclusive as regards the amount due and payable by the Bank under this 
guarantee. However, our liability under this guarantee shall be restricted to an amount not 
exceeding Rs.________________________________ 

4. This guarantee shall come into force immediately and continue in force and remain valid till 
six months after the completion of all works under the said contract which according to the 
terms of the said contract, should be six months from the probable date of completion viz, 
the _______________________day of_________________________if, however, the 
period of the completion of the works under the said contract is for any reason extended 
and upon such extension if the Contractor falls, before the terms of this guarantee expire, 
to furnish a fresh or renewed guarantee for the extended period, the Bank shall pay to 
Council and said  sum of Rs._______________________orsuch lesser sum as Council 
may demand. 

5. 5. This guarantee shall not be affected by any change in the constitution of the Bank 
or of the Contractor. 

6. Notwithstanding anything here in before contained, the liability of the Bank under this 
guarantee is restricted to 
Rs.___________________________(Rupees________________________only) and the 
guarantee shall remain in force till_____________________day 
of_______________________20_____________________unless claim or demand under 
this guarantee is presented to the Bank within six months from the date all the rights of 
Council under this guarantee shall be forfeited and the Bank shll be released and 
discharged from all obligations hereunder. 



CONTRANTOR’S SITE SUPERINTENDENCE 
 
Staff to be employed by contractor on works. The contractor shall employ the following 
technical staff during execution of work 
(a) For building and road works 
(i) One Graduate Engineer, when the tendered cost of work exceeds Rs. 10 lakhs 
(ii) One qualified Diploma holder (overseer) with experience not less than 3 years 

when the tendered cost of work exceeds Rs. 5 lakhs but is less than Rs.10 lakhs 
(iii) One qualified Diploma holder when the tendered cost of work is Rs.2 lakhs but less 

than Rs.5 lakhs 
(b) For sanitary and water supply works one qualified diploma holder with experience 

of not less than one year should be in sanitary and water supply works when the 
tendered cost of work is more than Rs.50,000. 

(c) For electrical works 
(i) One qualified Graduate Engineer possessing Degree in Electrical Engineering from 

recognised university with an experience of not less than 3 years or a diploma 
holder in Electrical Engineering with an experience of not less than 7 years when 
the tendered cost of the work is not less than Rs.1.5 lakhs. One Graduate Electrical 
Engineer with two years experience or a Diploma holder in Electrical Engineering 
with experience of not less than 3 years when the tendered cost of the work is 
more than Rs.75.000 but less than Rs.1.5 lakhs. 

(ii) One Diploma holder in Electrical Engineering with experience of not less than 3 
years when tendered cost or work is more than Rs.37.000 but less than 
Rs.75.000.00 

(iii) One licensed Supervisor with experience of not less than 3 years when the 
tendered cost of the work is more than Rs.7,500 and less than Rs.37,000 

(d) In case the contractor fails to employ the technical staff as above said, he shall be 
liable to pay reasonable amount not exceeding the amount shown below for each 
month of default. These recoveries are subject to modifications from time to time by 
CSIR based on CPWD. 
In case when a graduate Engineer is to be employed                          Rs.3,000/- 
In case when a qualified Diploma holder is required to be employed        Rs.1,500/- 
In case when technical supervisor is required to be employed             Rs.750/- 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
AMENDMENTS- CODITIONS OF CONTRACT FOR WORKS 

SR. NO. PAGE PARA MODIFY 

1. 2 1(a) Amend Six to Twelve 

2. 5 1(b) Add a new sub para after ‘WORK’ as below:- “EMPLOYER” shall mean Director 
-General, CSIR or any officer authorized by Director-General for the purpose. 

3. 5 After para 
3 

Add a new para 3A:- “SUFFICIENCY OF TENDER. The contractor shall be 
deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of the tender for the works and the rates and the prices quoted in the 
schedule of items which rates and the prices shall, except as otherwise provided, 
cover all his obligations under the contract and all matters and things necessary 
for the proper completion and maintenance of the works.” 

4. 8 6 Add sub para (g) as “In case of easy availability of approved quality of cement 
and steel  in the open market it will be Employer’s discretion to make these items 
as contractor’s supply.”.  

5. 8 8(a) Add “Annexure III refers.” 

6. 9 10 Add sub para 10 (f) as 
“ Deviation limits” 
Building work      30% 
Maintenance / emergency  works                    50% 
Foundation works    100% 
Services works                     30% 

7. 9 11(b) 
 first line 
 
5th line 
 
7th line 

Modify to read as “If it shall appear to the Engineer or to the Employer based on 
audit / technical examination that any work has been executed.” 
 
Amend Six to Twelve 
 
Amend Six to Twelve 

8. 12 19 Add “Contractor shall obtain a valid license under Contract Labour (R&A) Act 
1970 and Contractor Labour (R&A) Central Rules 1971 before commencing work 
and which should be valid till the completion.” 

9. 16 26(d) Add “However, if applicable, release of security deposit would be only after 
written clearance of Labour Officer regarding no dues or claims is received. 

10. 16 Clause 28 
Para (ii) 

“ The cost of work on which escalation will be payable shall be reckoned as 85% 
of the cost of the work as per the bills, running of final, and from this amount the 
value of material supplied by the Employer……………………any items at 
prevailing market rates”.  

11. 17 28 Add sub para (d) as “Employer shall have the discretion to permit the IEEMA 
(Indian Electrical & Electronics Manufacturers’ Association ) clause for escalation 
in case of specialized works e.g. lifts and electrical and mechanical installations 
etc. where the price variation is not similar to building works. 

12. 17 29 Modify para 29(a) 
Any difference/ dispute arising out of Agreement shall be referred to Delhi 
International Arbitration Centre (DIAC), Delhi High Court instead of DG CSIR. 
(i) In the event of any question/dispute/difference arising under the agreement 

or in connection herewith (except as to matters the decision of which is 
specially provided under this agreement) the same shall e referred to the 
Delhi International Arbitration Centre for appointment of Arbitrator to 
adjudicate the dispute. 

(ii) The award of the Arbitrator shall be final and binding on the parties. The 
Arbitrator may give interim award(s) and / or directions, as may be required.  

Subject to the aforesaid provision, the arbitration and conciliation   act, 1996 and 
the rules made hereunder and any modification thereof from time to time being in 
force shall be deemed to apply to the Arbitration proceedings under this clause.”  

13 18 Add para 
30 

Add Para 30 to as under “ DISMANTLED MATERIAL”: 
The contractor shall treat all material obtained   during dismantling of a structure, 
service, sub-systems/ installations, excavation of the site for a work etc., a 
employer’s property and such material shall disposed of to the best advantage of 
the employer according to the instructions issued in writing by the Engineer. 

 
 
 
 
 



 
 
 

SR. NO. PAGE PARA MODIFY 

14 18 Add para 
31 

Add Para 31 as : PERFORMANCE GUARANTEE 
“Performance Guarantee may be taken from the contractor before the award of 
work, by the officer authorized to award the contract, if and where considered 
necessary, to ensure that a part or whole of the contract is completed by the 
contractor, In case of non-performance, this guarantee could be encashed. 
 

15 19 2 Modify as “ In case of any discrepancy, the order of precedence in interpretation 
shall be as under: 
(i) Schedule of quantities 
(ii) Drawings 
(iii) Additional conditions 
(iv) General conditions of contract 
(v) Special condition 
(vi) Additional Technical Specifications 
(vii) CPWD latest Civil and Electrical specifications 
(viii) IS codes 
(ix) International codes 
(x) Best Engineering Practice 

16 24  Add Annexure III as below; 
Contractor’s Site Superintendence 
Staff to be employed by contractor on works. The contractor shall employ the 
following technical staff during execution of Work: - 

 
(a) For building and road works 

(i)   One Graduate Engineer, when the tendered cost of work exceeds   Rs. 
10 lakhs. 

(ii) One qualified Diploma holder (overseer) with experience not less than 
three years when the tendered cost of work exceeds Rs. 5 lakhs but is 
less than Rs. 10 lakhs. 

(iii) One qualified Diploma holder when the tendered cost of work is more 
than Rs. 2  lakhs but less than Rs. 5 lakhs. 

b) For sanitary and water supply works one qualified diploma holder with 
       experience of not less than 5 years, out of which one  year  should be 
       in sanitary and water supply works when the tendered cost of work is  
       more than Rs.50,000/-. 
(c)  For electrical works:- 

(i) One qualified Graduate Engineer possessing Degree in Electrical 
Engineering from recognized university with an experience of not less 
than three years or a Diploma holder in Electrical Engineering with an 
experience of not less than 7 years when the tendered cost of the work is 
not less than Rs. 1.5 lakhs. 

(ii) One graduate Electrical Engineer with two years experience or a Diploma 
holder in Electrical Engineering with experience of not less than 3 years 
when tendered cost of work os more than Rs. 75,000/- but less than 
Rs.,1.5 lakhs. 

(iii) One diploma holder in Electrical Engineering with experience of not less 
than 3 years when tendered cost of work is more than Rs.37,000/- but 
less than Rs.75,000/-. 

(iv) One licensed Supervisor with experience of not less than 3 years when 
the tendered cost of work is more than Rs.7,500/- and less than 
Rs.37,000/-. 

(d)  In case the contractor fails to employ the technical staff as aforesaid,  he 
shall 
       be liable to pay reasonable amount not exceeding the amount shown below 
       for each month of default.  These recoveries are subject to modifications  
from 
       the time by CSIR based on CPWD. : - 
(i)   In case when a Graduate Engineer is to be emplo0yed     Rs. 3,000. 
(ii) In case when a qualified Diploma holder is required to be employed Rs.1,500. 
(iii)  In case when a technical supervisor is required to be employed: Rs .750. 
 



 
 
 

Additional Amendments   

SR. NO. PAGE Condition of contract for works in CSIR. Amended Provision 

1. Page 
2 para 
17(c) 

Security deposit shall be deducted from the 
running bills at 10% of the gross value of 
work done and measured inclusive of 
Earnest Money subject to a maximum of Rs. 
5.00 lakhs (Rupees five lakhs only). 

A sum @ 10% of the gross amount of the bill 
shall be deducted from each running bill of the 
contractor till the sum along with the sum 
already deposited as earnest money, will 
amount to security deposit of 5% of the 
tendered value of the work. In addition, the 
contractor shall be required to deposit an 
amount equal to 5% of the tendered value of the 
contract as performance Security within the 
period prescribed for commencement of work in 
the letter of award issued to him.  

2. Page 
15 
para 
26(a) 

Security deposit: The contractor shall permit 
the Employer at the time of making any 
payment to him for the work done and 
measured to deduct sum at the rate of 10% 
of the gross value of work done in each 
running bill along with the earnest money if 
any, as already deposited by the contractor 
will amount to 10% of the estimated cost or 
Rs. 5.0 lakhs whichever is less, unless full 
amount of security deposit in cash or in the 
form of fixed deposit receipts pledged in 
favour of the employer has been deposited.  

As per 1 abovd 

3. Page 
16 
para 
28(a)  

Escalation: If the prices of materials not 
being supplied by the employer and /or 
wages of labour required for execution of 
the work increase, the contractor shall be 
compensated for such increase as per 
provision detailed below and the amount fo 
the contractor shall accordingly be varied, 
subject to the condition that compensation 
for escalation in prices shall be available 
only for the work done during the stipulated 
period of the contract including such period 
for which the contract is validly extended 
under the provision of clause 22 of General 
Conditions of contract without levy of 
compensation under Clause20 of General 
Conditions of Contract and also subject to 
the condition that no such compensation 
shall be payable for a work for which the 
stipulated period of completion is six 
months or less.  Such compensation for 
escalation in the prices of materials and 
labour when due, shall be worked out based 
on the provision.  

Escalation: If the prices of materials not being 
supplied by the employer and /or wages of 
labour required for execution of the work 
increase, the contractor shall be compensated 
for such increase as per provision detailed 
below and the amount fo the contractor shall 
accordingly be varied, subject to the condition 
that compensation for escalation in prices shall 
be available only for the work done during the 
stipulated period of the contract including such 
period for which the contract is validly extended 
under the provision of clause 22 of General 
Conditions of contract without levy of 
compensation under Clause20 of General 
Conditions of Contract and also subject to the 
condition that no such compensation shall be 
payable for a work for which the stipulated 
period of completion is eighteen months or less.  
Such compensation for escalation in the prices 
of materials and labour when due, shall be 
worked out based on the provision. 

4. Page 
3 New 
para  

Not existing Purchase preference will be given to Central 
Public Sector Enterprise (CPSE) for award of 
works costing between Rs. 5 crores to Rs. 1.00 
crores as per provisions contained in para 
20.10.9 in CPWD Manual 2003 and OM No. 
DPE/13(12)/2003-fin Vol. II dated 18.07.05 
issued by department of Public Sector 
Enterprises, Govt. Of India.  

 
 

 
 

 


